ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20050223001 COUNTIES SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03
CONTRACT TIME : 510 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : IMD-IM-I065(326)
for constructing the Interchange Modifications (Grade,
Drainage, Pavement, Lighting, Signing and Signals) on I-65
at C.R.#17 (Valleydale Road-Exit 247) in Hoover. Length
1.073 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 10,144,885.73 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC.

$ 10,982,077.64 108.2524%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 001 -2
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20050223001 COUNTIES : SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

I ( 1 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

( 2 ) 04013
DUNN CONSTRUCTION CO., INC.

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total

| \ |
0010 201A000 LUMP | 41488.40000 41488.40| 77635.05000 77635.05]|
Clearing & Grubbing (Approximately 14 | \ |
Acres) I \ |
0020 201B0O0O 1.000 ACRE] 5150.00000 5150.00] 5545.36000 5545.36/
Clearing | | |
0030 206C002 5.000 SQYD] 283.24000 1416.20]| 246.85000 1234.25]
Removing Concrete Slope Paving | \ |
0040 206C008 350.000 SQYD] 43.74000 15309.00| 16.65000 5827.50]
Removing Concrete Median | | |
0050 206C016 92.000 SQYD] 53.35000 4908.20]| 25.71000 2365.32]
Removing Concrete Slope Paving (Under | \ |
Bridges) | \ |
0060 206D00O 348.000 LF | 12.44000 4329.12| 15.84000 5512.32]
Removing Pipe | \ |
0070 206D001 6175.000 LF | 1.54000 9509.50| 1.76000 10868.00]
Removing Guardrail | \ |
0080 206D002 3294.000 LF | 2.48000 8169.12| 15.91000 52407.54|
Removing Curb | | |
0090 206D003 512.000 LF | 2.61000 1336.32] 15.57000 7971.84|
Removing Curb And Gutter | \ |
0100 206D007 1501.000 LF | 4.45000 6679.45| 19.60000 29419.60 |
Removing Concrete Flume | \ |
0110 206D010 5535.000 LF | 6.61000 36586.35| 25.06000 138707.10]
Removing Safety Barrier | \ |
0120 206E000 8.000 EACH] 253.10000 2024.80] 257.14000 2057.12]
Removing Headwalls | \ |
0130 206E001 16.000 EACH| 531.08000 8497.28]| 364.18000 5826.88|
Removing Inlets | \ |
0140 206E008 9.000 EACH] 113.30000 1019.70]| 129.11000 1161.99]
Removing Guardrail End Anchor (All Type | \ |
0150 210A000 72606.000 CUYD| 15.13000 1098528.78| 11.84000 859655.04 |
Unclassified Excavation | \ |
0160 210D00O 8599.000 CUYD| 15.18000 130532.82]| 11.48000 98716.52 |
Borrow Excavation | \ |
0170 214A000 4426.000 CUYD] 6.77000 29964.02| 13.01000 57582.26|
Structure Excavation | \ |
0180 214B001 960.000 CUYD] 21.99000 21110.40]| 30.39000 29174.40 |
\ |

Foundation Backfill, Commercial |



Stone Matrix Asphalt Wearing Layer,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | (
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0190 230A000 98.000 RBST| 482.21000 47256.58| 1309.12000 128293.76/|
Roadbed Processing | \ |
0200 243A020 10850.000 SQYD| 3.37000 36564.50| 3.57000 38734.50]
Geosynthetic Reinforcement For | \ |
Reinforced Slopes, Type 1 | \ |
0210 260A000 12.000 CUYD| 936.73000 11240.76| 167.25000 2007.00|
Cement Mortar Flowable Backfill, Mix 1 | | |
0220 301A012 19834.000 SQYD| 8.15000 161647.10] 7.57000 150143.38]|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0230 305A015 879.000 CUYD| 34.77000 30562.83| 30.40000 26721.60]
Drainage Plane, Section 822, For | | |
Miscellaneous Use | | |
0240 327E000 6248.000 TON | 42.14000 263290.72| 40.10000 250544.80]
Permeable Asphalt Treated Base | \ |
0250 401A043 19834.000 SQYD| 1.88000 37287.92| 2.13000 42246.42|
Bituminous Treatment AE | | |
0260 401B108 4911.000 SQYD| 2.52000 12375.72| 2.88000 14143.68]
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0270 405A000 26207.000 GAL | 1.54000 40358.78| 1.16000 30400.12|
Tack Coat | \ |
0280 408A051 88689.000 SQYD| 1.32000 117069.48| 1.17000 103766.13|
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0290 408A052 47951.000 SQYD| 2.56000 122754.56| 1.61000 77201.11|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0300 408A053 2400.000 SQYD| 3.03000 7272 .00 | 7.50000 18000.00]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0310 410H000 1.000 EACH] 91339.73000 91339.73| 155139.46000 155139.46|
Material Remixing Device | | |
0320 420A011 3651.000 TON | 82.12000 299820.12| 74.59000 272328.09]
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0330 423A002 11540.000 TON | 68.49000 790374.60| 64.09000 739598.60|
| \ |
| \ |

3/4" Maximum Aggregate Size



CALL ORDER : 001
LETTING DATE : 02/23/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT
DIVISION

TABULATION OF BIDS

ID

20050223001
03

COUNTIES

SHELBY

DATE
PAGE

02/25/05
001 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 423B001 4167.000 TON
Stone Matrix Asphalt Binder Layer, 1.0"
Maximum Aggregate Size

0350 424A287 4042.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size Mix, ESAL Range E

0360 424A361 731.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0370 424B285 3473.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range E

0380 424B289 1157.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range E

0390 424B581 9392.000 TON
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range E

0400 424B651 2102.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0410 424B653 800.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Patching, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0420 424cC280 3166.000 TON
Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range E

0430 428C000 11240.000 LF
Scoring Bituminous Pavement Surface By
Cutting

0440 530A002 3136.000 LF
24" Roadway Pipe (Class 3 R.C.)

1)
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 530A003 128.000 LF | 77.31000 9895.68| 42.39000 5425.92|
30" Roadway Pipe (Class 3 R.C.) | |
0460 530A100 8.000 LF | 63.04000 504.32| 57.05000 456.40 |
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0470 530A102 27.000 LF | 85.10000 2297.70| 47.42000 1280.34 |
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0480 530A108 16.000 LF | 147.03000 2352.48| 139.81000 2236.96]|
60" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0490 530A151 140.000 LF | 25.88000 3623.20| 31.69000 4436.60 |
15" Roadway Pipe (14 Gauge C.C.S.) | |
0500 530A800 15.000 LF | 94 .56000 1418.40] 37.89000 568.35|
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0510 530C002 45.000 LF | 487.39000 21932.55| 406.08000 18273.60]
24" Roadway Pipe, Jacked Installation | | |
(Smooth Steel) | | |
0520 533A098 41.000 LF | 36.51000 1496.91| 30.78000 1261.98|
18" Storm Sewer Pipe (Class 3 R.C.) | |
0530 533A099 2236.000 LF | 38.36000 85772.96| 34.83000 77879.88 |
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0540 533A100 405.000 LF | 59.35000 24036.75| 46.23000 18723.15]
30" Storm Sewer Pipe (Class 3 R.C.) | |
0550 533A101 4.000 LF | 285.76000 1143.04 | 129.23000 516.92|
36" Storm Sewer Pipe (Class 3 R.C.) | \
0560 534E000 1296.000 LF | 15.43000 19997.28| 12.42000 16096.32]
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0570 539A001 15.000 LF | 257.50000 3862.50| 123.23000 1848.45|
6 Inch Trench Drain | | |
0580 600A000 LUMP| 387364.19000 387364.19| 831869.32000 831869.32]
Mobilization | |
0590 601A000 1.000 EACH] 12060.70000 12060.70| 23105.67000 23105.67|
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0600 602A000 3.000 EACH] 280.58000 841.74| 250.00000 750.00|
\ |

Right Of Way Markers



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -6
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 603A002 1.000 EACH]| 28811.68000 28811.68| 29907.98000 29907.98|
Furnishing Type 3 Field Office | | |
0620 605A002 10000.000 LF | 3.88000 38800.00] 4.42000 44200.00|
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | | |
0630 605B000 21.000 EACH] 303.85000 6380.85] 346.23000 7270.83|
Special Underdrain Outlet, Type A | \ |
0640 605B001 15.000 EACH]| 309.00000 4635.00] 346.23000 5193.45|
Special Underdrain Outlet, Type B | | |
0650 606A000 8000.000 LF | 9.37000 74960.00| 10.68000 85440.00]
6" Underdrain Pipe | | |
0660 610C001 142.000 TON | 30.79000 4372.18]| 80.10000 11374.20]
Loose Riprap, Class 2 | | |
0670 610D002 121.000 SQYD| 11.10000 1343.10] 3.45000 417.45)|
Filter Blanket, Geotextile (Non-Woven) | | |
0680 614A000 1217.000 CUYD]| 190.55000 231899.35] 217.12000 264235.04 |
Slope Paving | |
0690 618B003 5.000 SQYD] 41.20000 206.00| 43.09000 215.45|
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0700 619A001 1.000 EACH]| 669.50000 669.50] 349.36000 349.36|
15" Roadway Pipe End Treatment, Class 1 | | |
0710 619A003 3.000 EACH] 824.00000 2472 .00 | 524.04000 1572.12|
24" Roadway Pipe End Treatment, Class 1 | | |
0720 619A004 1.000 EACH]| 875.50000 875.50] 640.49000 640.49|
30" Roadway Pipe End Treatment, Class 1 | | |
0730 619A009 1.000 EACH] 2575.00000 2575.00 | 1048.07000 1048.07|
60" Roadway Pipe End Treatment, Class 1 | \ |
0740 620A000 3.000 CUYD] 669.50000 2008.50| 663.78000 1991.34|
Minor Structure Concrete | | |
0750 621A000 7.000 EACH] 2832.50000 19827.50] 2270.83000 15895.81|
Junction Boxes, Type 1, 1P Or 5 | | |
0760 621A010 1.000 EACH]| 3605.00000 3605.00| 2387.28000 2387.28]|
Junction Boxes, Type 3 | | |
0770 621A016 1.000 EACH] 4635.00000 4635.00] 2969.54000 2969.54|
Junction Boxes, Type 4, 1P Or 5 | | |
0780 621A058 2.000 EACH| 4120.00000 8240.00| 1339.20000 2678.40]|
Junction Boxes, Type 3 (Modified) | |
0790 621B00O 2.000 EACH| 618.00000 1236.00] 314.42000 628.84|
Junction Box Units, Type 1, 1P Or 5 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 001 -7

CALL ORDER : 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION 03
[ ( 1 ) 01087 2 ) 04013 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0800 621B010 3.000
Junction Box Units, Type 3

0810 621C008 21.000

Inlets, Type E
0820 621C015 7.000
Inlets, Type S1 Or S3 (1 Wing)
0830 621C017 1.000
Inlets, Type S1 Or S3 (2 Wing)
0840 621C069 1

Inlets, Type E3

.000

0850 621C100 1.000
Inlets, Type PR

0860 621C109 7.000
Inlets, Type PD

0870 621C135 14.000
Inlets, Type E5

0880 621C136 8.000
Inlets, Type E6

0890 621C157 2.000
Inlets, Type E5 (Modified)

0900 621D008 4.000
Inlet Units, Type E

0910 621D015 8.000
Inlet Units, Type S1 Or S3

0920 621D046 1.000
Inlet Units, Type E3

0930 621D059 1.000
Inlet Units, Type E5 (Modified)

0940 621D115 4.000
Inlet Units, Type E5

0950 621D116 4.000
Inlet Units, Type E6

0960 6211000 1.000
Stilling Basins, Type 00

0970 6211003 1.000
Stilling Basins, Type 3

0980 623B000 308.000
Concrete Curb, Type N

0990 623B001 308.000

Concrete Curb, Type N Special

| APAC-SOUTHEAST,

UNIT PRICE
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ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 001 -8

CALL ORDER 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1000 623C000 710.000 LF | 15.45000 10969.50| 17.61000 12503.10]
Combination Curb & Gutter, Type C | \ |
1010 623C003 562.000 LF | 13.39000 7525.18]| 15.26000 8576.12]
Combination Curb & Gutter, Type C | \ |
(Modified) | \ |
1020 629A005 401.000 LF | 53.56000 21477.56| 61.02000 24469.02|
Concrete Median Or Safety Barrier, Type | \ |
47 (Reinforced) | | |
1030 629A008 190.000 LF | 180.25000 34247.50| 205.39000 39024.10|
Concrete Median Or Safety Barrier, Type | \ |
5 | \ |
1040 629A012 48.000 LF | 200.85000 9640.80 | 228.85000 10984.80 |
Concrete Median Or Safety Barrier, Type | \ |
TES | \ |
1050 629A031 255.000 LF | 82.40000 21012.00]| 93.89000 23941.95]
Concrete Median Or Safety Barrier, Type | \ |
8 (Reinforced) | |
1060 629A048 158.000 LF | 59.74000 9438.92| 68.07000 10755.06]
Concrete Median Or Safety Barrier, Type | \ |
1 (Reinforced) | \
1070 629A052 54.000 LF | 206.00000 11124.00| 234.73000 12675.42]
Concrete Median Or Safety Barrier, Type | \ |
8 (Modified) | \ |
1080 629A057 1342.000 LF | 58.71000 78788.82 | 66.90000 89779.80 |
Concrete Median Or Safety Barrier, Type | \ |
GS-54 | \ |
1090 629A058 3973.000 LF | 64.89000 257807.97| 73.94000 293763.62|
Concrete Median Or Safety Barrier, Type | \ |
GS-54 (SE) | \ |
1100 629A072 27.000 LF | 206.00000 5562.00] 234.73000 6337.71|
Concrete Median or Safety Barrier, Type | | |
GS-54-PP (Special) | | |
1110 630A001 5830.000 LF | 15.71000 91589.30] 17.91000 104415.30]
Steel Beam Guardrail, Class A, Type 2 | \ |
1120 630C001 5.000 EACH] 695.25000 3476.25| 792.20000 3961.00]
Guardrail End Anchor, Type 8 | | |
1130 630C003 4.000 EACH]| 1442.00000 5768.00] 1643.08000 6572.32|
Guardrail End Anchor, Type 13 | \ |
1140 630C070 6.000 EACH] 1699.50000 10197.00| 1936.48000 11618.88|
\ |

Guardrail End Anch

or, Type 10 Series



Solid White, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -9
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID 20050223001 COUNTIES : SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1150 632A003 158.000 LF | 77.25000 12205.50] 46.18000 7296.44 |
Headlight Glare Screen (Mounted On | \
Concrete Median Barrier) | \ |
1160 635A001 476.000 LF | 10.30000 4902.80] 17.87000 8506.12|
Woven Wire Fence (Metal Post) | | |
1170 650A000 1484.000 CUYD]| 13.26000 19677.84 | 12.35000 18327.40]
Topsoil | | |
1180 650B000 12930.000 CUYD| 10.17000 131498.10] 8.35000 107965.50]
Topsoil From Stockpiles | \ |
1190 652A100 21.000 ACRE] 721.00000 15141.00] 880.22000 18484.62|
Seeding | \ |
1200 652C000 21.000 ACRE] 66.95000 1405.95] 58.68000 1232.28]|
Mowing | | |
1210 654A000 2886.000 SQYD| 5.15000 14862.90| 4.41000 12727.26]|
Solid Sodding | \
1220 654A001 1123.000 SQYD]| 5.15000 5783.45| 4.41000 4952.43|
Solid Sodding (Bermuda) | | |
1230 656A010 21.000 ACRE] 515.00000 10815.00] 880.22000 18484.62|
Mulching | \ |
1240 665F000 100.000 EACH| 15.95000 1595.00] 8.22000 822.00]
Hay Bales | | |
1250 6653000 12405.000 LF | 5.03000 62397.15] 5.15000 63885.75]|
Silt Fence, Type A | | |
1260 665N001 192.000 TON | 18.04000 3463.68| 17.02000 3267.84 |
Temporary Coarse Aggregate, ALDOT | \ |
Number 4 | \ |
1270 6650001 12405.000 LF | 1.47000 18235.35] 0.89000 11040.45]
Silt Fence Removal | \ |
1280 6650000 440.000 LF | 13.69000 6023.60] 4.70000 2068.00]|
12 Inch Wattle | \ |
1290 6650001 1210.000 LF | 13.74000 16625.40| 5.29000 6400.90]
20 Inch Wattle | \ |
1300 666A001 14.000 ACRE]| 51.50000 721.00] 61.62000 862.68|
Pest Control Treatment | \ |
1310 680A000 LUMP| 164800.00000 164800.00| 181148.44000 181148.44|
Engineering Controls | \ |
1320 701A028 6.000 MILE] 1673.75000 10042.50] 1907.14000 11442.84|
\ I
\ |

Stripe (0.06"™ Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 001 -10
TABULATION OF BIDS

Traffic Control Markings, Class 2, Type |
A |

CALL ORDER : 001 CONTRACT ID : 20050223001 COUNTIES : SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1330 701A032 5.000 MILE] 1673.75000 8368.75]| 1907.14000 9535.70 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1340 701A041 9.000 MILE] 1133.00000 10197.00| 1290.98000 11618.82]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
1350 701A046 1.000 MILE] 1133.00000 1133.00]| 1290.98000 1290.98|
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1360 701A048 1.000 MILE] 2060.00000 2060.00| 2347.24000 2347.24]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1370 701B00S 8932.000 LF | 0.88000 7860.16| 1.00000 8932.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1380 701C000 37.000 MILE] 597.40000 22103.80] 680.70000 25185.90|
Broken Temporary Traffic Stripe | \ |
1390 701C001 34.000 MILE| 700.40000 23813.60]| 798.06000 27134.04 |
Solid Temporary Traffic Stripe | | |
1400 701cC004 1.000 MILE] 3605.00000 3605.00] 4107.68000 4107.68|
Broken Temporary Traffic Stripe (Tape) | \ |
1410 701C006 1.000 MILE] 7004.00000 7004.00| 7980.62000 7980.62 |
Solid Temporary Traffic Stripe | | |
(Removable Tape) | | |
1420 701D007 11.000 MILE| 1699.50000 18694.50| 1936.48000 21301.28]|
Solid Traffic Stripe Removed (Paint) | \ |
1430 701D008 6.000 MILE] 1802.50000 10815.00| 2053.84000 12323.04]
Solid Traffic Stripe Removed (Plastic) | | |
1440 701D009 1.000 MILE] 1287.50000 1287.50] 1467.03000 1467.03]
Solid Traffic Stripe Removed (Tape) | \
1450 701D014 12.000 MILE| 1545.00000 18540.00 | 1760.43000 21125.16/|
Broken Traffic Stripe Removed (Paint) | | |
1460 701D015 6.000 MILE] 1545.00000 9270.00| 1760.43000 10562.58]
Broken Traffic Stripe Removed (Plastic) | \ |
1470 701D016 1.000 MILE] 1287.50000 1287.50] 1467.03000 1467.03]
Broken Traffic Stripe Removed (Tape) | | |
1480 703A002 9075.000 SQFT| 2.83000 25682.25]| 3.23000 29312.25|
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -11
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1490 703B002 964.000 SQFT| 3.60000 3470.40| 4.12000 3971.68]
Traffic Control Legends, Class 2, Type | \ |
1500 705A011 498.000 EACH| 6.18000 3077.64| 7.05000 3510.90]
Pavement Markers, Class C, Type 1-A | | |
1510 705A012 2332.000 EACH| 6.18000 14411.76| 7.05000 16440.60|
Pavement Markers, Class C, Type 1-B | \
1520 705A022 2332.000 EACH| 6.18000 14411.76| 7.05000 16440.60|
Pavement Markers, Class C, Type 2-C | \
1530 705A030 779.000 EACH| 5.66000 4409.14 | 6.46000 5032.34|
Pavement Markers, Class A-H, Type 2-C | \ |
1540 705A031 1191.000 EACH] 5.66000 6741.06 | 6.46000 7693.86|
Pavement Markers, Class A-H, Type 1-A | | |
1550 705A032 86.000 EACH| 5.66000 486.76 | 6.46000 555.56|
Pavement Markers, Class A-H, Type 1-B | \ |
1560 705A037 5.000 EACH] 5.66000 28.30| 6.46000 32.30|
Pavement Markers, Class A-H, Type 2-D | | |
1570 707B003 2.000 EACH| 276.04000 552.08]| 308.08000 616.16]
Type A Hazard Marker Installation | \ |
1580 709B00O 1.000 EACH] 220.42000 220.42| 246.46000 246.46|
Milepost Reset | \ |
1590 710A115 67.000 SQFT| 15.43000 1033.81| 17.25000 1155.75]
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1600 710A126 80.000 SQFT| 19.84000 1587.20] 22.18000 1774.40]
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1610 710A140 1929.000 SQFT| 24.25000 46778.25| 27.11000 52295.19]|
Class 6, Aluminum Multiple Flat Sign | \ |
Panels 0.125" Thick Or Steel Multiple | | |
Flat Sign Panels 12 Gauge (Ty. III | \ |
Background) | | |
1620 710A142 64.000 SQFT| 26.45000 1692.80] 29.58000 1893.12]
Class 2A, Aluminum Flat Sign Panels 0. | | |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III,IV,VII Background) | |
1630 710B001 442.000 LF | 8.82000 3898.44 | 9.86000 4358.12|
Roadway Sign Post (#3 "U" Channel | | |
| \ |

Galvanized Steel)



Portable Impact Attenuator Assembly

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -12
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1640 710B006 165.000 LF | 93.68000 15457.20 | 104.75000 17283.75]|
Roadway Sign Post (S4 x 7.7 Steel Beam) | \ |
1650 710B010 38.000 LF | 99.19000 3769.22| 110.91000 4214.58]
Roadway Sign Post (W6 x 9 Steel Beam) | \ |
1660 710C000 LUMP | 22042.00000 22042 .00 24646.05000 24646.05]|
Removal Of Existing Roadway Signs | \ |
1670 711A000 LUMP | 22042.00000 22042.00] 24646.05000 24646.05]
Roadway Sign Relocation | \ |
1680 715A000 LUMP | 77147.00000 77147.00 | 86261.16000 86261.16|
Overhead Roadway Sign Structure (OHSB-5 | \ |
1690 715A001 LUMP | 26450.40000 26450.40] 29575.26000 29575.26/|
Overhead Roadway Sign Structure (BMOS-8 | \ |
1700 715A002 LUMP | 35267.20000 35267.20| 39433.67000 39433.67|
Overhead Roadway Sign Structure | \ |
(OHCS-11) | | |
1710 715A003 LUMP | 52900.80000 52900.80 | 59150.51000 59150.51|
Overhead Roadway Sign Structure | \ |
(OHSB-27) | \ |
1720 715A004 LUMP | 24246.20000 24246.20] 27110.65000 27110.65]|
Overhead Roadway Sign Structure | \ |
(OHCS-32) | \ |
1730 715A005 LUMP | 52900.80000 52900.80 | 59150.51000 59150.51|
Overhead Roadway Sign Structure | \ |
(OHSB-57) | \ |
1740 715A006 LUMP | 28654.60000 28654.60| 32039.86000 32039.86/|
Overhead Roadway Sign Structure | \ |
(OHCS-60) | \ |
1750 720A021 4.000 EACH] 14530.21000 58120.84| 16556.28000 66225.12|
Vehicular Impact Attenuator | | |
Assembly (Bi-directional, TL-2) | | |
1760 726A000 11980.000 LF | 15.49000 185570.20] 17.61000 210967.80]
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1770 726A001 60.000 LF | 51.50000 3090.00] 58.68000 3520.80]
Portable Concrete Safety Barriers, Type | | |
6-A | \ I
1780 726D025 6.000 EACH] 6174.85000 37049.10| 7035.87000 42215.22|
| \ |
| \ |

(Unidirectional, TL-3)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 001 -13
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050223001 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1790 728A000 2.000 EACH| 15450.00000 30900.00 | 41799.70000 83599.40 |
Truck Mounted Impact Attenuator Unit | \ |
1800 730A012 LUMP | 3965.50000 3965.50| 4518.44000 4518.44 |
Removal Of Existing Traffic Control | | |
Unit (Partial) ( Valleydale Road at | |
Riverchase Parkway | \ |
1810 730A013 LUMP | 2743.92000 2743.92| 3126.54000 3126.54 |
Removal Of Existing Traffic Control | | |
Unit (Partial) (Valleydale Road at I-65 | | |
Southbound | \ |
1820 730A014 LUMP | 1580.02000 1580.02| 1800.34000 1800.34|
Removal Of Existing Traffic Control | | |
Unit (Partial) (Valleydale Road at I-65 | | |
NB Ramps) | \ |
1830 730C000 LUMP | 8507.80000 8507.80| 9694.12000 9694.12|
Furnishing And Installing Traffic | \ |
Control Unit (Valleydale Road at | | |
Riverchase Parkway | \ |
1840 730C001 LUMP | 5500.20000 5500.20| 6267.14000 6267.14|
Furnishing And Installing Traffic | \ |
Control Unit (Valleydale Road at I-65 | | |
Southbound | \ |
1850 730C002 LUMP | 3090.00000 3090.00 | 3520.87000 3520.87]
Furnishing And Installing Traffic | \ |
Control Unit (Valleydale Road at I-65 | | |
Northbound | \ |
1860 730E000 6.000 EACH] 1472.90000 8837.40| 1678.28000 10069.68|
Metal Traffic Signal Pole Foundation | \ |
1870 730G001 6.000 EACH] 5948.25000 35689.50 | 6777.66000 40665.96|
Metal Traffic Signal Strain Pole | \ |
1880 730H001 9400.000 LF | 2.83000 26602.00 | 3.23000 30362.00]
Loop Wire | | |
1890 7301001 16400.000 LF | 1.03000 16892.00 | 1.18000 19352.00]|
Loop Detector Lead-In-Cable | \ |
1900 730J010 44.000 EACH]| 164.80000 7251.20] 187.78000 8262.32|
Vehicle Loop Detector | \ |
1910 730K000 22.000 EACH] 231.75000 5098.50| 264.07000 5809.54 |
Traffic Signal Junction Box | \ |
1920 730L003 1425.000 LF 3.35000 4773.75| 3.78000 5386.50]
\ |

|
1", Non-Metallic, Conduit |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 001 -14

CALL ORDER : 001 CONTRACT 1ID 20050223001 COUNTIES SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION 03
1 ) 01087 2 ) 04013 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1930 730L005 825.000 LF
2", Non-Metallic, Conduit

1940 730N010 6.000 EACH]
Luminaire Extension Assembly, 12 Feet |

1950 730P022 29.000 EACH]

Vehicular Signal Head, 12 Inch, 3 |
Section, Type LED |
1960 730P023 2.000 EACH|
Vehicular Signal Head, 12 Inch, 4 |
Section, Type LED |
1970 730R022 2.000 EACH|
Controller Assembly, Type III, 8 Phase |
1980 730R030 1.000 EACH]|
Controller Assembly, Type III, Master |
1990 7305002 LUMP |
Furnishing And Installing Emergency |
Vehicle Preemption System( (Valleydale |
Road at Riverchase Parkway |
2000 730S003 LUMP |
Furnishing And Installing Emergency |
Vehicle Preemption System( (Valleydale |
Road at I-65 Southbound |
2010 7305004 LUMP |
Furnishing And Installing Emergency |
Vehicle Preemption System( (Valleydale |
Road at I-65 Northbound |
2020 730T000 2.000 EACH|
|

|

|

|

|

|

|

|

|

Wood Pole

2030 734A012 3550.000 LF
Cable 0OSP, Loose Tube, 36F SM

2040 734B005S 90.000 LF
Drop Cable OSP 6F SM Central Core

2050 734E000 3125.000 LF
Detectable Tape System

2060 734E100 3125.000 LF
Buried Duct HDPE SDR11 2 x 2 Inch

2070 734F002 3.000 EACH]
Distribution Hardware SFDU 12 Fiber |

2080 734G002 18.000 EACH]|

Connector FC Termination SM |
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 001 -15
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20050223001 COUNTIES : SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

I ( 1 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

( 2 ) 04013
DUNN CONSTRUCTION CO., INC.

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
2090 734G009 18.000 EACH| 51.50000 927.00] 58.23000 1048.14|
Splicing, Fusion | \ |
2100 734G120 3.000 EACH] 772.50000 2317.50] 489.10000 1467.30]
Splice Closure, Undergrade, 72 Fiber | | |
2110 734H015 12.000 EACH| 20.60000 247.20 | 23.29000 279.48|
Patch Cord Simplex SM, FC | \ |
2120 7343000 4.000 EACH] 674.65000 2698.60| 762.77000 3051.08]
Commbox F1 | | |
2130 740B000O 1749.000 SQFT| 7.99000 13974 .51 | 8.93000 15618.57|
Construction Signs | \ |
2140 740C000 545.000 SQFT| 16.53000 9008.85| 18.48000 10071.60|
Special Construction Signs | \ |
2150 740D000O 380.000 EACH| 65.12000 24745.60| 67.78000 25756.40 |
Channelizing Drums | \ |
2160 740E000 100.000 EACH] 1.34000 134.00] 13.19000 1319.00]
Cones (36 Inches High) | | |
2170 740F002 4.000 EACH] 181.85000 727.40| 203.33000 813.32]
Barricades, Type III | \ |
2180 7401005 2.000 EACH| 640.66000 1281.32] 691.32000 1382.64]
Warning Lights, Type B (Detachable Head | \ |
2190 740L003 94.000 EACH| 60.62000 5698.28| 67.78000 6371.32]
Vertical Panel, Type I (Single-Sided) | \ |
2200 740L004 108.000 EACH] 82.66000 8927.28| 92.42000 9981.36]|
Vertical Panel, Type II (Single-Sided) | \ |
2210 740M001 100.000 EACH] 0.01000 1.00]| 8.32000 832.00]
Ballast For Cone | \ |
2220 741c010 1.000 EACH] 4849.24000 4849.24 | 5422.13000 5422.13]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
2230 742A001 2.000 EACH| 13114.99000 26229.98]| 14664.40000 29328.80]
Portable Changeable Message Sign, Type | | |
2240 750z100 LUMP| 1215400.00000 1215400.00| 1374140.34000 1374140.34]
Roadway Lighting System (Rehabilitation | \ |
2250 756A022 250.000 LF | 25.75000 6437.50 | 29.12000 7280.00]
4" Electrical Conduit, 1 Line, Type 5 | \ |
Installation | \ |
2260 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00]
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 10,144,885.73] $ 10,982,077.64| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 10,144,885.73] $ 10,982,077.64] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20050223003 COUNTIES : RUSSELL
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04
CONTRACT TIME : 600 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : MGF-0001(516)

for constructing the Additional Lanes (Grade, Drainage and
Bridge Culverts) on S.R.#1 (U.S.#431) from the Barbour
County line to one mile north of C.R.#12. Length 7.480 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14001 NEWELL ROADBUILDERS, INC. $ 12,060,216.55 100.0000%
2 14007 W. S. NEWELL & SONS, INC. $ 12,830,577.21 106.3876%
3 05009 EUTAW CONSTRUCTION COMPANY, INC. $ 13,487,806.30 111.8372%
4 18005 GRADY RALLS & SONS, INC. $ 13,821,164.08 114.6013%
5 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 16,999,277.50 140.9533%
6 07014 ELMO GREER & SONS, LLC $ 17,657,177.48 146.4085%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050223003 COUNTIES RUSSELL
LETTING DATE 02/23/05 10:00 AM DIVISION
| ( 1 ) 14001 | ( 2 ) 14007 | ( 3 ) 05009
|NEWELL ROADBUILDERS, INC. [W. S. NEWELL & SONS, INC. |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 500000.00000 500000.00| 936185.00000 936185.00| 500000.00000 500000.00
Clearing & Grubbing (Approximately 382 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 1.00000 1.00] 0.01000 0.01] 9800.00000 9800.00
Removal Of Structures, Structure No. 1 | | |
0030 210A000 3131833.000 CUYD| 1.18000 3695562.94 | 1.29000 4040064.57] 1.40000 4384566.20
Unclassified Excavation | | |
0050 214A000 22275.000 CUYD] 4.00000 89100.00] 2.53000 56355.75| 3.50000 77962.50
Structure Excavation | \ |
0060 214B0O01 6785.000 CUYD| 28.00000 189980.00] 28.97000 196561.45] 20.00000 135700.00
Foundation Backfill, Commercial | | |
0070 430B014 57610.000 TON | 17.95000 1034099.50] 16.23000 935010.30] 18.00000 1036980.00
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0080 502A000 1375570.000 LB | 0.65000 894120.50] 0.76000 1045433.20] 0.55000 756563.50
Steel Reinforcement | \ |
0090 524A011 6439.000 CUYD| 270.00000 1738530.00] 318.15000 2048567.85] 240.00000 1545360.00
Culvert Concrete (Cast In Place) | | |
0100 530A002 5756.000 LF | 25.50000 146778.00] 29.42000 169341.52] 31.00000 178436.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0110 530A003 1424.000 LF | 35.50000 50552.00] 39.06000 55621.44| 41.00000 58384.00
30" Roadway Pipe (Class 3 R.C.) | \
0120 530A004 410.000 LF | 49.00000 20090.00 | 50.01000 20504.10| 52.00000 21320.00
36" Roadway Pipe (Class 3 R.C.) | \
0130 530A006 1004.000 LF | 79.75000 80069.00| 75.55000 75852.20| 78.00000 78312.00
48" Roadway Pipe (Class 3 R.C.) | \
0140 530A017 288.000 LF | 88.00000 25344.00| 87.30000 25142.40| 88.00000 25344.00
48" Roadway Pipe (Class 4 R.C.) | \
0150 530A024 344.000 LF | 28.75000 9890.00| 32.68000 11241.92] 35.00000 12040.00
24" Roadway Pipe (Class 5 R.C.) | \ |
0160 530A026 884.000 LF | 60.00000 53040.00] 61.80000 54631.20| 65.00000 57460.00
36" Roadway Pipe (Class 5 R.C.) | \
0170 530A101 20.000 LF | 35.00000 700.00] 118.78000 2375.60]| 40.00000 800.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0180 530A202 1073.000 LF | 28.75000 30848.75| 34.44000 36954.12| 35.00000 37555.00
24" Roadway Pipe (14 Gauge C.C.S.P.I.) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID 20050223003 COUNTIES RUSSELL
LETTING DATE : 02/23/05 10:00 AM DIVISION 04
| ( 1 ) 14001 | ( 2 ) 14007 | ( 3 ) 05009
|NEWELL ROADBUILDERS, INC. [W. S. NEWELL & SONS, INC. |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0190 530A203 592.000 LF | 35.50000 21016.00] 41.91000 24810.72| 41.00000 24272 .00
30" Roadway Pipe (14 Gauge C.C.S.P.I.) | \ |
0200 530A807 110.000 LF | 27.50000 3025.00| 36.00000 3960.00] 37.00000 4070.00
18" Roadway Pipe (10 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0210 530B001 2972.000 LF | 28.00000 83216.00 | 32.81000 97511.32| 35.00000 104020.00
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0220 530B004 368.000 LF | 66.50000 24472 .00 72.36000 26628.48| 74.00000 27232.00
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0230 530B005 224.000 LF | 84.00000 18816.00] 90.88000 20357.12| 90.00000 20160.00
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0240 535A002 912.000 LF | 22.00000 20064.00 | 24.57000 22407.84 | 23.00000 20976.00
24" Side Drain Pipe | \ |
0250 535A006 28.000 LF | 75.00000 2100.00] 66.05000 1849.40] 50.00000 1400.00
48" Side Drain Pipe | \ |
0260 535A092 60.000 LF | 30.00000 1800.00] 43.57000 2614.20]| 25.00000 1500.00
18" Side Drain Pipe (Class 3 R.C. | | |
) (Temporary) | | |
0270 600A000 LUMP| 200000.00000 200000.00 | 10000.00000 10000.00| 900000.00000 900000.00
Mobilization | |
0280 601A000 1.000 EACH] 1.00000 1.00] 3710.00000 3710.00| 7500.00000 7500.00
Furnishing Base, Soil And Structure | | |
Laboratories | \ |
0290 602A000 92.000 EACH| 88.50000 8142.00| 123.71000 11381.32] 100.00000 9200.00
Right Of Way Markers | \ |
0300 603B00O 800.000 LF | 20.00000 16000.00 | 19.98000 15984.00| 20.00000 16000.00
Furnishing Security Fence | \ |
0310 603C003 1.000 EACH] 65000.00000 65000.00 | 52000.00000 52000.00] 7500.00000 7500.00
Furnishing Type 4 Field Office (State | \ |
Retained) | | |
0320 606A000 600.000 LF | 17.50000 10500.00 | 12.72000 7632.00] 8.50000 5100.00
6" Underdrain Pipe | | |
0330 610C001 29027.000 TON | 25.75000 747445.25] 22.43000 651075.61| 28.50000 827269.50
Loose Riprap, Class 2 | \ |
0340 610D00O 23090.000 SQYD| 2.50000 57725.00 | 1.86000 42947.40| 3.50000 80815.00
| \ |

Filter Blanket
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—————————————————————————————————————————— e
0350 614A000 1771.000 CUYD]| 229.00000 405559.00| 196.95000 348798.45] 200.00000 354200.00
Slope Paving | |
0360 619A002 1.000 EACH] 425.00000 425.00] 530.25000 530.25| 500.00000 500.00
18" Roadway Pipe End Treatment, Class 1 | | |
0370 619A003 60.000 EACH| 450.00000 27000.00 | 606.00000 36360.00| 575.00000 34500.00
24" Roadway Pipe End Treatment, Class 1 | | |
0380 619A004 14.000 EACH]| 550.00000 7700.00] 757.50000 10605.00] 675.00000 9450.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0390 619A005 4.000 EACH] 650.00000 2600.00| 909.00000 3636.00| 875.00000 3500.00
36" Roadway Pipe End Treatment, Class 1 | | |
0400 619A007 10.000 EACH]| 1050.00000 10500.00] 1212.00000 12120.00] 1100.00000 11000.00
48" Roadway Pipe End Treatment, Class 1 | | |
0410 619A057 6.000 EACH]| 2300.00000 13800.00] 2424.00000 14544 .00 2100.00000 12600.00
48" Roadway Pipe End Treatment, Class 2 | | |
0420 619A102 38.000 EACH] 450.00000 17100.00] 606.00000 23028.00| 625.00000 23750.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0430 619B0O16 31.000 EACH]| 425.00000 13175.00] 555.50000 17220.50] 525.00000 16275.00
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0440 619B019 1.000 EACH]| 650.00000 650.00| 984.75000 984.75]| 925.00000 925.00
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 1 | \ |
0450 619B269 1.000 EACH] 1500.00000 1500.00] 1868.50000 1868.50| 2300.00000 2300.00
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | | |
0460 619B270 1.000 EACH] 1700.00000 1700.00] 2575.50000 2575.50] 1100.00000 1100.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | | |
0470 620A000 3.000 CUYD] 600.00000 1800.00] 757.50000 2272.50] 425.00000 1275.00
Minor Structure Concrete | | |
0480 621A000 6.000 EACH]| 1500.00000 9000.00| 1868.50000 11211.00] 1750.00000 10500.00
Junction Boxes, Type 1, 1P Or 5 | | |
0490 621A001 2.000 EACH| 1700.00000 3400.00| 2171.50000 4343.00| 2150.00000 4300.00
Junction Boxes, Type 1, 2P Or 5 | | |
0500 621A004 10.000 EACH]| 5000.00000 50000.00] 3610.75000 36107.50| 3150.00000 31500.00
Junction Boxes, Type 4 | | |
0510 621A013 1.000 EACH]| 10000.00000 10000.00] 10100.00000 10100.00] 3150.00000 3150.00
\ |

Junction Boxes,

Type Special
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————————————————————————————————————————— e
0520 621A058 19.000 EACH]| 1800.00000 34200.00] 2474.50000 47015.50| 1750.00000 33250.00
Junction Boxes, Type 3 (Modified) | \
0530 621A059 19.000 EACH]| 1500.00000 28500.00 | 1767.50000 33582.50| 1750.00000 33250.00
Junction Boxes, Type 3 (Special) | \ |
0540 621B004 6.000 EACH| 600.00000 3600.00| 681.75000 4090.50| 675.00000 4050.00
Junction Box Units, Type 4 | \ |
0550 621C020 60.000 EACH| 1600.00000 96000.00| 1919.00000 115140.00] 1500.00000 90000.00
Inlets, Type Y | \ |
0560 621C092 31.000 EACH]| 1900.00000 58900.00] 1565.50000 48530.50| 1550.00000 48050.00
Inlets, Type X (Modified) | \ |
0570 621C132 9.000 EACH] 1700.00000 15300.00] 1969.50000 17725.50] 1500.00000 13500.00
Inlets, Type Y (Modified) | | |
0580 621D019 117.000 EACH| 400.00000 46800.00] 479.75000 56130.75| 425.00000 49725.00
Inlet Units, Type Y | \ |
0592 635A000 14499.000 LF | 4.10000 59445.90| 3.94000 57126.06| 4.00000 57996.00
Woven Wire Fence | \ |
0594 635B007 19.000 EACH]| 550.00000 10450.00] 556.20000 10567.80] 545.00000 10355.00
Gate, 16 Feet Wide | | |
0600 641A514 370.000 LF | 5.00000 1850.00] 5.05000 1868.50| 8.00000 2960.00
1 Inch Copper Water Service Line Laid | | |
0610 641A614 130.000 LF | 23.75000 3087.50| 23.99000 3118.70| 28.00000 3640.00
8 Inch Ductile Iron Water Main Laid | \
0620 6417684 180.000 LF | 36.00000 6480.00| 36.36000 6544.80] 34.00000 6120.00
8 Inch Ductile Iron Water Main Laid | |
(Restrained Joint) (PC 350) | |
0630 641A742 2860.000 LF | 5.00000 14300.00] 5.05000 14443.00] 8.11000 23194.60
3 Inch P.V.C. Water Main Laid (PC 250) | | |
0640 641A746 245.000 LF | 8.45000 2070.25| 8.54000 2092.30] 11.00000 2695.00
6 Inch P.V.C. Water Main Laid (PC 250) | | |
0650 641A748 2300.000 LF | 11.50000 26450.00 | 11.62000 26726.00| 15.50000 35650.00
8 Inch P.V.C. Water Main Laid (PC 250) | | |
0660 641C500 1300.000 1B | 4.90000 6370.00| 4.95000 6435.00] 5.00000 6500.00
Ductile Iron Fittings | \ |
0670 641D500 1.000 EACH]| 2200.00000 2200.00| 2222.00000 2222.00] 3060.00000 3060.00
Fire Hydrant | | |
0680 641J512 2.000 EACH| 430.00000 860.00] 434.30000 868.60] 600.00000 1200.00
3 Inch Gate Valve With Box | | |
0690 6417518 3.000 EACH] 550.00000 1650.00] 555.50000 1666.50| 900.00000 2700.00
\ |

8 Inch Gate Valve With Box
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0700 641L500 12.000 CUYD]| 200.00000 2400.00| 202.00000 2424.00]| 200.00000 2400.00
Concrete for Water Mains (Thrust Blocks | | |

0710 6410514 1.000 EACH] 2400.00000 2400.00 | 2424.00000 2424.00]| 2500.00000 2500.00
6 Inch x 6 Inch Tapping Valve And Sleev | \ |

0720 6410520 1.000 EACH]| 2700.00000 2700.00| 2727.00000 2727.00]| 3200.00000 3200.00
8 Inch x 8 Inch Tapping Valve And Sleev | | |

0730 641R510 1.000 EACH] 260.00000 260.00| 262.60000 262.60| 700.00000 700.00
3/4 Inch Water Meter And Box Reset | \

0740 649A500 100.000 LF | 20.50000 2050.00| 20.71000 2071.00] 19.00000 1900.00
2 Inch Steel Encasement Pipe, Type 1 | | |
Installation | |

0750 649A520 505.000 LF | 45.00000 22725.00 | 45.45000 22952.25| 24.00000 12120.00
6 Inch Steel Encasement Pipe, Type 1 | | |
Installation | |

0760 649A545 200.000 LF | 84.00000 16800.00] 84.84000 16968.00] 85.00000 17000.00
16 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |

0770 649A600 100.000 LF | 45.00000 4500.00] 45.45000 4545.00 | 43.00000 4300.00
2 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | | |

0780 649A620 120.000 LF | 94.00000 11280.00] 94.94000 11392.80] 93.00000 11160.00
6 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |

0790 649A635 80.000 LF | 200.00000 16000.00] 202.00000 16160.00] 175.00000 14000.00
12 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |

0800 650A000 15000.000 CUYD| 0.01000 150.00] 2.00000 30000.00| 6.00000 90000.00
Topsoil | | |

0810 650B000 72692.000 CUYD]| 2.97000 215895.24 | 1.86000 135207.12] 3.50000 254422.00
Topsoil From Stockpiles | | |

0820 652A100 334.000 ACRE]| 500.00000 167000.00] 505.00000 168670.00] 500.00000 167000.00
Seeding | | |

0830 652C000 473.000 ACRE]| 20.00000 9460.00| 40.40000 19109.20] 40.00000 18920.00
Mowing | \ |

0840 654A001 6518.000 SQYD| 3.50000 22813.00| 3.54000 23073.72| 3.50000 22813.00
Solid Sodding (Bermuda) | | |

0850 656A010 334.000 ACRE| 450.00000 150300.00] 454 .50000 151803.00] 450.00000 150300.00
Mulching | | |

0860 659A000 5000.000 SQYD]| 2.50000 12500.00] 1.26000 6300.00] 1.50000 7500.00
Erosion Control Netting, Class A | \ |
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—————————————————————————————————————————— e
0870 665A000 200.000 ACRE] 200.00000 40000.00] 404.00000 80800.00] 425.00000 85000.00
Temporary Seeding | | |
0880 665B000 200.000 ACRE] 165.00000 33000.00] 353.50000 70700.00 | 360.00000 72000.00
Temporary Mulching | \ |
0890 665C000 2230.000 LF | 6.50000 14495.00] 19.04000 42459.20| 15.00000 33450.00
15" Temporary Pipe | | |
0895 665D000 1000.000 LF | 5.00000 5000.00| 4.32000 4320.00| 4.75000 4750.00
Temporary Wire Fence (Including Posts) | | |
0900 665E000 3210.000 SQYD| 0.50000 1605.00] 1.86000 5970.60| 2.50000 8025.00
Polyethylene | | |
0910 665F000 500.000 EACH| 7.00000 3500.00| 10.60000 5300.00| 7.00000 3500.00
Hay Bales | | |
0920 665G000 500.000 EACH| 1.00000 500.00] 1.59000 795.00 | 5.00000 2500.00
Sand Bags | \ |
0930 6651000 1333.000 TON | 29.25000 38990.25] 25.61000 34138.13| 35.00000 46655.00
Temporary Riprap, Class 2 | \ |
0940 6651002 200.000 TON | 29.25000 5850.00| 25.61000 5122.00| 35.00000 7000.00
Temporary Riprap, Class 1 | \ |
0950 665J000 20740.000 LF | 6.00000 124440.00] 5.50000 114070.00] 3.45000 71553.00
Silt Fence, Type A | \ |
0960 665K000 2985.000 CUYD]| 5.00000 14925.00] 5.30000 15820.50] 5.00000 14925.00
Drainage Sump Excavation | | |
0970 6650001 20740.000 LF | 0.01000 207.40| 0.10000 2074.00]| 0.75000 15555.00
Silt Fence Removal | | |
0980 665P000 103.000 EACH| 275.00000 28325.00| 360.50000 37131.50]| 342.00000 35226.00
Siltation Filter For Inlet Protection | | |
0990 6650001 3620.000 LF | 4.50000 16290.00] 5.30000 19186.00] 5.50000 19910.00
20 Inch Wattle | \ I
1000 665T000 6700.000 LF | 1.00000 6700.00| 3.71000 24857.00| 3.00000 20100.00
Temporary Earth Berms | | |
1010 666A001 257.000 ACRE] 0.01000 2.57] 0.01000 2.57] 30.00000 7710.00
Pest Control Treatment | | |
1020 680A000 LUMP| 200000.00000 200000.00] 26500.00000 26500.00| 300000.00000 300000.00
Engineering Controls | | |
1030 740B0O0O 843.000 SQFT| 7.50000 6322.50] 10.60000 8935.80 | 8.00000 6744.00
Construction Signs | | |
1040 740D000 150.000 EACH| 58.00000 8700.00] 47.70000 7155.00| 55.00000 8250.00
Channelizing Drums | | |
1050 740F002 32.000 EACH] 190.00000 6080.00| 254.46000 8142.72| 200.00000 6400.00
\ |

Barricades, Type III
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1060 7401005 16.000 EACH]| 700.00000 11200.00] 106.00000 1696.00| 850.00000 13600.00
Warning Lights, Type B (Detachable Head | | |
1070 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00

Trainee Hours At 80 Cents Per Hour
SECTION TOTALS

| \ |
$ 12,060,216.55] $ 12,830,577.21]

$ 12,060,216.55]| $ 12,830,577.21|

$ 13,487,806.30
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CALL ORDER : 003 CONTRACT ID : 20050223003 COUNTIES : RUSSELL
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04
| ( 4 ) 18005 | ( 5 ) 23025 | ( 6 ) 07014
| GRADY RALLS & SONS, INC. |[WRIGHT BROTHERS CONSTRUCTIO |ELMO GREER & SONS, LLC
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 605000.00000 605000.00] 1580125.00000 1580125.00] 1921000.00000 1921000.00
Clearing & Grubbing (Approximately 382 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 5000.00000 5000.00| 5000.00000 5000.00| 1000.00000 1000.00
Removal Of Structures, Structure No. 1 | | |
0030 210A000 3131833.000 CUYD| 1.38000 4321929.54 | 2.00000 6263666.00| 2.36000 7391125.88
Unclassified Excavation | | |
0050 214A000 22275.000 CUYD] 5.25000 116943.75] 2.63000 58583.25| 6.00000 133650.00
Structure Excavation | \ |
0060 214B0O01 6785.000 CUYD| 34.00000 230690.00] 35.60000 241546.00| 30.00000 203550.00
Foundation Backfill, Commercial | | |
0070 430B014 57610.000 TON | 16.00000 921760.00 | 15.16000 873367.60] 15.00000 864150.00
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0080 502A000 1375570.000 LB | 0.62000 852853.40| 0.79000 1086700.30] 0.50000 687785.00
Steel Reinforcement | \ |
0090 524A011 6439.000 CUYD| 315.00000 2028285.00] 341.25000 2197308.75] 265.00000 1706335.00
Culvert Concrete (Cast In Place) | | |
0100 530A002 5756.000 LF | 27.50000 158290.00] 33.21000 191156.76] 30.00000 172680.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0110 530A003 1424.000 LF | 35.50000 50552.00] 44.18000 62912.32]| 40.00000 56960.00
30" Roadway Pipe (Class 3 R.C.) | \
0120 530A004 410.000 LF | 46.50000 19065.00] 55.95000 22939.50| 52.00000 21320.00
36" Roadway Pipe (Class 3 R.C.) | \
0130 530A006 1004.000 LF | 66.00000 66264.00| 83.31000 83643.24| 81.00000 81324.00
48" Roadway Pipe (Class 3 R.C.) | \
0140 530A017 288.000 LF | 76.43000 22011.84| 92.54000 26651.52| 90.00000 25920.00
48" Roadway Pipe (Class 4 R.C.) | \
0150 530A024 344.000 LF | 35.00000 12040.00] 37.94000 13051.36] 33.00000 11352.00
24" Roadway Pipe (Class 5 R.C.) | \ |
0160 530A026 884.000 LF | 56.50000 49946.00| 64.90000 57371.60| 62.00000 54808.00
36" Roadway Pipe (Class 5 R.C.) | \
0170 530A101 20.000 LF | 50.00000 1000.00] 23.58000 471.60| 26.00000 520.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0180 530A202 1073.000 LF | 31.25000 33531.25] 37.43000 40162.39| 36.00000 38628.00
| \ |

24" Roadway Pipe (14 Gauge C.C.S.P.I.)
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| ( 4 ) 18005 | ( 5 ) 23025 | ( 6 ) 07014
| GRADY RALLS & SONS, INC. |[WRIGHT BROTHERS CONSTRUCTIO |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0190 530A203 592.000 LF | 39.50000 23384.00| 46.72000 27658.24 | 43.00000 25456.00
30" Roadway Pipe (14 Gauge C.C.S.P.I.) | | |
0200 530A807 110.000 LF | 50.00000 5500.00| 56.28000 6190.80] 61.00000 6710.00
18" Roadway Pipe (10 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0210 530B001 2972.000 LF | 31.00000 92132.00] 41.28000 122684.106] 33.00000 98076.00
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0220 530B004 368.000 LF | 72.25000 26588.00 | 99.45000 36597.60| 72.00000 26496.00
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0230 530B005 224.000 LF | 90.00000 20160.00| 119.34000 26732.16| 88.00000 19712.00
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0240 535A002 912.000 LF | 25.00000 22800.00 | 31.63000 28846.56 | 29.00000 26448.00
24" Side Drain Pipe | | |
0250 535A006 28.000 LF | 50.00000 1400.00] 69.73000 1952.44 | 65.00000 1820.00
48" Side Drain Pipe | | |
0260 535A092 60.000 LF | 50.00000 3000.00| 23.58000 1414.80| 24.00000 1440.00
18" Side Drain Pipe (Class 3 R.C. | \ |
) (Temporary) | | |
0270 600A000 LUMP| 1032000.00000 1032000.00|] 565100.00000 565100.00] 606000.00000 606000.00
Mobilization | |
0280 601A000 1.000 EACH] 10000.00000 10000.00] 15000.00000 15000.00] 5000.00000 5000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0290 602A000 92.000 EACH| 100.00000 9200.00| 100.00000 9200.00] 100.00000 9200.00
Right Of Way Markers | | |
0300 603B000 800.000 LF | 20.00000 16000.00] 25.00000 20000.00| 18.50000 14800.00
Furnishing Security Fence | | |
0310 603C003 1.000 EACH] 30000.00000 30000.00] 35000.00000 35000.00| 60000.00000 60000.00
Furnishing Type 4 Field Office (State | | |
Retained) | | |
0320 606A000 600.000 LF | 16.00000 9600.00| 15.00000 9000.00] 14.00000 8400.00
6" Underdrain Pipe | | |
0330 610C001 29027.000 TON | 22.75000 660364.25| 20.86000 605503.22]| 24.00000 696648.00
Loose Riprap, Class 2 | | |
0340 610D000 23090.000 SQYD] 2.50000 57725.00] 2.00000 46180.00| 2.25000 51952.50
| \ |

Filter Blanket
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 614A000 1771.000 CUYD]| 197.00000 348887.00] 204.75000 362612.25] 180.00000 318780.00
Slope Paving | |
0360 619A002 1.000 EACH] 450.00000 450.00] 551.25000 551.25| 500.00000 500.00
18" Roadway Pipe End Treatment, Class 1 | | |
0370 619A003 60.000 EACH| 513.00000 30780.00] 630.00000 37800.00| 600.00000 36000.00
24" Roadway Pipe End Treatment, Class 1 | | |
0380 619A004 14.000 EACH]| 665.00000 9310.00| 787.50000 11025.00] 750.00000 10500.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0390 619A005 4.000 EACH] 750.00000 3000.00| 945.00000 3780.00| 975.00000 3900.00
36" Roadway Pipe End Treatment, Class 1 | | |
0400 619A007 10.000 EACH]| 975.00000 9750.00| 1260.00000 12600.00] 1225.00000 12250.00
48" Roadway Pipe End Treatment, Class 1 | | |
0410 619A057 6.000 EACH]| 2200.00000 13200.00] 2520.00000 15120.00] 2345.00000 14070.00
48" Roadway Pipe End Treatment, Class 2 | | |
0420 619A102 38.000 EACH] 500.00000 19000.00] 630.00000 23940.00| 650.00000 24700.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0430 619B0O16 31.000 EACH]| 465.00000 14415.00] 577.50000 17902.50] 600.00000 18600.00
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0440 619B019 1.000 EACH]| 800.00000 800.00] 1023.75000 1023.75| 1025.00000 1025.00
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 1 | \ |
0450 619B269 1.000 EACH] 1550.00000 1550.00] 1942.50000 1942.50| 2200.00000 2200.00
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | | |
0460 619B270 1.000 EACH] 2100.00000 2100.00| 2677.50000 2677.50] 1450.00000 1450.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | | |
0470 620A000 3.000 CUYD] 625.00000 1875.00] 787.50000 2362.50] 400.00000 1200.00
Minor Structure Concrete | | |
0480 621A000 6.000 EACH]| 2675.00000 16050.00] 1942.50000 11655.00] 1750.00000 10500.00
Junction Boxes, Type 1, 1P Or 5 | | |
0490 621A001 2.000 EACH| 2825.00000 5650.00| 2257.50000 4515.00| 2125.00000 4250.00
Junction Boxes, Type 1, 2P Or 5 | | |
0500 621A004 10.000 EACH]| 3912.50000 39125.00] 3753.75000 37537.50| 3500.00000 35000.00
Junction Boxes, Type 4 | | |
0510 621A013 1.000 EACH]| 7700.00000 7700.00] 10500.00000 10500.00] 3100.00000 3100.00
\ |

Junction Boxes,

Type Special



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 003 -12
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050223003 COUNTIES RUSSELL
LETTING DATE 02/23/05 10:00 AM DIVISION 04
| 4 ) 18005 | ( 5 ) 23025 | ( 6 ) 07014
| ADY RALLS & SONS, INC. |[WRIGHT BROTHERS CONSTRUCTIO |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0520 621A058 19.000 EACH]| 4800.00000 91200.00]| 2572.50000 48877.50| 1850.00000 35150.00
Junction Boxes, Type 3 (Modified) | |
0530 621A059 19.000 EACH]| 4800.00000 91200.00]| 1837.50000 34912.50| 1950.00000 37050.00
Junction Boxes, Type 3 (Special) | | |
0540 621B004 6.000 EACH| 650.00000 3900.00| 708.75000 4252.50| 850.00000 5100.00
Junction Box Units, Type 4 | | |
0550 621C020 60.000 EACH| 2000.00000 120000.00] 1995.00000 119700.00] 1550.00000 93000.00
Inlets, Type Y | | |
0560 621C092 31.000 EACH]| 1825.00000 56575.00] 1627.50000 50452.50| 1650.00000 51150.00
Inlets, Type X (Modified) | | |
0570 621C132 9.000 EACH] 2025.00000 18225.00] 2047.50000 18427.50] 1650.00000 14850.00
Inlets, Type Y (Modified) | | |
0580 621D019 117.000 EACH| 450.00000 52650.00] 498.75000 58353.75| 425.00000 49725.00
Inlet Units, Type Y | | |
0592 635A000 14499.000 LF | 3.65000 52921.35] 10.00000 144990.00] 3.65000 52921.35
Woven Wire Fence | | |
0594 635B007 19.000 EACH]| 515.00000 9785.00| 750.00000 14250.00] 515.00000 9785.00
Gate, 16 Feet Wide | | |
0600 641A514 370.000 LF | 8.00000 2960.00 | 10.50000 3885.00| 5.00000 1850.00
1 Inch Copper Water Service Line Laid | | |
0610 641A614 130.000 LF | 45.00000 5850.00 | 31.50000 4095.00| 23.75000 3087.50
8 Inch Ductile Iron Water Main Laid | |
0620 6417684 180.000 LF | 55.00000 9900.00| 36.75000 6615.00] 36.00000 6480.00
8 Inch Ductile Iron Water Main Laid | |
(Restrained Joint) (PC 350) | |
0630 641A742 2860.000 LF | 12.00000 34320.00] 13.65000 39039.00| 5.00000 14300.00
3 Inch P.V.C. Water Main Laid (PC 250) | | |
0640 641A746 245.000 LF | 10.00000 2450.00 | 14.70000 3601.50]| 8.45000 2070.25
6 Inch P.V.C. Water Main Laid (PC 250) | | |
0650 641A748 2300.000 LF | 12.00000 27600.00 | 16.80000 38640.00| 11.50000 26450.00
8 Inch P.V.C. Water Main Laid (PC 250) | | |
0660 641C500 1300.000 1B | 3.50000 4550.00] 5.25000 6825.00] 4.90000 6370.00
Ductile Iron Fittings | | |
0670 641D500 1.000 EACH]| 2000.00000 2000.00 | 3150.00000 3150.00]| 220.00000 220.00
Fire Hydrant | | |
0680 641J512 2.000 EACH| 400.00000 800.00] 525.00000 1050.00]| 430.00000 860.00
3 Inch Gate Valve With Box | | |
0690 6417518 3.000 EACH] 800.00000 2400.00 | 945.00000 2835.00] 550.00000 1650.00
\ |

8 Inch Gate Valve With Box



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 003 -13
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20050223003 COUNTIES : RUSSELL
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04
| ( 4 ) 18005 | ( 5 ) 23025 | ( 6 ) 07014
| GRADY RALLS & SONS, INC. |[WRIGHT BROTHERS CONSTRUCTIO |ELMO GREER & SONS, LLC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0700 641L500 12.000 CUYD]| 200.00000 2400.00| 157.50000 1890.00| 200.00000 2400.00
Concrete for Water Mains (Thrust Blocks | | |

0710 6410514 1.000 EACH] 2000.00000 2000.00 | 2100.00000 2100.00]| 2400.00000 2400.00
6 Inch x 6 Inch Tapping Valve And Sleev | \ |

0720 6410520 1.000 EACH]| 2500.00000 2500.00| 3465.00000 3465.00| 2700.00000 2700.00
8 Inch x 8 Inch Tapping Valve And Sleev | | |

0730 641R510 1.000 EACH] 175.00000 175.00] 367.50000 367.50| 260.00000 260.00
3/4 Inch Water Meter And Box Reset | \

0740 649A500 100.000 LF | 8.00000 800.00] 31.50000 3150.00| 20.50000 2050.00
2 Inch Steel Encasement Pipe, Type 1 | | |
Installation | |

0750 649A520 505.000 LF | 40.00000 20200.00| 42.00000 21210.00| 45.00000 22725.00
6 Inch Steel Encasement Pipe, Type 1 | | |
Installation | |

0760 649A545 200.000 LF | 75.00000 15000.00] 126.00000 25200.00| 84.00000 16800.00
16 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |

0770 649A600 100.000 LF | 14.00000 1400.00] 57.75000 5775.00| 45.00000 4500.00
2 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | | |

0780 649A620 120.000 LF | 60.00000 7200.00] 126.00000 15120.00] 94.00000 11280.00
6 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |

0790 649A635 80.000 LF | 80.00000 6400.00| 131.25000 10500.00] 200.00000 16000.00
12 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |

0800 650A000 15000.000 CUYD| 0.01000 150.00] 1.65000 24750.00| 1.00000 15000.00
Topsoil | | |

0810 650B000 72692.000 CUYD]| 1.75000 127211.00] 1.65000 119941.80] 4.00000 290768.00
Topsoil From Stockpiles | | |

0820 652A100 334.000 ACRE]| 380.00000 126920.00] 630.00000 210420.00| 475.00000 158650.00
Seeding | | |

0830 652C000 473.000 ACRE]| 40.00000 18920.00] 52.50000 24832.50| 55.00000 26015.00
Mowing | \ |

0840 654A001 6518.000 SQYD| 2.65000 17272.70| 3.68000 23986.24 | 3.50000 22813.00
Solid Sodding (Bermuda) | | |

0850 656A010 334.000 ACRE| 325.00000 108550.00] 630.00000 210420.00| 420.00000 140280.00
Mulching | | |

0860 659A000 5000.000 SQYD]| 1.60000 8000.00] 1.21000 6050.00] 2.00000 10000.00

\ |

Erosion Control Netting, Class A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 003 -14
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050223003 COUNTIES RUSSELL
LETTING DATE 02/23/05 10:00 AM DIVISION 04
| ( 4 ) 18005 | ( 5 ) 23025 | ( 6 ) 07014
| GRADY RALLS & SONS, INC. |[WRIGHT BROTHERS CONSTRUCTIO |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0870 665A000 200.000 ACRE] 300.00000 60000.00| 373.50000 74700.00 | 420.00000 84000.00
Temporary Seeding | | |
0880 665B000 200.000 ACRE] 320.00000 64000.00| 397.97000 79594.00 | 420.00000 84000.00
Temporary Mulching | \ |
0890 665C000 2230.000 LF | 24.50000 54635.00] 20.00000 44600.00| 20.00000 44600.00
15" Temporary Pipe | | |
0895 665D000 1000.000 LF | 4.00000 4000.00] 6.00000 6000.00] 4.00000 4000.00
Temporary Wire Fence (Including Posts) | | |
0900 665E000 3210.000 SQYD| 1.50000 4815.00] 2.00000 6420.00] 2.00000 6420.00
Polyethylene | | |
0910 665F000 500.000 EACH| 8.00000 4000.00] 7.35000 3675.00| 10.00000 5000.00
Hay Bales | | |
0920 665G000 500.000 EACH| 8.00000 4000.00] 4.20000 2100.00] 10.00000 5000.00
Sand Bags | \ |
0930 6651000 1333.000 TON | 25.00000 33325.00] 25.18000 33564.94 | 25.00000 33325.00
Temporary Riprap, Class 2 | \ |
0940 6651002 200.000 TON | 25.00000 5000.00| 25.12000 5024.00| 35.00000 7000.00
Temporary Riprap, Class 1 | \ |
0950 665J000 20740.000 LF | 3.30000 68442.00| 2.82000 58486.80 | 5.00000 103700.00
Silt Fence, Type A | \ |
0960 665K000 2985.000 CUYD]| 15.00000 44775.00| 5.00000 14925.00] 5.00000 14925.00
Drainage Sump Excavation | | |
0970 6650001 20740.000 LF | 0.10000 2074.00 | 0.53000 10992.20] 0.50000 10370.00
Silt Fence Removal | | |
0980 665P000 103.000 EACH| 750.00000 77250.00] 288.75000 29741.25| 450.00000 46350.00
Siltation Filter For Inlet Protection | | |
0990 6650001 3620.000 LF | 6.00000 21720.00 | 4.73000 17122.60] 10.00000 36200.00
20 Inch Wattle | \ I
1000 665T000 6700.000 LF | 2.00000 13400.00] 2.00000 13400.00] 8.00000 53600.00
Temporary Earth Berms | | |
1010 666A001 257.000 ACRE] 10.00000 2570.00 | 30.00000 7710.00| 10.00000 2570.00
Pest Control Treatment | | |
1020 680A000 LUMP| 225000.00000 225000.00| 315000.00000 315000.00| 400000.00000 400000.00
Engineering Controls | | |
1030 740B0O0O 843.000 SQFT| 12.00000 10116.00] 10.00000 8430.00| 12.00000 10116.00
Construction Signs | | |
1040 740D000 150.000 EACH| 60.00000 9000.00| 60.00000 9000.00] 60.00000 9000.00
Channelizing Drums | | |
1050 740F002 32.000 EACH] 300.00000 9600.00| 350.00000 11200.00] 250.00000 8000.00
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 003 -15
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20050223003 COUNTIES : RUSSELL
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04
| ( 4 ) 18005 | ( 5 ) 23025 | ( 6 ) 07014
| GRADY RALLS & SONS, INC. |[WRIGHT BROTHERS CONSTRUCTIO |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1060 7401005 16.000 EACH]| 500.00000 8000.00] 800.00000 12800.00] 100.00000 1600.00
Warning Lights, Type B (Detachable Head | | |
1070 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 13,821,164.08| $ 16,999,277.50] $ 17,657,177.48

$ 13,821,164.08]| $ 16,999,277.50] $ 17,657,177.48




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20050223004 COUNTIES : BULLOCK
LETTING DATE : 02/23/05 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0006(514)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#6 (U.S.#82) from the Montgomery county line
through Hector to 0.35 mile east of Bowlin Creek (MP
193.583). Length 14.242 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,496,273.63 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,606,382.98 107.3589%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 004 -2
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050223004 COUNTIES : BULLOCK
LETTING DATE : 02/23/05 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total

|
0010 210D021 970.000 CUYD] 25.00000 24250.00 15.90000 15423.00

Borrow Excavation (Loose Truckbed |
Measurement) (A-4 Or Better) |

\ |
\ |
\ |
\ |
0020 401B113 200600.000 SQYD| 0.85000 170510.00] 0.85000 170510.00]
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | | |
0030 405A000 10500.000 GAL | 0.10000 1050.00] 0.98000 10290.00]
Tack Coat | \ |
0040 408A052 207900.000 SQYD| 0.74000 153846.00| 1.10000 228690.00|
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A361 22000.000 TON | 37.25000 819500.00] 38.30000 842600.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A364 100.000 TON | 80.00000 8000.00] 70.00000 7000.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A367 2000.000 TON | 32.00000 64000.00| 35.30000 70600.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 37000.00000 37000.00] 35600.00000 35600.00|
Mobilization | |
0100 6522100 28.000 ACRE] 332.50000 9310.00 | 353.00000 9884.00]
Seeding | | |
0110 656A010 28.000 ACRE] 332.50000 9310.00]| 353.00000 9884.00|
Mulching | \ |
0120 665F000 300.000 EACH| 7.60000 2280.00| 8.08000 2424.00 |
Hay Bales | | |
0130 665J000 5000.000 LF | 2.85000 14250.00] 3.03000 15150.00]
Silt Fence, Type A | | |
0140 6650001 5000.000 LF | 0.10000 500.00] 0.10000 500.00|
Silt Fence Removal | | |
0150 666A001 28.000 ACRE] 9.50000 266.00| 10.10000 282.80|
| \ |

Pest Control Treatment



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 004 -3
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050223004 COUNTIES : BULLOCK
LETTING DATE : 02/23/05 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 701A028 29.000 MILE] 1543.75000 44768.75| 1625.00000 47125.00 |

Solid White, Class 2, Type A Traffic | \ |

Stripe (0.06" Thick) (6" Wide) |

\ |

0170 701A046 8.000 MILE] 981.35000 7850.80| 1033.00000 8264.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0180 701A048 19.000 MILE| 1743.25000 33121.75| 1835.00000 34865.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701C000 16.000 MILE| 465.50000 7448.00| 490.00000 7840.00]
Broken Temporary Traffic Stripe | | |
0200 701C001 94.000 MILE]| 522.50000 49115.00| 550.00000 51700.00 |
Solid Temporary Traffic Stripe | \ |
0210 701G125 2313.000 LF | 3.77000 8720.01 | 3.97000 9182.61|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0220 701G129 956.000 LF | 1.59000 1520.04 | 1.67000 1596.52]
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0230 701G133 1495.000 LF | 3.77000 5636.15] 3.97000 5935.15]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0240 701H001 3808.000 LF | 0.48000 1827.84| 0.50000 1904.00]
Solid Traffic Stripe Removed (Plastic) | | |
0250 701H006 956.000 LF | 0.95000 908.20] 1.00000 956.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0260 703A002 504.000 SQFT| 2.85000 1436.40| 3.00000 1512.00]
Traffic Control Markings, Class 2, Type | \ |

A | \ |
0270 703D001 1008.000 SQFT| 1.43000 1441.44| 1.50000 1512.00]
Temporary Traffic Control Markings | | |
0280 705A032 363.000 EACH] 4.75000 1724.25]| 5.00000 1815.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0290 705A037 1376.000 EACH] 4.75000 6536.00| 5.00000 6880.00 |
Pavement Markers, Class A-H, Type 2-D | | |
0300 740B00O 762.000 SQFT| 7.50000 5715.00] 7.95000 6057.90 |
Construction Signs | | |
0310 740E000 200.000 EACH| 14.00000 2800.00| 1.00000 200.00]
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 02/25/05
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20050223004 COUNTIES BULLOCK
LETTING DATE 02/23/05 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740M001 200.000 EACH| 8.16000 1632.00| 1.00000 200.00]
Ballast For Cone | | |
SECTION TOTALS | $ 1,496,273.63] $ 1,606,382.98]| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,496,273.63] $ 1,606,382.98] $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 006 CONTRACT ID : 20050223006
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08

CONTRACT TIME : 60 Working Days
CONTRACT DESCRIPTION : RURAL

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#8 (U.S.#80) from MP 46.362 at the Hale County line
to MP 51.285. Length 4.923 mi.

(available days)

02/25/05
006 -1

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC.
2 01073 ASPHALT SUPPLY, LLC

DATE
PAGE
MARENGO
PROJECT (S) : NHF-0008 (526)

TOTAL % OVER
BID LOW BID
1,766,710.37 100.0000%
1,861,953.05 105.3910%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 006 -2
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20050223006 COUNTIES : MARENGO
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08

( 1 ) 02033 | ( 2 ) 01073
S. T. BUNN CONSTRUCTION CO. |ASPHALT SUPPLY, LLC

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 250.00000 250.00| 105.00000 105.00]
Mailbox Reset, Single | \ |
0020 212A000 13.000 sSTA | 50.00000 650.00| 265.00000 3445.00|
Machine Grading Shoulders | \ |
0030 305B060 1900.000 TON | 23.00000 43700.00| 33.00000 62700.00 |
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | \ |
0040 405A000 8890.000 GAL | 1.10000 9779.00| 2.19000 19469.10]
Tack Coat | \ |
0050 408A052 139321.000 SQYD| 0.74000 103097.54| 0.47000 65480.87|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410H000 1.000 EACH] 30000.00000 30000.00| 60000.00000 60000.00 |
Material Remixing Device | \ |
0070 420A011 6689.000 TON | 61.61000 412109.29| 68.00000 454852.00|
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | \ |
0080 424A281 14042.000 TON | 48.42000 679913.64| 43.00000 603806.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0090 424A361 4258.000 TON | 44.00000 187352.00]| 42.00000 178836.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424B284 300.000 TON | 40.00000 12000.00| 58.00000 17400.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0110 424B288 2150.000 TON | 51.30000 110295.00]| 41.50000 89225.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0120 428C000 101590.000 LF | 0.11000 11174.90| 0.55000 55874 .50 |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0130 430B00O 200.000 TON | 25.00000 5000.00| 43.00000 8600.00|
| \ |

Aggregate Surfacing (ALDOT #467 Or #57)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 006 -3
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20050223006 COUNTIES MARENGO
LETTING DATE 02/23/05 10:00 AM DIVISION 08
| ( 1 ) 02033 | ( 2 ) 01073 | ( )
|S. T. BUNN CONSTRUCTION CO. |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 600A000 LUMP | 32000.00000 32000.00| 85000.00000 85000.00]
Mobilization | \
0150 665J000 1000.000 LF | 3.30000 3300.00] 4.00000 4000.00]
Silt Fence, Type A | \ |
0160 6650001 1000.000 LF | 1.10000 1100.00]| 1.00000 1000.00]
Silt Fence Removal | \ |
0170 6650001 50.000 LF | 7.50000 375.00] 36.00000 1800.00]
20 Inch Wattle | \ [
0180 701A028 11.000 MILE| 1625.00000 17875.00| 1805.56000 19861.16]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A032 10.000 MILE| 1625.00000 16250.00| 1805.56000 18055.60]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0200 701A041 10.000 MILE| 1100.00000 11000.00| 1222.22000 12222.20|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701B00Y 3756.000 LF | 0.50000 1878.00| 0.56000 2103.36]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0220 701C002 20.000 MILE] 580.00000 11600.00| 645.06000 12901.20]
Broken Temporary Traffic Stripe (Paint) | \ |
0230 701C003 41.000 MILE| 680.00000 27880.00| 755.56000 30977.96|
Solid Temporary Traffic Stripe (Paint) | \ |
0240 703A002 5340.000 SQFT| 2.75000 14685.00| 3.06000 16340.40]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 703B002 317.000 SQFT| 3.75000 1188.75] 4.17000 1321.89]
Traffic Control Legends, Class 2, Type | \ |
0260 703D002 372.000 SQFT| 1.50000 558.00| 1.67000 621.24]
Temporary Traffic Control Markings | | |
(Paint) | \ |
0270 703E002 96.000 SQFT| 1.50000 144.00] 1.67000 160.32]
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0280 705A030 121.000 EACH] 5.25000 635.25] 5.83000 705.43]
Pavement Markers, Class A-H, Type 2-C | \ |
0290 705A031 646.000 EACH] 5.25000 3391.50] 5.83000 3766.18]
\ |

Pavement Markers, Class A-H, Type 1-A



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 02/25/05
PAGE : 006 -4

TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID : 20050223006 COUNTIES MARENGO
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08
| ( 1 ) 02033 | ( 2 ) 01073 | ( )
|S. T. BUNN CONSTRUCTION CO. |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 705A032 552.000 EACH| 5.25000 2898.00 | 5.83000 3218.16|
Pavement Markers, Class A-H, Type 1-B | | |
0310 705A038 276.000 EACH] 5.25000 1449.00| 5.83000 1609.08|
Pavement Markers, Class A-H, Type 2-E | | |
0320 740B00O 1139.000 SQFT| 8.50000 9681.50] 8.60000 9795.40]|
Construction Signs | | |
0330 740D000 100.000 EACH| 1.00000 100.00] 55.00000 5500.00|
Channelizing Drums | | |
0340 740E000 200.000 EACH] 1.00000 200.00| 6.00000 1200.00|
Cones (36 Inches High) | | |
0350 740M001 200.000 EACH] 1.00000 200.00| 3.00000 600.00|
Ballast For Cone | | |
0360 741C010 2.000 EACH| 1500.00000 3000.00| 4700.00000 9400.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,766,710.37] $ 1,861,953.05] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,766,710.37| $ 1,861,953.05] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 009 -1
VENDOR RANKING

CALL ORDER : 009 CONTRACT ID : 20050223009 COUNTIES : LAWRENCE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 02

CONTRACT TIME : 450 Calendar Days
CONTRACT DESCRIPTION : DECATUR

PROJECT (S) : MGF-0157(503)
for constructing the Pavement, Partial Grade and Drain and

Signing on S.R.#157 from the Morgan county line to north of
C.R.#81. Length 4.762 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 8,100,786.32 100.0000%
2 19074 S & M EQUIPMENT CO., INC. $ 8,231,841.24 101.6178%
3 01087 APAC-SOUTHEAST, INC. S 8,776,190.72 108.3375%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -2
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
| ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 75000.00000 75000.00] 100000.00000 100000.00] 34855.51000 34855.51
Clearing & Grubbing (Approximately 33 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 2500.00000 2500.00| 3000.00000 3000.00| 4559.61000 4559.061
Removal Of Structures, Structure No. 1 | | |
0030 206B0O0O LUMP | 7500.00000 7500.00] 3000.00000 3000.00| 5775.00000 5775.00
Removal Of 0ld Box Culvert, Station | |
49+54 | \ |
0040 206B0O0O1 LUMP | 4500.00000 4500.00] 3000.00000 3000.00| 5250.00000 5250.00
Removal Of 0ld Box Culvert, Station | |
233453.7 | | |
0050 206D000 936.000 LF | 10.00000 9360.00| 5.00000 4680.00| 7.72000 7225.92
Removing Pipe | | |
0060 206E000 11.000 EACH]| 500.00000 5500.00| 350.00000 3850.00| 99.30000 1092.30
Removing Headwalls | \ |
0070 209A000 48.000 EACH]| 250.00000 12000.00] 250.00000 12000.00] 166.77000 8004.96
Mailbox Reset, Single | \ |
0080 210A000 23874.000 CUYD] 4.00000 95496.00 | 2.00000 47748.00 | 6.98000 166640.52
Unclassified Excavation | | |
0090 210D00O 42979.000 CUYD]| 6.50000 279363.50] 6.50000 279363.50| 6.23000 267759.17
Borrow Excavation | | |
0100 214A000 2707.000 CUYD]| 17.50000 47372 .50 7.00000 18949.00] 0.01000 27.07
Structure Excavation | | |
0110 214B0O01 449.000 CUYD| 29.00000 13021.00] 20.00000 8980.00 | 6.62000 2972 .38
Foundation Backfill, Commercial | | |
0120 231C000 240.000 RBST| 500.00000 120000.00] 687.50000 165000.00] 484.72000 116332.80
Stabilizing Roadbed With In-Place | \ |
Material | \ |
0130 301A012 6985.000 SQYD| 6.00000 41910.00] 3.75000 26193.75| 5.10000 35623.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0140 301A016 146199.000 SQYD| 4.25000 621345.75| 4.35000 635965.65]| 4.87000 711989.13
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 7" Compacted Thickness | | |
0150 327E000 15779.000 TON | 27.00000 426033.00] 28.00000 441812.00] 28.51000 449859.29
Permeable Asphalt Treated Base | \ |
0160 401A000 137824.000 SQYD| 0.50000 68912.00| 0.35000 48238.40| 0.42000 57886.08
| \ |

Bituminous

Treatment A



Superpave Bituminous Concrete Base
Layer, 1 1/2"™ Maximum Aggregate Size
ESAL Range E

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -3
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
|ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 405A000 28017.000 GAL | 1.25000 35021.25| 1.00000 28017.00| 1.42000 39784.14
Tack Coat | \ |
0180 408A051 67952.000 SQYD| 0.75000 50964.00 | 1.50000 101928.00| 1.14000 77465.28
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0190 408A052 7645.000 SQYD| 1.00000 7645.00| 2.00000 15290.00] 2.53000 19341.85
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0200 410A002 1.000 EACH] 35000.00000 35000.00| 25000.00000 25000.00 | 42038.84000 42038.84
Profilograph | \ |
0210 410H000 1.000 EACH| 150000.00000 150000.00] 100000.00000 100000.00] 202566.63000 202566.63
Material Remixing Device | \ |
0220 424R276 8435.000 TON | 49.00000 413315.00] 45.00000 379575.00| 53.45000 450850.75
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range E | | |
0230 424A286 500.000 TON | 45.00000 22500.00]| 51.07000 25535.00 | 50.25000 25125.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0240 424B280 21942.000 TON | 36.50000 800883.00| 39.17000 859468.14| 42.49000 932315.58
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0250 424B288 4005.000 TON | 35.00000 140175.00]| 43.60000 174618.00] 48.43000 193962.15
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0260 424B580 21846.000 TON | 31.00000 677226.00 | 33.60000 734025.60] 36.91000 806335.86
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0270 424C280 43937.000 TON | 29.00000 1274173.00]| 32.91000 1445966.67 | 33.96000 1492100.52
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range E | | |
0280 424C281 12440.000 TON | 30.00000 373200.00] 32.69000 406663.60] 34.28000 426443.20
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -4
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
|ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0290 424C284 500.000 TON | 49.00000 24500.00| 52.91000 26455.00 | 52.61000 26305.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0300 424C285 111.000 TON | 49.00000 5439.00] 35.19000 3906.09] 77.03000 8550.33
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0310 424C290 2303.000 TON | 35.00000 80605.00| 37.91000 87306.73] 39.05000 89932.15
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0320 428C000 94566.000 LF | 0.08000 7565.28]| 0.15000 14184.90] 0.18000 17021.88
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0330 430B014 757.000 TON | 12.00000 9084.00 | 15.00000 11355.00| 13.50000 10219.50
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0340 502A000 19792.000 1B | 0.95000 18802.40| 0.83000 16427.36| 1.03000 20385.76
Steel Reinforcement | \ |
0350 5051000 7500.000 SQFT| 20.00000 150000.00]| 35.00000 262500.00] 19.64000 147300.00
Temporary Steel Sheet Piling | \ |
0360 524B011 174.000 CUYD] 800.00000 139200.00] 522.50000 90915.00| 559.65000 97379.10
Culvert Concrete Extension (Cast In | |
Place) I \ |
0370 530A001 136.000 LF | 29.65000 4032.40]| 25.00000 3400.00] 30.29000 4119.44
18" Roadway Pipe (Class 3 R.C.) | \
0380 530A101 28.000 LF | 37.10000 1038.80] 25.00000 700.00 | 39.02000 1092.56
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0390 530A102 12.000 LF | 38.15000 457.80| 30.00000 360.00] 60.80000 729.60
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0400 530A103 152.000 LF | 50.10000 7615.20]| 42.00000 6384.00 | 42.40000 6444.80
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0410 530A104 248.000 LF | 63.60000 15772.80| 50.00000 12400.00] 56.21000 13940.08
36" Roadway Pipe (Class 3 R.C.) | \
| \ |

(Extension)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -5
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
| ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. | APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0420 530A105 88.000 LF | 77.40000 6811.20] 60.00000 5280.00| 67.32000 5924.16
42" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |

0430 530A106 76.000 LF | 84.80000 6444.80| 72.00000 5472.00| 87.62000 6659.12
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |

0440 530B0O16 72.000 LF | 101.75000 7326.00| 73.00000 5256.00| 99.52000 7165.44
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |

0450 535A001 40.000 LF | 29.65000 1186.00] 25.00000 1000.00| 37.16000 1486.40
18" Side Drain Pipe | \ |

0460 600A000 LUMP| 390421.00000 390421.00| 300000.00000 300000.00|] 505035.13000 505035.13
Mobilization | |

0470 602A000 3.000 EACH] 125.00000 375.00] 150.00000 450.00| 139.44000 418.32
Right Of Way Markers | | |

0480 604A000 68664.000 SQYD| 1.25000 85830.00] 0.92000 63170.88]| 1.02000 70037.28
Separative Geotextile | | |

0490 605A001 48022.000 LF | 3.44000 165195.68]| 3.78000 181523.16] 4.29000 206014.38
Pavement Edge Drain | | |

0500 605B000 62.000 EACH| 250.00000 15500.00] 275.00000 17050.00] 266.20000 16504.40
Special Underdrain Outlet, Type A | | |

0510 605B001 38.000 EACH]| 250.00000 9500.00| 275.00000 10450.00] 424 .55000 16132.90
Special Underdrain Outlet, Type B | \

0520 606A000 500.000 LF | 4.25000 2125.00| 5.00000 2500.00] 12.75000 6375.00
6" Underdrain Pipe | | |

0530 614A000 600.000 CUYD| 350.00000 210000.00] 313.50000 188100.00] 194.25000 116550.00
Slope Paving | | |

0540 619A002 3.000 EACH] 635.00000 1905.00] 500.00000 1500.00] 577.50000 1732.50
18" Roadway Pipe End Treatment, Class 1 | | |

0550 619A003 1.000 EACH]| 795.00000 795.00] 550.00000 550.00| 682.50000 682.50
24" Roadway Pipe End Treatment, Class 1 | | |

0560 619A004 2.000 EACH| 900.00000 1800.00] 700.00000 1400.00]| 787.50000 1575.00
30" Roadway Pipe End Treatment, Class 1 | | |

0570 619A005 4.000 EACH] 1000.00000 4000.00] 800.00000 3200.00| 997.50000 3990.00
36" Roadway Pipe End Treatment, Class 1 | | |

0580 619A006 1.000 EACH] 1250.00000 1250.00] 900.00000 900.00] 1207.50000 1207.50
42" Roadway Pipe End Treatment, Class 1 | | |

0590 619A007 1.000 EACH]| 1535.00000 1535.00] 1000.00000 1000.00| 1312.50000 1312.50
48" Roadway Pipe End Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 009 -6
TABULATION OF BIDS

CALL ORDER : 009 CONTRACT ID : 20050223009 COUNTIES : LAWRENCE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
| ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. | APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0600 619A101 2.000 EACH| 635.00000 1270.00] 500.00000 1000.00| 577.50000 1155.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |

0610 619B020 1.000 EACH] 1534.72000 1534.72| 1000.00000 1000.00| 2625.00000 2625.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 | | |

0620 620A000 3.000 CUYD] 900.00000 2700.00 | 500.00000 1500.00| 420.00000 1260.00
Minor Structure Concrete | | |

0630 621A000 1.000 EACH]| 2650.00000 2650.00| 2000.00000 2000.00| 1942.50000 1942.50
Junction Boxes, Type 1, 1P Or 5 | | |

0640 621C020 46.000 EACH]| 1700.00000 78200.00] 2000.00000 92000.00]| 1575.00000 72450.00
Inlets, Type Y | | |

0650 621D019 5.000 EACH] 500.00000 2500.00| 500.00000 2500.00] 420.00000 2100.00
Inlet Units, Type Y | | |

0660 630A001 1500.000 LF | 15.50000 23250.00| 17.05000 25575.00| 19.95000 29925.00
Steel Beam Guardrail, Class A, Type 2 | \ |

0670 630C001 2.000 EACH| 625.00000 1250.00] 687.50000 1375.00| 787.50000 1575.00
Guardrail End Anchor, Type 8 | | |

0680 630C070 2.000 EACH| 1700.00000 3400.00| 1870.00000 3740.00| 1890.00000 3780.00
Guardrail End Anchor, Type 10 Series | | |

0690 634A002 1930.000 LF | 14.00000 27020.00 | 16.50000 31845.00| 12.48000 24086.40
Industrial Fence, 6 Feet High | | |

0700 634D004 1.000 EACH] 750.00000 750.00] 550.00000 550.00]| 794.60000 794.60
Gate, 14 Feet Wide, Complete With | \
Fittings (Without Barbed Wire) | | |

0710 650A000 8985.000 CUYD]| 8.00000 71880.00] 10.00000 89850.00] 9.71000 87244 .35
Topsoil | | |

0720 652A100 32.000 ACRE] 600.00000 19200.00] 547.80000 17529.60] 735.00000 23520.00
Seeding | | |

0730 652C000 32.000 ACRE]| 50.00000 1600.00] 74.80000 2393.60]| 63.00000 2016.00
Mowing | | |

0740 654A000 850.000 SQYD| 4.00000 3400.00| 5.50000 4675.00 | 5.25000 4462.50
Solid Sodding | |

0750 656A010 32.000 ACRE]| 600.00000 19200.00] 547.80000 17529.60] 525.00000 16800.00
Mulching | | |

0760 659A002 49.000 SQYD| 4.50000 220.50| 6.33000 310.17| 5.78000 283.22
Erosion Control Netting, Class C1l | | |

0770 665A000 5.000 ACRE] 450.00000 2250.00| 522.50000 2612.50] 525.00000 2625.00

\ |

Temporary Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -7
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
| ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0780 665B000 5.000 ACRE] 400.00000 2000.00| 522.50000 2612.50] 525.00000 2625.00
Temporary Mulching | | |
0790 6651000 1090.000 TON | 17.50000 19075.00] 20.00000 21800.00| 19.92000 21712.80
Temporary Riprap, Class 2 | \ |
0800 665J000 17770.000 LF | 4.50000 79965.00| 3.03000 53843.10| 3.53000 62728.10
Silt Fence, Type A | | |
0810 665K000 536.000 CUYD]| 12.00000 6432.00| 10.00000 5360.00| 3.71000 1988.56
Drainage Sump Excavation | \ |
0820 6650001 17770.000 LF | 1.00000 17770.00] 1.82000 32341.40| 0.88000 15637.60
Silt Fence Removal | | |
0830 6650001 6460.000 LF | 15.00000 96900.00| 9.63000 62209.80]| 6.25000 40375.00
20 Inch Wattle | \ |
0840 666A001 32.000 ACRE]| 35.00000 1120.00] 35.20000 1126.40| 52.50000 1680.00
Pest Control Treatment | | |
0850 680A000 LUMP| 150000.00000 150000.00] 75000.00000 75000.00| 85810.07000 85810.07
Engineering Controls | | |
0860 701A028 12.000 MILE] 1550.00000 18600.00] 1705.00000 20460.00| 1627.50000 19530.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0870 701A032 10.000 MILE] 1550.00000 15500.00] 1705.00000 17050.00] 1627.50000 16275.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0880 701A041 9.000 MILE] 990.00000 8910.00] 1089.00000 9801.00] 1039.50000 9355.50
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0890 701A048 1.000 MILE] 2000.00000 2000.00 | 2200.00000 2200.00]| 2100.00000 2100.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0900 701B009 8446.000 LF | 0.85000 7179.10] 0.94000 7939.24 | 0.89000 7516.94
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0910 701C000 9.000 MILE] 550.00000 4950.00] 605.00000 5445.00| 577.50000 5197.50
Broken Temporary Traffic Stripe | | |
0920 701C001 39.000 MILE] 650.00000 25350.00| 715.00000 27885.00| 682.50000 26617.50
Solid Temporary Traffic Stripe | | |
0930 701D007 1.000 MILE] 2000.00000 2000.00| 2200.00000 2200.00] 2100.00000 2100.00
Solid Traffic Stripe Removed (Paint) | | |
0940 701D008 1.000 MILE] 2000.00000 2000.00| 2200.00000 2200.00] 2100.00000 2100.00
\ |

Solid Traffic Stripe Removed (Plastic) |



08" Thick Or Steel Flat Sign Panels 14
Gauge (Type IX Background)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -8
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
| ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
0950 703A002 4285.000 SQFT| 2.50000 10712.50] 2.75000 11783.75] 2.63000 11269.55
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0960 703B002 967.000 SQFT| 3.00000 2901.00] 3.30000 3191.10] 3.15000 3046.05
Traffic Control Legends, Class 2, Type | \ |
0970 703D001 2639.000 SQFT| 1.50000 3958.50| 1.65000 4354 .35| 1.58000 4169.62
Temporary Traffic Control Markings | | |
0980 705A011 1010.000 EACH] 6.00000 6060.00 | 6.60000 6666.00| 6.30000 6363.00
Pavement Markers, Class C, Type 1-A | | |
0990 705A012 130.000 EACH| 6.00000 780.00] 6.60000 858.00] 6.30000 819.00
Pavement Markers, Class C, Type 1-B | |
1000 705A022 259.000 EACH] 6.00000 1554.00] 6.60000 1709.40] 6.30000 1631.70
Pavement Markers, Class C, Type 2-C | |
1010 705A023 619.000 EACH| 6.00000 3714.00| 6.60000 4085.40| 6.30000 3899.70
Pavement Markers, Class C, Type 2-D | | |
1020 705A024 235.000 EACH] 6.00000 1410.00] 6.60000 1551.00] 6.30000 1480.50
Pavement Markers, Class C, Type 2-E | |
1030 705A030 754.000 EACH]| 6.00000 4524.00] 6.60000 4976.40| 6.30000 4750.20
Pavement Markers, Class A-H, Type 2-C | | |
1040 705A031 540.000 EACH| 6.00000 3240.00] 6.60000 3564.00] 6.30000 3402.00
Pavement Markers, Class A-H, Type 1-A | | |
1050 705A037 25.000 EACH] 6.00000 150.00] 6.60000 165.00] 6.30000 157.50
Pavement Markers, Class A-H, Type 2-D | | |
1060 705A038 429.000 EACH| 6.00000 2574.00| 6.60000 2831.40| 6.30000 2702.70
Pavement Markers, Class A-H, Type 2-E | | |
1070 707B003 1.000 EACH] 100.00000 100.00] 192.50000 192.50] 102.17000 102.17
Type A Hazard Marker Installation | | |
1080 710A115 459.000 SQFT| 16.86000 7738.74] 17.60000 8078.40] 15.83000 7265.97
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
1090 710A125 14.000 SQFT| 13.00000 182.00] 17.60000 246.40| 14.36000 201.04
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IV, VII, VIII Or IX | | |
Background) | \ |
1100 710Al126 432.000 SQFT| 15.00000 6480.00| 17.60000 7603.20| 16.58000 7162.56
Class 8, Aluminum Flat Sign Panels O. | \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 009 -9
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050223009 COUNTIES LAWRENCE
LETTING DATE 02/23/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01087
| ROGERS GROUP, INC. |S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1110 710A141 142.000 SQFT| 16.95000 2406.90| 22.00000 3124.00] 18.73000 2659.66
Class 6, Aluminum Flat Sign Panels O. | \ |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III Background) | | |
1120 710B001 1677.000 LF | 8.00000 13416.00 | 6.05000 10145.85| 8.84000 14824 .68
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1130 740B00O 1757.000 SQFT| 10.00000 17570.00 | 8.25000 14495.25| 8.01000 14073.57
Construction Signs | | |
1140 740C000 96.000 SQFT| 10.00000 960.00| 11.00000 1056.00] 9.11000 874.56
Special Construction Signs | \ |
1150 740D00O0O 611.000 EACH] 50.00000 30550.00| 50.00000 30550.00] 61.90000 37820.90
Channelizing Drums | | |
1160 740E000 50.000 EACH] 15.00000 750.00]| 10.00000 500.00| 10.50000 525.00
Cones (36 Inches High) | | |
1170 740F002 49.000 EACH| 550.00000 26950.00] 203.50000 9971.50] 193.42000 9477.58
Barricades, Type III | \ |
1180 7401005 4.000 EACH] 150.00000 600.00| 605.00000 2420.00| 621.72000 2486.88
Warning Lights, Type B (Detachable Head | | |
1190 740M001 50.000 EACH| 3.00000 150.00] 10.00000 500.00| 6.81000 340.50
Ballast For Cone | | |
1200 741c010 1.000 EACH] 1500.00000 1500.00] 5000.00000 5000.00] 4642.10000 4642.10
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1210 742A001 2.000 EACH| 20000.00000 40000.00 | 10000.00000 20000.00| 14921.06000 29842.12
Portable Changeable Message Sign, Type | \ |
1220 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00] 0.80000 1800.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 8,100,786.32] $ 8,231,841.24] $ 8,776,190.72
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | $ 8,100,786.32| $ 8,231,841.24] $ 8,776,190.72




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20050223015 COUNTIES : JEFFERSON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

CONTRACT TIME : 210 Calendar Days
CONTRACT DESCRIPTION

PROJECT (S) : CMAQ-7011(603)
for constructing the Traffic Signal Improvements on U.S.#11
from Midway Plaza to 6th Place in Birmingham.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19060 STONE ELECTRIC COMPANY, INC. $ 708,578.11 100.0000%
2 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC.

$ 849,881.00 119.9418%



Removal Of Existing Traffic Control

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 015 -2
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20050223015 COUNTIES JEFFERSON
LETTING DATE 02/23/05 10:00 AM DIVISION : 03
| ( 1 ) 19060 | ( 2 ) 19083 | ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 303.17000 303.17] 82000.00000 82000.00]
Mobilization | |
0020 730A012 LUMP | 884.94000 884.94| 400.00000 400.00|
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( (US-11 at Midway Plaza) | | |
0030 730A013 LUMP | 1454.80000 1454.80] 1450.00000 1450.00]|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at 57th Street) | | |
0040 730A014 LUMP | 1435.03000 1435.03| 1150.00000 1150.00]|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at 52nd Street) | | |
0050 730A015 LUMP | 1305.31000 1305.31| 1020.00000 1020.00|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at Avenue 0O/ | \ |
Avenue R) | |
0060 730A016 LUMP | 1003.59000 1003.59] 910.00000 910.00]
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at Terrace R) | | |
0070 730A017 LUMP | 1107.21000 1107.21| 700.00000 700.00|
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Court S) | |
0080 730A018 LUMP | 1332.94000 1332.94| 505.00000 505.00]|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at Avenue T) | |
0090 730A019 LUMP | 1147.76000 1147.76| 530.00000 530.00|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at Avenue V) | | |
0100 730A020 LUMP | 1204.12000 1204.12| 555.00000 555.00|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at Shopping | \ |
Center Drive) | | |
0110 730A021 LUMP | 1011.54000 1011.54| 505.00000 505.00|
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-11 at Winn-Dixie | |
Plaza) | | |
0120 730A022 LUMP | 1332.94000 1332.94| 610.00000 610.00]|
| \ |
| \ |

Unit (Partial) (US-1llat Ensley Avenue)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 015 -3
TABULATION OF BIDS

CALL ORDER : 015 CONTRACT ID : 20050223015 COUNTIES : JEFFERSON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

( 1 ) 19060 | ( 2 ) 19083 [ ( )
STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT \ |

ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
____________________________ +____________________________+_______________________________
0130 730A023 LUMP | 1356.35000 1356.35] 505.00000 505.00|

Removal Of Existing Traffic Control | | |

Unit (Partial) (US-11 at Avenue X) |

4 - — — —

Removal Of Existing Traffic Control |
Unit (Partial) (Warrior Road at Ensley |
Avenue) |

\ |
0140 730A024 LUMP | 1032.60000 1032.60] 610.00000 610.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Lomb Avenue) | \ |
0150 730A025 LUMP | 1209.86000 1209.86/| 605.00000 605.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 30th Street) | \ |
0160 730A026 LUMP | 1160.44000 1160.44| 480.00000 480.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Eufaula Avenue) | \ |
0170 730A027 LUMP | 1096.01000 1096.01 | 600.00000 600.00 |
Removal Of Exixting Traffic Control | \ |
Unit (Partial) ( US-11 at Fayette | \ |
Avenue) | \ |
0180 730A028 LUMP | 828.85000 828.85| 605.00000 605.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at 17th Street) | \ I
0190 730A029 LUMP | 1022.68000 1022.68]| 505.00000 505.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at 14th Street) | \ |
0200 730A030 LUMP | 1273.25000 1273.25] 505.00000 505.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at 12th Street) | \ |
0210 730A031 LUMP | 959.49000 959.49] 455.00000 455.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at US-78 | \ |
(Princeton Parkway West)) | \ |
0220 730A032 LUMP | 1697.48000 1697.48]| 505.00000 505.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at Center Street) | \ |
0230 730A060 LUMP | 1065.32000 1065.32]| 710.00000 710.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (UsS-11 at 6th Place) | \
0240 730A061 LUMP | 952.67000 952.67] 555.00000 555.00]
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 015 -4
TABULATION OF BIDS

CALL ORDER : 015 CONTRACT ID : 20050223015 COUNTIES : JEFFERSON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

1 ) 19060

( | ( 2 ) 19083 |
STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
\ |

| ( )
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0250 730A062 LUMP | 947.74000 947.74 | 505.00000 505.00|
Removal Of Existing Traffic Control | | |
Unit (Patial) (Warrior Road at Avenue V) |
0260 730A063 LUMP | 740.01000 740.
Removal Of Existing Traffic Control |
Unit (Partial) (Avenue W at Alabama |
Fairgrounds) |
0270 730C000 LUMP | 3486.37000 3486.
Furnishing And Installing Traffic |
Control Unit (US-11 at Midway Plaza) |
0280 730C001 LUMP | 5428.22000 5428.
Furnishing And Installing Traffic |
Control Unit (US-11 at 57th Street) |
0290 730C002 LUMP | 5378.40000 5378.
Furnishing And Installing Traffic |
Control Unit (US-11 at 52nd Street) |
0300 730C003 LUMP | 5056.25000 5056.
Furnishing And Installing Traffic |
Control Unit (US-11 at Avenue O/ Avenue |
R) |

\ |
01] 00]
\ |

\ |

\ |
37| 00|
\ |

\ |
22| 00
\ |

\ |
40| 001
\ |

\ |
25| 00|
\ |

\ |

\ |
0310 730C004 LUMP | 4260.26000 4260.26| 2890.00000 2890.00]
\ |

\ |
13] 00]
\ |

\ |
051 00|
\ |

\ |
091 00|
\ |

\ |
23] 00|
\ |

\ |

\ |
03] 00|
\ |

\ |

505.00000 505.00

7 3025.00000 3025.00

2 4622.00000 4622.

o

(@]

3880.00000 3880.

o

5 3475.00000 3475.00

Furnishing And Installing Traffic |
Control Unit (US-11 at Terrace R) |

0320 730C005 LUMP | 4251.13000 4251.
Furnishing And Installing Traffic |
Control Unit (US-11 at Court S) |

0330 730C006 LUMP | 5133.05000 5133.
Furnishing And Installing Traffic |
Control Unit (US-11 at Avenue T) |

0340 730C007 LUMP | 4659.09000 4659.
Furnishing And Installing Traffic |
Control Unit (US-11 at Avenue V) |

0350 730C008 LUMP | 4623.23000 4623.
Furnishing And Installing Traffic

3 2633.00000 2633.

o

ul

2900.00000 2900.

o

e

3053.00000 3053.

o

3 3145.00000 3145.00
|

Control Unit (US-11 at Shopping Center |

Drive) |

0360 730C009 LUMP |

Furnishing And Installing Traffic |

|

Control Unit (US-11 at Winn-Dixie Plaza)

3131.03000 3131.03 2280.00000 2280.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 015 -5
TABULATION OF BIDS

CALL ORDER : 015 CONTRACT ID : 20050223015 COUNTIES : JEFFERSON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

1 ) 19060

( | ( 2 ) 19083 |
STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
\ |

| ( )
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0370 730C010 LUMP | 5535.48000 5535.48| 5925.00000 5925.00|
Furnishing And Installing Traffic | | |
Control Unit (US-11 at Ensley Avenue) |

Furnishing And Installing Traffic |
Control Unit (Warrior Road at Ensley |
Avenue) |

\ |

0380 730C011 LUMP | 3274.85000 3274.85| 1785.00000 1785.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Avenue X) | \ |

0390 730C012 LUMP | 4042.96000 4042.96/| 3270.00000 3270.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Lomb Avenue) | \

0400 730C013 LUMP | 5794.70000 5794.70| 4180.00000 4180.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 30th Street) | \ [

0410 730C014 LUMP | 3815.82000 3815.82] 2510.00000 2510.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Eufaula Avenue) | | |

0420 730C015 LUMP | 3899.68000 3899.68| 3180.00000 3180.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Fayette Avenue) | \ |

0430 730C100 LUMP | 3485.02000 3485.02| 2912.00000 2912.00|
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 17th Street) | \ |

0440 730C101 LUMP | 4100.64000 4100.64 | 2565.00000 2565.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 14th Street) | \ [

0450 730C102 LUMP | 4752.73000 4752 .73 3080.00000 3080.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 12th Street) | \ I

0460 730C103 LUMP | 6385.34000 6385.34 | 4995.00000 4995.00|
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at US-78 (Princeton | | |
Pkwy West)) | \ |

0470 730C104 LUMP | 9928.94000 9928.94 | 2060.00000 2060.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Center Street) | \ |

0480 730C105 LUMP | 2443.79000 2443.79| 2120.00000 2120.00|
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 6th Place) | \ |

0490 730C106 LUMP | 4066.38000 4066.38| 2854.00000 2854.00]

\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 015 -6
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20050223015 COUNTIES JEFFERSON
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 19083 | )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0500 730C107 LUMP | 2901.38000 2901.38| 2637.00000 2637.00]|
Furnishing And Installing Traffic | \ |
Control Unit (Warrior Road at Avenue V) | | |
0510 730C108 LUMP | 3299.57000 3299.57| 2172.00000 2172.00]
Furnishing And Installing Traffic | \ |
Control Unit (Avenue W at Alabama | | |
Fairgrounds) | \ |
0520 730E000 3.000 EACH] 1159.13000 3477.39| 1345.00000 4035.00]|
Metal Traffic Signal Pole Foundation | | |
0530 730G001 3.000 EACH] 3230.86000 9692.58| 3152.00000 9456.00|
Metal Traffic Signal Strain Pole | | |
0540 730H001 970.000 LF | 1.67000 1619.90] 3.00000 2910.00]
Loop Wire | | |
0550 7301001 60.000 LF | 2.14000 128.40| 1.00000 60.00]
Loop Detector Lead-In-Cable | \ |
0560 730J010 159.000 EACH| 94.45000 15017.55] 76.00000 12084.00]
Vehicle Loop Detector | | |
0570 730K000 2.000 EACH| 201.49000 402.98| 250.00000 500.00|
Traffic Signal Junction Box | | |
0580 730L005 60.000 LF | 4.31000 258.60| 4.25000 255.00|
2", Non-Metallic, Conduit | | |
0590 730P022 184.000 EACH| 482.00000 88688.00| 730.00000 134320.00]
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0600 730P023 2.000 EACH| 786.37000 1572.74| 964.00000 1928.00|
Vehicular Signal Head, 12 Inch, 4 | | |
Section, Type LED | \ |
0610 730P024 20.000 EACH] 1283.56000 25671.20| 1195.00000 23900.00|
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0620 730P030 4.000 EACH] 1673.72000 6694.88| 1990.00000 7960.00 |
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Optically Programmed | \ |
0630 730R052 24.000 EACH] 9200.00000 220800.00] 10000.00000 240000.00|
Controller Assembly, 170, 8 Phase | | |
0640 730T000 9.000 EACH]| 411.64000 3704.76| 515.00000 4635.00|
Wood Pole | | |
0650 734A014 28880.000 LF 1.04000 30035.20] 2.00000 57760.00|
\ |

|
Cable OSP, Loose Tube, 60F SM |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 015 -7
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20050223015 COUNTIES JEFFERSON
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 19083 | ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0660 734B007 3350.000 LF | 0.58000 1943.00] 1.50000 5025.00]
Drop Cable OSP 12F SM Central Core | \
0670 734E000 4710.000 LF | 0.30000 1413.00] 0.35000 1648.50|
Detectable Tape System | \ |
0680 734E021 200.000 LF | 5.20000 1040.00] 4.93000 986.00|
Buried Duct HDPE SDR11 2 Inch | \ |
0690 734E040 390.000 LF | 12.79000 4988.10| 7.75000 3022.50|
Conduit Galvanized Rigid Steel 2 Inch | \ |
0700 734E100 4510.000 LF | 6.39000 28818.90| 7.50000 33825.00]
Buried Duct HDPE SDR11 2 x 2 Inch | \
0710 734F002 23.000 EACH] 226.59000 5211.57| 277.00000 6371.00]
Distribution Hardware SFDU 12 Fiber | | |
0720 734G002 80.000 EACH| 30.07000 2405.60| 41.00000 3280.00]
Connector FC Termination SM | \ |
0730 734G005 24.000 EACH] 539.73000 12953.52| 553.00000 13272.00]
Splice Closure, Aerial With Trays | | |
0740 734G009 96.000 EACH| 67.17000 6448.32 | 48.00000 4608.00]
Splicing, Fusion | \ |
0750 734G100 1.000 EACH] 413.89000 413.89] 420.00000 420.00|
Splice Closure, Undergrade, 12 Fiber | | |
0760 734H015 23.000 EACH] 18.01000 414.23| 25.00000 575.00|
Patch Cord Simplex SM,FC | \ |
0770 7343000 4.000 EACH] 700.00000 2800.00 | 874.00000 3496.00|
Commbox F1 | | |
0780 734J003 2.000 EACH| 513.49000 1026.98| 765.00000 1530.00]
Pull Box (24 In X 24 In X 12 In) Alum | | |
0790 734N021 23.000 EACH] 1448.00000 33304.00] 1949.00000 44827.00|
Fiber Optic Transceiver, RS-232 Remote | | |
W/ Power | | |
0800 740B00O 634.000 SQFT| 12.14000 7696.76| 11.50000 7291.00]
Construction Signs | \ |
0810 740E000 200.000 EACH] 25.71000 5142.00| 14.00000 2800.00]
Cones (36 Inches High) | | |
0820 740M001 200.000 EACH] 12.14000 2428.00| 12.00000 2400.00|
Ballast For Cone | | |
0830 741C010 1.000 EACH] 6169.65000 6169.65] 5786.00000 5786.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
0840 745A000 200.000 HOUR| 35.97000 7194.00| 39.25000 7850.00 |
\ |

Uniformed Police Officer



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 015 -8
TABULATION OF BIDS
CALL ORDER : 015 CONTRACT ID 20050223015 COUNTIES JEFFERSON
LETTING DATE 02/23/05 10:00 AM DIVISION
| ( 1 ) 19060 | ( 2 ) 19083 | )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0850 756A028 920.000 LINF| 29.35000 27002.00 | 27.10000 24932.00|
6" Electrical Conduit, 1 line, Type 5 | | |
Installation | \ |
SECTION TOTALS | $ 708,578.11| S 849,881.00] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 708,578.11| S 849,881.00]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 019 -1

VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20050223019 COUNTIES : BALDWIN
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) STPAA-0003(517)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#3 (U.S.#31) from S.R.#59 in Bay Minette to the
Escambia County line. Length 12.357 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 1,398,085.01 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 1,499,999.99 107.2896%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 019 -2

CALL ORDER : 019 CONTRACT 1ID 20050223019 COUNTIES BALDWIN
LETTING DATE : 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 16400.000 GAL | 1.00000 16400.00 | 1.17000 19188.00|
Tack Coat | | |
0020 408A052 102360.000 SQYD| 0.17000 17401.20]| 0.77000 78817.20|
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 424A361 20300.000 TON | 38.90000 789670.00] 38.92000 790076.00 |
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A367 1725.000 TON | 38.00000 65550.00 | 44.32000 76452.00|
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424B654 375.000 TON | 45.75000 17156.25]| 63.91000 23966.25]
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 600A000 LUMP| 165000.00000 165000.00] 38766.71000 38766.71|
Mobilization | |
0070 650A000 13900.000 CUYD]| 3.00000 41700.00| 9.57000 133023.00]
Topsoil | | |
0080 652A100 16.000 ACRE| 750.00000 12000.00| 515.94000 8255.04 |
Seeding I \ |
0090 656A010 16.000 ACRE| 775.00000 12400.00| 478.71000 7659.36]
Mulching | \ |
0100 665J000 6020.000 LF | 2.90000 17458.00 | 6.38000 38407.60]
Silt Fence, Type A | | |
0110 6650001 6020.000 LF | 0.75000 4515.00]| 1.06000 6381.20|
Silt Fence Removal | | |
0120 6650001 9600.000 LF | 5.00000 48000.00 | 6.38000 61248.00 |
20 Inch Wattle | | |
0130 666A001 16.000 ACRE| 50.00000 800.00| 42.55000 680.80 |
Pest Control Treatment | | |
0140 680A000 LUMP | 5000.00000 5000.00] 11677.64000 11677.64|
Engineering Controls | | |
0150 701C000 15.000 MILE| 453.71000 6805.65| 505.31000 7579.65]
\ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050223019 COUNTIES BALDWIN
LETTING DATE 02/23/05 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 701C001 23.000 MILE] 554.53000 12754.19| 542.54000 12478.42]
Solid Temporary Traffic Stripe | \ |
0170 701G125 816.000 LF | 4.38000 3574.08| 4.95000 4039.20]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G129 408.000 LF | 2.25000 918.00] 5.16000 2105.28]
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0190 701HO001 816.000 LF | 1.00000 816.00| 0.69000 563.04]
Solid Traffic Stripe Removed (Plastic) | \ |
0200 701HO006 408.000 LF | 1.00000 408.00| 0.59000 240.72]
Broken Traffic Stripe Removed (Plastic) | | |
0210 7011011 25.000 MILE] 2040.68000 51017.00| 2069.09000 51727.25|
Solid White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.06" | \ |
Thick) (6" Wide) | \ |
0220 7011013 1.000 MILE] 2268.54000 2268.54] 2377.59000 2377.59]
Solid White, Class 2, Type A Traffic | \ |
Stripe(Type 1 And 4 Beads) (0. | \ |
09"Thick) (6"Wide) | \ |
0230 7011015 4.000 MILE]| 1260.30000 5041.20] 1569.11000 6276.44 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | | |
Thick) (6" Wide) | \ |
0240 7011019 14.000 MILE| 2249.38000 31491.32| 2377.59000 33286.26|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6" Wide) | \ |
0250 7011021 8.000 MILE] 1240.13000 9921.04| 1462.73000 11701.84]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6"Wide) | \ |
0260 701J011 2400.000 LF | 1.10000 2640.00] 0.74000 1776.00]
Dotted Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6" Wide) | \ |
0270 703A001 2582.000 SQFT| 1.75000 4518.50]| 1.49000 3847.18]
Traffic Control Markings, Class 1, Type | \ |
| \ |

B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 019 -4
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050223019 COUNTIES BALDWIN
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 703A002 6124.000 SQFT] 2.50000 15310.00| 2.45000 15003.80|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703B002 718.000 SQFT| 3.53000 2534.54 | 3.03000 2175.54 |
Traffic Control Legends, Class 2, Type | \ |
0300 703D001 5468.000 SQFT| 1.50000 8202.00| 1.70000 9295.60 |
Temporary Traffic Control Markings | | |
0310 703E001 315.000 SQFT| 1.50000 472.50] 2.02000 636.30]
Temporary Traffic Control Legends | \ |
0320 705A030 290.000 EACH] 5.04000 1461.60| 4.79000 1389.10]
Pavement Markers, Class A-H, Type 2-C | | |
0330 705A031 460.000 EACH| 5.04000 2318.40] 4.79000 2203.40|
Pavement Markers, Class A-H, Type 1-A | | |
0340 705A032 520.000 EACH| 5.04000 2620.80] 4.79000 2490.80]
Pavement Markers, Class A-H, Type 1-B | | |
0350 705A037 1270.000 EACH] 5.04000 6400.80 | 4.79000 6083.30]
Pavement Markers, Class A-H, Type 2-D | | |
0360 705A038 160.000 EACH] 5.04000 806.40| 4.79000 766.40]
Pavement Markers, Class A-H, Type 2-E | | |
0370 740B00O 1223.000 SQFT| 8.00000 9784.00 | 11.59000 14174.57|
Construction Signs | | |
0380 740D000O 200.000 EACH] 1.00000 200.00| 35.00000 7000.00]
Channelizing Drums | \ |
0390 740E000 125.000 EACH] 5.00000 625.00] 11.80000 1475.00]
Cones (36 Inches High) | | |
0400 740M001 125.000 EACH] 1.00000 125.00] 7.15000 893.75]
Ballast For Cone | \ |
0410 741cC010 2.000 EACH| 1000.00000 2000.00] 1907.38000 3814.76]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 1,398,085.01] $ 1,499,999.99| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,398,085.01] $ 1,499,999.99]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20050223020 COUNTIES : WILCOX
LETTING DATE : 02/23/05 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-0010(508)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#10 from MP

98.900 in Pine Apple to MP 105.564 near the Butler County
line. Length 6.663 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 1,198,037.10 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20050223020 COUNTIES WILCOX
LETTING DATE 02/23/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( )
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 13.000 EACH| 75.00000 975.00| |
Mailbox Reset, Single | \ |
0020 210D00O 6521.000 CUYD| 12.00000 78252.00| |
Borrow Excavation | \ |
0030 405A000 7782.000 GAL | 2.00000 15564.00| |
Tack Coat | ‘ |
0040 408A052 99018.000 SQYD] 0.70000 69312.60] |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A356 4200.000 TON | 47.50000 199500.00]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0060 424A358 500.000 TON | 47.50000 23750.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/8" Maximum | \ |
Aggregate Size Mix, Esal Range C/D | \ |
0070 424B654 500.000 TON | 55.00000 27500.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B658 11900.000 TON | 48.50000 577150.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B00O 100.000 TON | 25.00000 2500.00] |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0100 600A000 LUMP | 94915.00000 94915.00| |
Mobilization | |
0110 652A100 9.000 ACRE] 380.00000 3420.00] |
Seeding | | |
0120 656A010 9.000 ACRE] 350.00000 3150.00] |
Mulching | \ |
0130 665F000 40.000 EACH| 12.00000 480.00| |
Hay Bales | | |
0140 665J000 3510.000 LF 3.00000 10530.00] |
\ |

Silt Fence, Type A



Temporary Traffic Control Legends |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050223020 COUNTIES WILCOX
LETTING DATE 02/23/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( )
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0150 6650001 3510.000 LF | 0.15000 526.50] |
Silt Fence Removal | \ |
0160 6650001 1150.000 LF | 6.12000 7038.00] |
20 Inch Wattle | \ I
0170 666A001 9.000 ACRE] 10.00000 90.00| |
Pest Control Treatment | \ |
0180 701A028 14.000 MILE] 1625.00000 22750.00 | |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 3.000 MILE] 1100.00000 3300.00] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 11.000 MILE| 1835.00000 20185.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | \ |
0210 701C002 10.000 MILE] 530.00000 5300.00] |
Broken Temporary Traffic Stripe (Paint) | \ |
0220 701C003 20.000 MILE| 590.00000 11800.00 | |
Solid Temporary Traffic Stripe (Paint) | | |
0230 701G125 656.000 LF | 4.50000 2952.00] |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0240 701G129 328.000 LF | 2.50000 820.00] |
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0250 701H001 656.000 LF | 1.00000 656.00| |
Solid Traffic Stripe Removed (Plastic) | | |
0260 701H006 328.000 LF | 1.00000 328.00] |
Broken Traffic Stripe Removed (Plastic) | | |
0270 703A002 390.000 SQFT| 3.00000 1170.00] |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0280 703B002 24.000 SQFT| 5.00000 120.00] |
Traffic Control Legends, Class 2, Type | \ |
0290 703D002 780.000 SQFT| 1.50000 1170.00] |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0300 703E002 48.000 SQFT| 1.50000 72.00| |
\ |
\ |

(Paint) |



CALL ORDER : 020
LETTING DATE : 02/23/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20050223020

DIVISION : 06

COUNTIES : WIL

DATE : 02/25/05
PAGE : 020 -4

COX

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0310 705A032 126.000
Pavement Markers, Class A-H, Type 1-

0320 705A037 798.000
Pavement Markers, Class A-H, Type 2-

0330 740B00O 516.000
Construction Signs

0340 740E000 250.000
Cones (36 Inches High)

0350 740M001 250.000
Ballast For Cone

0360 7400000 1.000
Pilot Car

SECTION TOTALS

EACH |
B |
EACH|
D |
SQFT |

|
EACH|

|
EACH |

|
EACH|

| APAC-SOUTHEAST, INC. }
UNIT PRICE AMOUNT}
e e +
5.25000 661.50]

5.25000 4189.50}
10.00000 5160.00}
0.50000 125.001

0.50000 125.00}
2500.00000 2500.00}

$ 1,198,037.101
T e, 05710

( 1 ) 01087

( 2 ) 23011 |
HOSEA O. WEAVER & SONS, INC |
[

UNIT PRICE AMOUNT |
____________________________ +
|

|

|

|

|

|

|

|

|

|

|

|

$ 0.00]
____________________________ +

$ 1,499,999.99]|

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20050223021 COUNTIES : COVINGTON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0015(509)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#15 (U.S.#29) from the Andalusia north city limit to
the Crenshaw county line. Length 12.166 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 1,058,502.18 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,111,472.09 105.0042%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 021 -2
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20050223021 COUNTIES : COVINGTON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
|
0010 209A000 15.000 EACH]| 60.00000 900.00 75.00000 1125.00
Mailbox Reset, Single
0020 401B108 185734.000 SQYD| 0.77000 143015.18 0.85000 157873.90
Bituminous Treatment G (With Polymer
Additive)
0030 405A000 2500.000 GAL 1.35000 3375.00 2.00000 5000.00
Tack Coat
0040 408A052 186033.000 SQYD 0.50000 93016.50 0.41000 76273.53
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)
0050 424A361 16396.000 TON 35.75000 586157.00 37.00000 606652.00

|

|

|

|

|

|

|

|

Superpave Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range C/D |
0060 424A366 1000.000 TON | 46.58000 46580.00

|

|

|

|

|

|

|

|

|

|

|

37.00000 37000.00

Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0070 600A000 LUMP
Mobilization

0080 665F000 100.000 EACH 4.00000 400.00 9.00000 900.00
Hay Bales

0090 665J000 1500.000 LF 2.50000 3750.00 3.75000 5625.00
Silt Fence, Type A

0100 6650001 1500.000 LF 0.10000 150.00 0.20000 300.00
Silt Fence Removal

0110 680A000 LUMP | 500.00000 500.00 1500.00000 1500.00
Engineering Controls |

0120 701A028 25.000 MILE| 1625.00000 40625.00 1625.00000 40625.00
Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

0130 701A046 5.000 MILE]| 1025.00000 5125.00 1025.00000 5125.00
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

0140 701A048 11.000 MILE| 1835.00000 20185.00 1835.00000 20185.00

Solid Yellow, Class 2, Type A Traffic |

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
25000.00000 25000.00| 38200.00000 38200.00
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
Stripe (0.09"™ Thick) (6" Wide) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20050223021 COUNTIES : COVINGTON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701B00S 828.000 LF | 1.00000 828.00| 1.00000 828.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0160 701C000 9.000 MILE] 490.00000 4410.00]| 490.00000 4410.00]
Broken Temporary Traffic Stripe | \ |
0170 701C001 72.000 MILE| 300.00000 21600.00]| 590.00000 42480.00 |
Solid Temporary Traffic Stripe | | |
0180 701D007 1.000 MILE] 1650.00000 1650.00] 1650.00000 1650.00]
Solid Traffic Stripe Removed (Paint) | | |
0190 701D008 1.000 MILE] 1750.00000 1750.00| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0200 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0210 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0220 701G125 990.000 LF | 4.00000 3960.00] 4.00000 3960.00|
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0230 701G133 990.000 LF | 4.00000 3960.00| 4.00000 3960.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0240 703A002 6021.000 SQFT| 2.50000 15052.50] 2.50000 15052.50]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0250 703B002 180.000 SQFT| 3.50000 630.00] 3.50000 630.00]
Traffic Control Legends, Class 2, Type | \ |
0260 703D001 6021.000 SQFT| 1.50000 9031.50] 1.50000 9031.50]|
Temporary Traffic Control Markings | \ |
0270 705A030 50.000 EACH] 5.00000 250.00| 5.00000 250.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0280 705A032 1177.000 EACH] 5.00000 5885.00| 5.00000 5885.00]
Pavement Markers, Class A-H, Type 1-B | | |
0290 705A037 1071.000 EACH] 5.00000 5355.00] 5.00000 5355.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0300 705A038 429.000 EACH]| 5.00000 2145.00] 5.00000 2145.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0310 740B00O 1693.000 SQFT| 5.00000 8465.00| 7.62000 12900.66]
Construction Signs | \ |
0320 740E000 150.000 EACH] 5.00000 750.00] 1.00000 150.00]
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 021 -4
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20050223021 COUNTIES : COVINGTON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 740M001 150.000 EACH| 0.01000 1.50] 1.00000 150.00]
Ballast For Cone | | |
0340 7400000 1.000 EACH] 1000.00000 1000.00] 1500.00000 1500.00|
Pilot Car | | |
SECTION TOTALS $ 1,058,502.18] S 1,111,472.09] S 0.00

$ 1,058,502.18]| $ 1,111,472.09] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20050223022 COUNTIES : COFFEE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0134(501)

for constructing the Resurfacing and Traffic Stripe on
S.R.#134 from S.R.#87 to S.R.#192 just west of Enterprise.
Length 8.720 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 945,940.76 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 957,216.22 101.1920%
3 01087 APAC-SOUTHEAST, INC. S 995,619.62 105.2518%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20050223022 COUNTIES COFFEE
LETTING DATE 02/23/05 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 23024 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 15.000 EACH]| 60.00000 900.00| 90.00000 1350.00]| 75.00000 1125.00
Mailbox Reset, Single | | |
0020 210D021 2537.000 CUYD]| 6.00000 15222.00] 6.75000 17124.75] 11.00000 27907.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0030 212A000 914.000 STA | 20.00000 18280.00] 28.75000 26277.50| 25.00000 22850.00
Machine Grading Shoulders | | |
0040 401B108 121798.000 SQYD| 0.82000 99874.36| 0.81000 98656.38]| 0.75000 91348.50
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 5000.000 GAL | 1.35000 6750.00| 0.50000 2500.00] 1.80000 9000.00
Tack Coat | \ |
0060 408A052 2666.000 SQYD| 2.00000 5332.00| 1.88000 5012.08| 2.00000 5332.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 424A361 10727.000 TON | 39.78000 426720.06 39.55000 424252.85] 43.00000 461261.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 4912.000 TON | 40.07000 196823.84| 39.90000 195988.80] 41.75000 205076.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 600A000 LUMP | 15000.00000 15000.00] 17000.00000 17000.00] 10150.00000 10150.00
Mobilization | |
0100 6522100 17.000 ACRE] 330.00000 5610.00| 340.00000 5780.00| 330.00000 5610.00
Seeding | | |
0110 656A010 17.000 ACRE] 330.00000 5610.00| 400.00000 6800.00] 330.00000 5610.00
Mulching | \ |
0120 665F000 100.000 EACH| 5.00000 500.00] 6.50000 650.00] 8.00000 800.00
Hay Bales | | |
0130 665J000 1500.000 LF | 3.05000 4575.00| 3.75000 5625.00| 3.05000 4575.00
Silt Fence, Type A | | |
0140 6650001 1500.000 LF | 0.10000 150.00] 0.05000 75.00 | 0.10000 150.00
Silt Fence Removal | | |
0150 666A001 17.000 ACRE] 10.00000 170.00] 2.00000 34.00| 10.00000 170.00
| \ |

Pest Control Treatment



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20050223022 COUNTIES COFFEE
LETTING DATE 02/23/05 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 23024 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 680A000 LUMP | 1000.00000 1000.00] 3500.00000 3500.00| 1000.00000 1000.00
Engineering Controls | \ |
0170 701A028 18.000 MILE] 1625.00000 29250.00| 1625.00000 29250.00| 1625.00000 29250.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0180 701A046 5.000 MILE] 1025.00000 5125.00| 1025.00000 5125.00| 1025.00000 5125.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A048 13.000 MILE] 1835.00000 23855.00| 1835.00000 23855.00| 1835.00000 23855.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701C000 15.000 MILE] 500.00000 7500.00] 500.00000 7500.00| 500.00000 7500.00
Broken Temporary Traffic Stripe | \ |
0210 701C001 72.000 MILE] 580.00000 41760.00] 580.00000 41760.00| 580.00000 41760.00
Solid Temporary Traffic Stripe | | |
0220 701D007 1.000 MILE] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Solid Traffic Stripe Removed (Paint) | | |
0230 701D008 1.000 MILE] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Solid Traffic Stripe Removed (Plastic) | | |
0240 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]| 1500.00000 1500.00
Broken Traffic Stripe Removed (Paint) | | |
0250 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]| 1500.00000 1500.00
Broken Traffic Stripe Removed (Plastic) | | |
0260 701G125 748.000 LF | 4.00000 2992.00| 4.00000 2992.00]| 4.00000 2992.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0270 701G129 102.000 LF | 3.00000 306.00] 3.00000 306.00| 3.00000 306.00
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0280 701G133 646.000 LF | 4.00000 2584.00 | 4.00000 2584.00]| 4.00000 2584.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0290 703A002 1043.000 SQFT| 2.50000 2607.50| 2.50000 2607.50] 2.50000 2607.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0300 703D001 895.000 SQFT| 1.50000 1342.50] 1.50000 1342.50| 1.50000 1342.50
Temporary Traffic Control Markings | \ |
0310 705A030 54.000 EACH] 5.00000 270.00| 5.00000 270.00| 5.00000 270.00
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20050223022 COUNTIES COFFEE
LETTING DATE 02/23/05 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 23024 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 705A032 294.000 EACH] 5.00000 1470.00] 5.00000 1470.00| 5.00000 1470.00
Pavement Markers, Class A-H, Type 1-B | | |
0330 705A037 833.000 EACH| 5.00000 4165.00] 5.00000 4165.00| 5.00000 4165.00
Pavement Markers, Class A-H, Type 2-D | | |
0340 740B00O 1526.000 SQFT| 7.50000 11445.00] 7.61000 11612.86]| 7.62000 11628.12
Construction Signs | | |
0350 740E000 150.000 EACH| 5.00000 750.00] 10.00000 1500.00| 1.00000 150.00
Cones (36 Inches High) | | |
0360 740M001 150.000 EACH| 0.01000 1.50] 5.00000 750.00| 1.00000 150.00
Ballast For Cone | | |
0370 7400000 1.000 EACH] 1000.00000 1000.00] 2500.00000 2500.00] 1500.00000 1500.00
Pilot Car | | |
SECTION TOTALS | S 945,940.76| S 957,216.22]| S 995,619.62
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 945,940.76| S 957,216.22]| S 995,619.62




ALABAMA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20050223023
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
CONTRACT TIME : 05/15/07 COMPLETION DATE
CONTRACT DESCRIPTION
for constructing the Grade, Drainage, Pavement, Signals and
Signing on Schillinger Road from S.R.#217 to S.R.#17
(U.S.#45) in Prichard. Length 5.703 mi.

COUNTIES

PROJECT (S)

MOBILE

DATE
PAGE

STPAA-T7571(601)

02/25/05
023 -1

% OVER
LOW BID

18,810,388.
18,928,218.
19,531,818.
20,116,519.

RANK VENDOR NO./NAME

1 13008 MOBILE ASPHALT COMPANY, LLC

2 14007 W. S. NEWELL & SONS, INC.

3 05009 EUTAW CONSTRUCTION COMPANY, INC.
4 23011 HOSEA O. WEAVER & SONS, INC.

5 14001 NEWELL ROADBUILDERS, INC.

20,693,886.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 14007 | ( 3 ) 05009
|MOBILE ASPHALT COMPANY, LLC |W. S. NEWELL & SONS, INC. |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 615000.00000 615000.00] 1103453.00000 1103453.00] 1275000.00000 1275000.00
Clearing & Grubbing (Approximately 213 | \ |
ACRES) | \ |
0020 205A002 1.000 EACH]| 5700.00000 5700.00 | 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 2 | | |
0030 205A005 1.000 EACH] 600.00000 600.00| 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 5 | | |
0040 205A007 1.000 EACH]| 4000.00000 4000.00| 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 7 | | |
0050 205A010 1.000 EACH] 4350.00000 4350.00] 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 10 | | |
0060 205A014 1.000 EACH]| 4125.00000 4125.00]| 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 14 | | |
0070 205A015 1.000 EACH] 4400.00000 4400.00] 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 15 | | |
0080 205A016 1.000 EACH]| 4575.00000 4575.00 | 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 16 | | |
0090 205A017 1.000 EACH] 3180.00000 3180.00| 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 17 | | |
0100 205A019 1.000 EACH]| 600.00000 600.00] 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 19 | | |
0110 205A021 1.000 EACH] 950.00000 950.00] 0.01000 0.01] 5000.00000 5000.00
Removal of Structures, Structure No. 21 | | |
0120 205A022 1.000 EACH]| 4475.00000 4475.00 | 0.01000 0.01] 5000.00000 5000.00
Removal Of Structures, Structure No. 22 | | |
0130 206C002 382.000 SQYD| 6.50000 2483.00 | 5.00000 1910.00| 4.00000 1528.00
Removing Concrete Slope Paving | \ |
0140 206C010 146.000 SQYD| 8.60000 1255.60| 5.00000 730.00]| 4.00000 584.00
Removing Concrete Driveway | | |
0150 206D000 4424 .000 LF | 42.50000 188020.00] 27.48000 121571.52] 13.25000 58618.00
Removing Pipe | \ |
0160 210A000 1393927.000 CUYD| 1.81000 2523007.87] 1.64000 2286040.28| 1.65000 2299979.55
Unclassified Excavation | \ |
0170 210C000 101597.000 CUYD| 3.10000 314950.70] 4.00000 406388.00] 7.50000 761977.50
Muck Excavation | | |
0180 210D012 65413.000 CUYD] 0.01000 654.13] 1.90000 124284.70]| 0.10000 6541.30
Borrow Excavation (A-2-4(0) Or A-4(0) | | |



Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER : 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 14007 | ( 3 ) 05009
|MOBILE ASPHALT COMPANY, LLC |[W. S. NEWELL & SONS, INC. |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0190 214A000 18928.000 CUYD| 3.70000 70033.60| 6.55000 123978.40| 8.00000 151424.00
Structure Excavation | \ |
0200 214B001 5274.000 CUYD| 35.00000 184590.00] 36.02000 189969.48| 35.00000 184590.00
Foundation Backfill, Commercial | | |
0210 230A000 563.000 RBST| 185.00000 104155.00] 173.00000 97399.00 | 150.00000 84450.00
Roadbed Processing | \ |
0220 301A012 254585.000 SQYD| 6.90000 1756636.50]| 9.41000 2395644.85| 9.10000 2316723.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0230 306E000 2.000 EACH| 7500.00000 15000.00 | 7673.00000 15346.00| 7000.00000 14000.00
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
(Includes Disposal of Existing Device) | | |
0240 401A000 233712.000 SQYD| 0.33000 77124.96| 0.51000 119193.12| 0.50000 116856.00
Bituminous Treatment A | \ |
0250 405A000 16333.000 GAL | 1.00000 16333.00| 1.13000 18456.29| 1.10000 17966.30
Tack Coat | | |
0260 410B00O 1.000 EACH] 3500.00000 3500.00] 36.05000 36.05]| 3500.00000 3500.00
State Furnished Profilograph | \ |
0270 420A011 1450.000 TON | 59.00000 85550.00 | 65.41000 94844 .50 | 63.50000 92075.00
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0280 424A361 23395.000 TON | 34.40000 804788.00| 41.72000 976039.40] 40.50000 947497.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0290 424A364 200.000 TON | 54.00000 10800.00 | 77.25000 15450.00| 75.00000 15000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0300 424A367 122.000 TON | 34.40000 4196.80] 51.50000 6283.00| 50.00000 6100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0310 424B651 39627.000 TON | 31.95000 1266082.65| 37.08000 1469369.16] 36.00000 1426572.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0320 424B659 1001.000 TON | 31.95000 31981.95]| 43.78000 43823.78]| 42.50000 42542 .50
| \ |
| \ |
| \ |



18" Roadway Pipe (14 Gauge C.C.S.)
(Stack Pipe) (No Bedding Required)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER : 023 CONTRACT 1ID 20050223023 COUNTIES : MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 14007 | ( 3 ) 05009
|[MOBILE ASPHALT COMPANY, LLC |W. S. NEWELL & SONS, INC. |[EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 424B681 33381.000 TON | 32.50000 1084882.50] 37.08000 1237767.48| 36.00000 1201716.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0340 428C000 89589.000 LF | 0.12000 10750.68]| 0.12000 10750.68] 0.10000 8958.90
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0350 430B040 1073.000 TON | 26.15000 28058.95] 41.43000 44454 .39 35.00000 37555.00
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0360 502A000 1272429.000 1B | 0.74000 941597.46/| 0.74000 941597.46| 0.50000 636214.50
Steel Reinforcement | \ |
0370 505E000 549.000 LF | 107.00000 58743.00| 52.41000 28773.09| 45.00000 24705.00
Permanent Steel Sheet Piling . | \ |
0380 524A011 6641.000 CUYD| 216.25000 1436116.25| 218.36000 1450128.76] 250.00000 1660250.00
Culvert Concrete (Cast In Place) | | |
0390 530A001 8126.000 LF | 22.69000 184378.94| 28.62000 232566.12] 26.00000 211276.00
18" Roadway Pipe (Class 3 R.C.) | \
0400 530A002 696.000 LF | 33.43000 23267.28]| 39.00000 27144.00] 36.00000 25056.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 211.000 LF | 43.60000 9199.60| 50.00000 10550.00] 45.00000 9495.00
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 110.000 LF | 64.90000 7139.00] 62.00000 6820.00 | 65.00000 7150.00
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A006 620.000 LF | 97.29000 60319.80] 91.00000 56420.00 | 94.50000 58590.00
48" Roadway Pipe (Class 3 R.C.) | \
0440 530A012 57.000 LF | 37.50000 2137.50] 44.00000 2508.00 | 31.00000 1767.00
18" Roadway Pipe (Class 4 R.C.) | \
0450 530A013 99.000 LF | 40.70000 4029.30] 43.00000 4257.00] 41.00000 4059.00
24" Roadway Pipe (Class 4 R.C.) | \ |
0460 530A018 225.000 LF | 132.98000 29920.50] 132.00000 29700.00| 129.00000 29025.00
54" Roadway Pipe (Class 4 R.C.) | \
0470 530A661 40.000 LF | 32.00000 1280.00| 40.00000 1600.00] 40.00000 1600.00
18" Roadway Pipe (Class 3 R.C.) | \
(Temporary) | \ |
0480 530A800 90.000 LF | 34.00000 3060.00] 35.00000 3150.00] 37.00000 3330.00
15" Roadway Pipe (14 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0490 530A801 59.000 LF | 45.00000 2655.00| 40.00000 2360.00| 38.50000 2271.50
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 023 -5
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20050223023 COUNTIES : MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 14007 | ( 3 ) 05009
|MOBILE ASPHALT COMPANY, LLC |W. S. NEWELL & SONS, INC. |EUTAW CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0500 530B001 164.000 LF | 36.60000 6002.40] 54.00000 8856.00 | 36.50000 5986.00
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I

0510 535A001 1338.000 LF | 23.86000 31924.68| 24.00000 32112.00| 15.00000 20070.00
18" Side Drain Pipe | | |

0520 535A002 720.000 LF | 33.35000 24012.00| 30.00000 21600.00| 20.50000 14760.00
24" Side Drain Pipe | | |

0530 535A003 58.000 LF | 56.30000 3265.40| 40.00000 2320.00] 29.50000 1711.00
30" Side Drain Pipe | | |

0540 535A004 188.000 LF | 65.50000 12314.00] 48.00000 9024.00] 36.00000 6768.00
36" Side Drain Pipe | | |

0550 535A006 68.000 LF | 104.00000 7072.00] 70.00000 4760.00 | 50.50000 3434.00
48" Side Drain Pipe | | |

0560 600A000 LUMP| 1899000.00000 1899000.00|] 268710.00000 268710.00| 1000000.00000 1000000.00
Mobilization | |

0570 601A000 1.000 EACH] 17800.00000 17800.00] 5000.00000 5000.00| 25000.00000 25000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |

0580 602A000 154.000 EACH| 112.63000 17345.02| 125.00000 19250.00] 105.00000 16170.00
Right Of Way Markers | \ |

0590 606A000 1000.000 LF | 6.00000 6000.00| 12.00000 12000.00] 10.00000 10000.00
6" Underdrain Pipe | | |

0600 610C001 15653.000 TON | 30.98000 484929.94 | 33.60000 525940.80] 37.50000 586987.50
Loose Riprap, Class 2 | | |

0610 610D003 55048.000 SQYD| 2.00000 110096.00] 2.18000 120004.64| 1.55000 85324.40
Filter Blanket, Geotextile | | |

0620 614A000 3694.000 CUYD]| 226.99000 838501.06] 229.28000 846960.32] 190.00000 701860.00
Slope Paving | | |

0630 618B001 82.000 SQYD| 30.30000 2484.60 | 30.57000 2506.74| 31.50000 2583.00
Concrete Driveway, 5" Thick | | |

0640 619A002 37.000 EACH] 431.28000 15957.36| 435.63000 16118.31| 475.00000 17575.00
18" Roadway Pipe End Treatment, Class 1 | | |

0650 619A003 4.000 EACH] 576.00000 2304.00| 581.93000 2327.72| 550.00000 2200.00
24" Roadway Pipe End Treatment, Class 1 | | |

0660 619A004 2.000 EACH| 710.00000 1420.00] 716.22000 1432.44 | 650.00000 1300.00
30" Roadway Pipe End Treatment, Class 1 | \ |

0670 619A007 6.000 EACH| 985.78000 5914.68| 995.72000 5974.32| 1250.00000 7500.00
48" Roadway Pipe End Treatment, Class 1 | | |

0680 619A008 2.000 EACH| 1243.00000 2486.00 | 1255.57000 2511.14| 1600.00000 3200.00

\ |

54" Roadway Pipe End Treatment, Class 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 023 -6
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20050223023 COUNTIES : MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 14007 | ( 3 ) 05009
|MOBILE ASPHALT COMPANY, LLC |W. S. NEWELL & SONS, INC. |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0690 619A101 59.000 EACH] 459.38000 27103.42| 464.02000 27377.18| 500.00000 29500.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0700 619A102 17.000 EACH]| 535.04000 9095.68]| 540.44000 9187.48]| 650.00000 11050.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0710 619A103 2.000 EACH| 664.75000 1329.50] 671.46000 1342.92| 750.00000 1500.00
30" Side Drain Pipe End Treatment, | \
Class 1 | | |
0720 619A104 4.000 EACH] 918.76000 3675.04 | 928.03000 3712.12| 825.00000 3300.00
36" Side Drain Pipe End Treatment, | \
Class 1 | | |
0730 619A106 2.000 EACH| 1298.00000 2596.00 | 1310.16000 2620.32]| 1100.00000 2200.00
48" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0740 619A227 2.000 EACH| 975.00000 1950.00] 982.62000 1965.24 | 1400.00000 2800.00
24" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0750 619A228 2.000 EACH| 1170.00000 2340.00 | 1181.12000 2362.24| 1650.00000 3300.00
30" Roadway Pipe End Treatment, Class 2 | \ |
(Double Line) | | |
0760 619A229 2.000 EACH| 1805.00000 3610.00| 1823.31000 3646.62 | 2450.00000 4900.00
36" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0770 619A272 2.000 EACH| 783.65000 1567.30] 791.56000 1583.12| 1200.00000 2400.00
24" Side Drain Pipe End Treatment, | | |
Class 1 (Double Line) | | |
0780 619B116 1.000 EACH] 530.00000 530.00] 534.98000 534.98| 525.00000 525.00
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0790 621A000 18.000 EACH]| 3026.51000 54477.18| 3057.04000 55026.72| 1750.00000 31500.00
Junction Boxes, Type 1, 1P Or 5 | | |
0800 621A001 2.000 EACH| 3242.69000 6485.38| 3275.40000 6550.80] 1900.00000 3800.00
Junction Boxes, Type 1, 2P Or 5 | | |
0810 621A004 4.000 EACH] 4864.03000 19456.12| 4913.10000 19652.40] 3300.00000 13200.00
Junction Boxes, Type 4 | | |
0820 621A005 2.000 EACH| 3783.14000 7566.28 | 3821.30000 7642.60 | 1800.00000 3600.00
Junction Boxes, Type 1 | |
0830 621B000 28.000 EACH] 270.22000 7566.1 60| 400.00000 11200.00
|

\
6| 272.95000 7642.
Junction Box Units, Type 1, 1P Or 5 | \
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0840 621B001 3.000 EACH] 380.00000 1140.00] 382.13000 1146.39| 500.00000 1500.00
Junction Box Units, Type 1, 2P Or 5 | | |
0850 621B004 1.000 EACH] 380.00000 380.00] 382.13000 382.13| 800.00000 800.00
Junction Box Units, Type 4 | | |
0860 621C001 2.000 EACH| 1783.48000 3566.96 | 1801.47000 3602.94 | 1600.00000 3200.00
Inlets, Type B | | |
0870 621C002 3.000 EACH] 1918.59000 5755.77| 1937.95000 5813.85| 1550.00000 4650.00
Inlets, Type C, P1 Or P3 | \ |
0880 621C015 29.000 EACH] 2161.79000 62691.91| 2183.60000 63324.40]| 2100.00000 60900.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0890 621C017 4.000 EACH] 2540.11000 10160.44| 2565.73000 10262.92] 2200.00000 8800.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0900 621C020 48.000 EACH]| 1945.61000 93389.28]| 1965.24000 94331.52]| 1450.00000 69600.00
Inlets, Type Y | \ |
0910 621C027 5.000 EACH] 1945.61000 9728.05| 1965.24000 9826.20] 1550.00000 7750.00
Inlets, Type C | \ |
0920 621C071 2.000 EACH| 2161.79000 4323.58| 2183.60000 4367.20| 2670.00000 5340.00
Inlets, Type S3 (1 Wing) (Modified) | \ |
0930 621D001 2.000 EACH| 216.18000 432 .36 218.36000 436.72 | 400.00000 800.00
Inlet Units, Type B | \ |
0940 621D002 4.000 EACH] 254.01000 1016.04 | 256.57000 1026.28| 400.00000 1600.00
Inlet Units, Type C | | |
0950 621D015 34.000 EACH] 335.08000 11392.72| 338.46000 11507.64| 400.00000 13600.00
Inlet Units, Type S1 Or S3 | | |
0960 621D019 64.000 EACH| 216.18000 13835.52 218.36000 13975.04| 400.00000 25600.00
Inlet Units, Type Y | | |
0970 621D022 3.000 EACH] 232.39000 697.17] 234.74000 704.22 | 400.00000 1200.00
Inlet Units, Type C, P1 Or P3 | \ |
0980 623A000 1024.000 LF | 32.43000 33208.32| 32.75000 33536.00| 16.50000 16896.00
Concrete Gutter | | |
0990 623B000 251.000 LF | 10.80000 2710.80| 10.92000 2740.92| 12.50000 3137.50
Concrete Curb, Type N | | |
1000 623C000 8029.000 LF | 9.73000 78122.17| 9.83000 78925.07 | 10.50000 84304.50
Combination Curb & Gutter, Type C | | |
1010 630A001 15125.000 LF | 16.25000 245781.25] 15.45000 233681.25| 15.00000 226875.00
Steel Beam Guardrail, Class A, Type 2 | \ |
1020 630C001 28.000 EACH] 635.00000 17780.00] 669.50000 18746.00] 650.00000 18200.00
Guardrail End Anchor, Type 8 | | |
1030 630C003 4.000 EACH] 1320.00000 5280.00| 1519.25000 6077.00] 1275.00000 5100.00
\ |

Guardrail End Anchor, Type 13
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1040 630C041 4.000 EACH] 5590.00000 22360.00| 1313.25000 5253.00| 3750.00000 15000.00
Guardrail End Anchor, Type 22 | \ |
1050 630C050 5.000 EACH] 2135.00000 10675.00] 1905.50000 9527.50] 1850.00000 9250.00
Guardrail End Anchor, Type 20 Series | \ |
1060 630C070 23.000 EACH] 1880.00000 43240.00] 3862.50000 88837.50] 1475.00000 33925.00
Guardrail End Anchor, Type 10 Series | \ |
1070 634A000 20927.000 LF | 7.50000 156952.50] 7.59000 158835.93] 7.00000 146489.00
Industrial Fence, 4 Feet High | | |
1080 641A512 2355.000 LF | 8.40000 19782.00] 8.52000 20064.60| 6.25000 14718.75
3/4 Inch Copper Water Service Line Laid | \ |
1090 641A610 520.000 LF | 22.30000 11596.00] 22.52000 11710.40] 19.50000 10140.00
4 Inch Ductile Iron Water Main Laid | |
1100 641A612 340.000 LF | 25.25000 8585.00| 25.50000 8670.00| 20.50000 6970.00
6 Inch Ductile Iron Water Main Laid | | |
1110 641A742 3680.000 LF | 7.60000 27968.00 | 7.65000 28152.00| 5.25000 19320.00
3 Inch P.V.C. Water Main Laid | \ |
1120 641A746 7409.000 LF | 13.00000 96317.00] 13.15000 97428.35]| 9.00000 66681.00
6 Inch P.V.C. Water Main Laid | \ |
1130 641A750 461.000 LF | 22.00000 10142.00] 22.27000 10266.47| 16.50000 7606.50
10 Inch P.V.C. Water Main Laid | | |
1140 641C500 3645.000 LB | 3.90000 14215.50] 3.95000 14397.75] 6.00000 21870.00
Ductile Iron Fittings | \ |
1150 641D500 7.000 EACH] 1800.00000 12600.00] 1823.45000 12764.15] 1550.00000 10850.00
Fire Hydrant | \ |
1160 641G500 2.000 EACH| 894.00000 1788.00] 902.65000 1805.30| 1350.00000 2700.00
Flush Hydrant | \
1170 6413514 5.000 EACH] 438.00000 2190.00 | 442.40000 2212.00]| 440.00000 2200.00
4 Inch Gate Valve With Box | \ |
1180 641J516 17.000 EACH]| 564.87000 9602.79| 570.56000 9699.52| 555.00000 9435.00
6 Inch Gate Valve With Box | \ |
1190 6413520 1.000 EACH] 1423.05000 1423.05] 1437.41000 1437.41| 1185.00000 1185.00
10 Inch Gate Valve With Box | \ |
1200 641L500 19.000 CUYD]| 351.29000 6674.51| 354.84000 6741.96| 100.00000 1900.00
Concrete for Water Mains (Thrust Blocks | | |
1210 641M510 49.000 EACH]| 28.48000 1395.52| 28.77000 1409.73| 20.00000 980.00
4 Inch Retainer Gland | | |
1220 641M512 104.000 EACH| 42.13000 4381.52| 42.56000 4426.24 | 29.00000 3016.00
6 Inch Retainer Gland | \ |
1230 641M516 16.000 EACH]| 94.67000 1514.72| 95.62000 1529.92| 81.00000 1296.00
\ |

10 Inch Retainer Gland
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1240 641N510 10.000 EACH| 331.23000 3312.30] 334.57000 3345.70] 225.00000 2250.00
6 Inch x 6 Inch Anchor Tee | \ |
1250 641N530 1.000 EACH] 471.08000 471.08| 475.83000 475.83| 400.00000 400.00
10 Inch x 6 Inch Anchor Tee | \ |
1260 6410514 1.000 EACH] 1976.31000 1976.31| 1996.25000 1996.25] 2065.00000 2065.00
6 Inch x 6 Inch Tapping Valve And Sleev | \ |
1270 6410536 1.000 EACH] 3271.39000 3271.39] 3304.40000 3304.40] 3850.00000 3850.00
10 Inch x 10 Inch Tapping Valve And | \ |
Sleeve | | |
1280 641P515 10.000 EACH| 211.21000 2112.10] 213.34000 2133.40] 129.00000 1290.00
3/4 Inch Service Tap | \ |
1290 641R510 49.000 EACH| 187.64000 9194.36| 189.54000 9287.46]| 235.00000 11515.00
3/4 Inch Water Meter And Box Reset | |
1300 646A520 2150.000 LF | 8.05000 17307.50]| 9.28000 19952.00] 2.30000 4945.00
3/4 Inch Polyethylene Gas Service Line | \ |
Laid | \ |
1310 646A715 7016.000 LF | 13.00000 91208.00] 12.01000 84262.16] 4.00000 28064.00
2 Inch Polyethylene Gas Main Laid | \ |
1320 646C540 20.000 EACH] 55.00000 1100.00] 188.77000 3775.40] 64.00000 1280.00
2 Inch Polyethylene Fittings | \ |
1330 646C605 12.000 EACH| 0.00000 0.00] 429.08000 5148.96| 230.00000 2760.00
8 Inch Steel Fitting | \ |
1340 646D540 11.000 EACH| 540.45000 5944.95| 328.09000 3608.99] 245.50000 2700.50
2 Inch Polyethylene Valve With Box | |
1350 646G520 4.000 EACH| 0.00000 0.00] 13349.99000 53399.96| 12900.00000 51600.00
8 Inch Steel Line Stopper | \ |
1360 649A520 156.000 LF | 81.83000 12765.48| 85.82000 13387.92| 23.75000 3705.00
6 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | | |
1370 649A535 713.000 LF | 121.58000 86686.54 | 115.51000 82358.63] 44.50000 31728.50
12 Inch Steel Encasement Pipe, Type 1 | | |
Installation | \ |
1380 649A560 40.000 LF | 184.53000 7381.20]| 203.18000 8127.20] 114.00000 4560.00
24 Inch Steel Encasement Pipe, Type | \ |
lInstallation | | |
1390 6492620 160.000 LF | 103.45000 16552.00| 169.12000 27059.20] 50.50000 8080.00
6 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | \
1400 649A635 160.000 LF | 164.82000 26371.20] 239.88000 38380.80] 101.50000 16240.00
12 Inch Steel Encasement Pipe, Type 2 | \ |
| \ |
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1410 649A660 35.000 LF | 287.22000 10052.70| 384.97000 13473.95] 214.50000 7507.50
24 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | |
1420 650B00O 54642.000 CUYD] 2.90000 158461.80] 2.59000 141522.78| 1.85000 101087.70
Topsoil From Stockpiles | \ |
1430 652A100 102.000 ACRE] 610.00000 62220.00] 566.50000 57783.00 | 550.00000 56100.00
Seeding | | |
1440 652C000 102.000 ACRE] 50.80000 5181.60] 56.65000 5778.30] 55.00000 5610.00
Mowing | | |
1450 654A001 72426.000 SQYD| 2.70000 195550.20]| 3.09000 223796.34]| 3.00000 217278.00
Solid Sodding (Bermuda) | \ |
1460 656A010 102.000 ACRE] 457.00000 46614.00 | 489.25000 49903.50] 475.00000 48450.00
Mulching | | |
1470 659A000 1000.000 SQYD| 1.52000 1520.00] 2.06000 2060.00] 2.00000 2000.00
Erosion Control Netting, Class A | \ |
1480 659A001 1000.000 SQYD] 1.52000 1520.00] 2.06000 2060.00| 2.00000 2000.00
Erosion Control Netting, Class B | | |
1490 659A002 58840.000 SQYD| 3.81000 224180.40] 4.12000 242420.80] 4.00000 235360.00
Erosion Control Netting, Class C1 | \ |
1500 665A000 54.000 ACRE| 406.00000 21924.00] 412.00000 22248.00] 400.00000 21600.00
Temporary Seeding | \ |
1510 665B000 54.000 ACRE] 406.00000 21924.00]| 412.00000 22248.00 | 400.00000 21600.00
Temporary Mulching | \ |
1520 665C000 2165.000 LF | 14.02000 30353.30]| 8.50000 18402.50| 13.00000 28145.00
15" Temporary Pipe | | |
1530 665E000 1140.000 SQYD| 1.24000 1413.60]| 2.00000 2280.00] 2.60000 2964.00
Polyethylene | \ |
1540 665F000 500.000 EACH| 7.11000 3555.00] 7.00000 3500.00] 8.00000 4000.00
Hay Bales | | |
1550 665G000 1140.000 EACH] 6.10000 6954.00| 3.00000 3420.00] 5.00000 5700.00
Sand Bags | | |
1560 665I000 1110.000 TON | 31.58000 35053.80| 40.00000 44400.00] 37.50000 41625.00
Temporary Riprap, Class 2 | \ |
1570 6653000 45628.000 LF | 3.05000 139165.40]| 3.40000 155135.20] 3.00000 136884.00
Silt Fence, Type A | | |
1580 665K000 740.000 CUYD| 6.50000 4810.00] 10.00000 7400.00] 8.00000 5920.00
Drainage Sump Excavation | \ |
1590 665L000 170.000 LF | 8.65000 1470.50] 10.00000 1700.00] 16.00000 2720.00
| \ |

Floating Basin Boom
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1600 665N000 2400.000 TON | 28.37000 68088.00 | 33.75000 81000.00 | 35.00000 84000.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | ‘ |
1610 6650001 45628.000 LF | 0.51000 23270.28]| 0.10000 4562.80] 0.40000 18251.20
Silt Fence Removal | | |
1620 665Q000 2700.000 LF | 4.80000 12960.00 | 5.00000 13500.00]| 9.25000 24975.00
12 Inch Wattle | \ I
1630 6650001 10220.000 LF | 5.00000 51100.00 | 5.30000 54166.00] 8.35000 85337.00
20 Inch Wattle | | |
1640 666A001 102.000 ACRE] 30.00000 3060.00] 0.01000 1.02] 40.00000 4080.00
Pest Control Treatment | \ |
1650 672B000O 2000.000 1B | 18.30000 36600.00 | 15.00000 30000.00] 10.00000 20000.00
Flocculant Powder | | |
1660 672C000 500.000 EACH| 127.00000 63500.00 | 130.00000 65000.00 | 125.00000 62500.00
Flocculant Log | | |
1670 680A000 LUMP| 211600.00000 211600.00| 49025.00000 49025.00] 350000.00000 350000.00
Engineering Controls | \ |
1680 701A028 14.000 MILE| 1668.63000 23360.82 1625.00000 22750.00] 1625.00000 22750.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1690 701A041 13.000 MILE| 1047.39000 13616.07| 1020.00000 13260.00| 1020.00000 13260.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1700 701A046 2.000 MILE| 1047.39000 2094.78| 1020.00000 2040.00/| 1020.00000 2040.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1710 701A0438 15.000 MILE| 1884.27000 28264.05] 1835.00000 27525.00] 1835.00000 27525.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1720 701B009S 11575.000 LF | 0.77000 8912.75] 0.75000 8681.25] 0.75000 8681.25
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
1730 701C000 5.000 MILE] 462.08000 2310.40| 450.00000 2250.00| 450.00000 2250.00
Broken Temporary Traffic Stripe | \ |
1740 701C001 17.000 MILE| 564.77000 9601.09| 550.00000 9350.00] 550.00000 9350.00
Solid Temporary Traffic Stripe | \ |
1750 701D007 5.000 MILE] 1642.96000 8214.80] 1600.00000 8000.00] 1600.00000 8000.00
Solid Traffic Stripe Removed (Paint) | \ |
1760 701D009 1.000 MILE] 1232.22000 1232.22] 1200.00000 1200.00] 1200.00000 1200.00
\ |

Solid Traffic Stripe Removed (Tape) |
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1770 701D014 2.000 MILE| 1540.28000 3080.56] 1500.00000 3000.00] 1500.00000 3000.00
Broken Traffic Stripe Removed (Paint) | \ |

1780 701G121 500.000 LF | 1.94000 970.00| 1.89000 945.00| 1.89000 945.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ |

1790 701G125 500.000 LF | 4.11000 2055.00]| 4.00000 2000.00] 4.00000 2000.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [

1800 701G133 500.000 LF | 4.11000 2055.00] 4.00000 2000.00] 4.00000 2000.00
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |

1810 701HO010 1418.000 LF | 0.51000 723.18]| 0.50000 709.00 | 0.50000 709.00
Dotted Traffic Stripe Removed (Paint) | | |

1820 703A002 16155.000 SQFT| 2.57000 41518.35]| 2.50000 40387.50] 2.50000 40387.50
Traffic Control Markings, Class 2, Type | | |
A | \ |

1830 703B002 808.000 SQFT| 2.98000 2407.84| 2.90000 2343.20] 2.90000 2343.20
Traffic Control Legends, Class 2, Type | \ |

1840 703C000 2948.000 SQFT| 3.08000 9079.84| 3.00000 8844.00] 3.00000 8844.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | \ |

1850 703C003 1723.000 SQFT| 3.59000 6185.57| 3.50000 6030.50| 3.50000 6030.50
Removal Of Existing Traffic Control | | |
Markings Or Legends (Tape) | \ |

1860 703D001 12193.000 SQFT| 1.54000 18777.22| 1.50000 18289.50] 1.50000 18289.50
Temporary Traffic Control Markings | \ |

1870 705A011 124.000 EACH] 5.13000 636.12] 5.00000 620.00| 5.00000 620.00
Pavement Markers, Class C, Type 1-A | \ |

1880 705A022 68.000 EACH]| 5.13000 348.84| 5.00000 340.00] 5.00000 340.00
Pavement Markers, Class C, Type 2-C | \

1890 705A023 152.000 EACH] 5.13000 779.76| 5.00000 760.00 | 5.00000 760.00
Pavement Markers, Class C, Type 2-D | | |

1900 705A030 197.000 EACH] 5.13000 1010.61| 5.00000 985.00] 5.00000 985.00
Pavement Markers, Class A-H, Type 2-C | \ |

1910 705A031 1781.000 EACH] 5.13000 9136.53| 5.00000 8905.00] 5.00000 8905.00
Pavement Markers, Class A-H, Type 1-A | | |

1920 705A032 1061.000 EACH] 5.13000 5442.93| 5.00000 5305.00] 5.00000 5305.00
Pavement Markers, Class A-H, Type 1-B | \ |

1930 705A037 218.000 EACH] 5.13000 1118.34]| 5.00000 1090.00] 5.00000 1090.00
Pavement Markers, Class A-H, Type 2-D | | |
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__________________________________________ +____________________________
1940 705A038 193.000 EACH]

Pavement Markers, Class A-H, Type 2-E |
1950 710A115 315.000 SQFT|

Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |
1960 710A126 246.000 SQFT|
Class 8, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type IX Background) |
1970 710A141 14.000 SQFT|
Class 6, Aluminum Flat Sign Panels 0. |
125" Thick Or Steel Flat Sign Panels 12 |
Gauge (Type III Background) |
1980 710B0O01 1014.000 LF |
Roadway Sign Post (#3 "U" Channel |
Galvanized Steel) |
1990 730A000 LUMP |
Removal Of Existing Traffic Control |
Unit (SCHILLINGER ROAD @ LOTT ROAD) |
2000 730C000 LUMP |
Furnishing And Installing Traffic |
Control Unit (SCHILLINGER ROAD @ LOTT |
ROAD) |

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

2010 730E000 4.000 EACH
Metal Traffic Signal Pole Foundation

2020 730G001 4.000 EACH
Metal Traffic Signal Strain Pole

2030 730H001 3808.000 LF
Loop Wire

2040 7301001 770.000 LF
Loop Detector Lead-In-Cable

2050 730J010 10.000 EACH
Vehicle Loop Detector

2060 730K000 4.000 EACH
Traffic Signal Junction Box

2070 730L003 50.000 LF
1", Non-Metallic, Conduit

2080 730L005 269.000 LF

2", Non-Metallic, Conduit

UNIT PRICE

5.

15.

19.

23.

2161.

7025.

3783.

8593.

172.

378.

13000

13000

46000

78000

.40000

79000

82000

14000

12000

.78000

.16000

94000

31000

.78000

.86000

4787.

332.

5475.

2161.

7025.

15132.

34372.

14394.

1663.

1729.

1513.

189.

1307.

(
W. S. NEWELL & SONS,

21.

26.

2000.
7096.
3821.

8679.

174.

382.

51000

29000

.98000

00000

70000

30000

81000

.82000

.18000

69000

13000

.82000

.91000

INC.

|[EUTAW CONSTRUCTION CO.,

AMOUNT |

5291.

368.

6063.

2000.

7096.

15285.

34719.

14546.

1678.

1746.

1528.

191.

1320.

5.

14.

18.

22.

2000.

6500.

3500.

7950.

160.

350.

UNIT PRICE

00000

00000

00000

00000

.00000

00000

00000

00000

00000

.50000

.00000

00000

00000

.50000

.50000

INC.

AMOUNT

4428.

308.

5070.

2000.

6500.

14000.

31800.

13328.

1540.

1600.

1400.

175.

1210.

00

00

00

00

00

00

00

00

00

00

00

00

50



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -14
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 14007 | ( 3 ) 05009
|[MOBILE ASPHALT COMPANY, LLC |W. S. NEWELL & SONS, INC. |[EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2090 730N010 4.000 EACH]| 702.58000 2810.32] 709.67000 2838.68] 650.00000 2600.00
Luminaire Extension Assembly, 12 FEET | \ |
2100 730P022 8.000 EACH] 918.76000 7350.08| 928.03000 7424 .24 850.00000 6800.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
2110 730P024 2.000 EACH| 1621.35000 3242.70] 1637.70000 3275.40] 1500.00000 3000.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
2120 730R022 1.000 EACH] 9187.61000 9187.61| 9280.30000 9280.30| 8500.00000 8500.00
Controller Assembly, Type III, 8 Phase | \ |
2130 740B00O 1410.000 SQFT| 8.00000 11280.00| 10.00000 14100.00| 8.00000 11280.00
Construction Signs | \ |
2140 740D00O 600.000 EACH] 25.00000 15000.00| 60.00000 36000.00 | 55.00000 33000.00
Channelizing Drums | \ |
2150 740E000 200.000 EACH] 10.00000 2000.00] 10.00000 2000.00] 9.50000 1900.00
Cones (36 Inches High) | | |
2160 740F002 43.000 EACH| 180.00000 7740.00| 210.00000 9030.00 | 165.00000 7095.00
Barricades, Type III | \ |
2170 7401005 20.000 EACH] 650.00000 13000.00| 300.00000 6000.00 | 78.00000 1560.00
Warning Lights, Type B (Detachable Head | \ |
2180 740L005 28.000 EACH] 105.00000 2940.00] 100.00000 2800.00] 27.80000 778.40
Vertical Panel, Type I (Double-Sided) | \ |
2190 740M001 200.000 EACH] 6.50000 1300.00] 10.00000 2000.00] 6.00000 1200.00
Ballast For Cone | \ |
2200 741c010 2.000 EACH| 1000.00000 2000.00| 5000.00000 10000.00] 4250.00000 8500.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
2210 999 000 3000.000 HOUR| 0.80000 2400.00] 0.80000 2400.00/| 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 18,810,388.33]| $ 18,928,218.53| $ 19,531,818.45
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 18,810,388.33]| $ 18,928,218.53| $ 19,531,818.45




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -15
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION
| ( 4 ) 23011 | ( 5 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 1309981.89000 1309981.89] 1000000.00000 1000000.00]|
Clearing & Grubbing (Approximately 213 | \ |
ACRES) | | |
0020 205A002 1.000 EACH]| 4850.00000 4850.00 | 1.00000 1.00]
Removal Of Structures, Structure No. 2 | | |
0030 205A005 1.000 EACH] 500.00000 500.00] 1.00000 1.00]
Removal Of Structures, Structure No. 5 | | |
0040 205A007 1.000 EACH]| 3420.00000 3420.00| 1.00000 1.00]
Removal Of Structures, Structure No. 7 | | |
0050 205A010 1.000 EACH] 3680.00000 3680.00 | 1.00000 1.00]
Removal Of Structures, Structure No. 10 | | |
0060 205A014 1.000 EACH]| 3500.00000 3500.00| 1.00000 1.00]
Removal Of Structures, Structure No. 14 | | |
0070 205A015 1.000 EACH] 3750.00000 3750.00 | 1.00000 1.00]
Removal Of Structures, Structure No. 15 | | |
0080 205A016 1.000 EACH]| 3880.00000 3880.00| 1.00000 1.00]
Removal Of Structures, Structure No. 16 | | |
0090 205A017 1.000 EACH] 2700.00000 2700.00 | 1.00000 1.00]
Removal Of Structures, Structure No. 17 | | |
0100 205A019 1.000 EACH]| 500.00000 500.00| 1.00000 1.00]
Removal Of Structures, Structure No. 19 | | |
0110 205A021 1.000 EACH] 800.00000 800.00] 1.00000 1.00]
Removal of Structures, Structure No. 21 | | |
0120 205A022 1.000 EACH]| 3800.00000 3800.00| 1.00000 1.00]
Removal Of Structures, Structure No. 22 | | |
0130 206C002 382.000 SQYD| 4.00000 1528.00] 2.75000 1050.50]
Removing Concrete Slope Paving | \ |
0140 206C010 146.000 SQYD| 4.00000 584.00| 2.75000 401.50]
Removing Concrete Driveway | | |
0150 206D000 4424 .000 LF | 6.97000 30835.28]| 18.00000 79632.00 |
Removing Pipe | \ |
0160 210A000 1393927.000 CUYD| 1.86000 2592704.22 2.05000 2857550.35]
Unclassified Excavation | \ |
0170 210C000 101597.000 CUYD| 7.50000 761977.50] 6.85000 695939.45]|
Muck Excavation | | |
0180 210D012 65413.000 CUYD] 0.50000 32706.50| 8.50000 556010.50]
Borrow Excavation (A-2-4(0) Or A-4(0) | | |



Superpave Bituminous Concrete Upper

Binder Layer, Leveling, 1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -16
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 4 ) 23011 | ( 5 ) 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0190 214A000 18928.000 CUYD| 6.40000 121139.20] 4.50000 85176.00 |
Structure Excavation | \ |
0200 214B001 5274.000 CUYD] 35.18000 185539.32| 37.00000 195138.00|
Foundation Backfill, Commercial | | |
0210 230A000 563.000 RBST| 150.00000 84450.00 | 275.00000 154825.00 |
Roadbed Processing | \ |
0220 301A012 254585.000 SQYD| 8.43000 2146151.55]| 10.00000 2545850.00 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0230 306E000 2.000 EACH| 6766.80000 13533.60| 8500.00000 17000.00|
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
(Includes Disposal of Existing Device) | \ |
0240 401A000 233712.000 SQYD| 0.50000 116856.00] 0.35000 81799.20|
Bituminous Treatment A | \ |
0250 405A000 16333.000 GAL | 1.02000 16659.66| 1.00000 16333.00|
Tack Coat | | |
0260 410B00O 1.000 EACH] 3243.50000 3243.50] 3500.00000 3500.00]
State Furnished Profilograph | \ |
0270 420A011 1450.000 TON | 59.99000 86985.50 | 66.00000 95700.00 |
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0280 424A361 23395.000 TON | 38.25000 894858.75| 38.70000 905386.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0290 424A364 200.000 TON | 68.28000 13656.00| 75.00000 15000.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0300 424A367 122.000 TON | 39.79000 4854 .38 | 38.70000 4721.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0310 424B651 39627.000 TON | 33.98000 1346525.46| 36.15000 1432516.05]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0320 424B659 1001.000 TON | 39.85000 39889.85| 36.15000 36186.15]|
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



18" Roadway Pipe (14 Gauge C.C.S.)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -17
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION : 09
| ) 23011 | ( 5 ) 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 424B681 33381.000 TON | 33.97000 1133952.57| 36.75000 1226751.75|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0340 428C000 89589.000 LF | 0.09000 8063.01| 0.12000 10750.68]
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0350 430B040 1073.000 TON | 23.54000 25258.42| 26.00000 27898.00]
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0360 502A000 1272429.000 1B | 0.72000 916148.88]| 0.68000 865251.72 |
Steel Reinforcement | \ |
0370 505E000 549.000 LF | 51.17000 28092.33]| 99.00000 54351.00 |
Permanent Steel Sheet Piling . | \ |
0380 524A011 6641.000 CUYD| 213.22000 1415994.02| 200.00000 1328200.00]
Culvert Concrete (Cast In Place) | | |
0390 530A001 8126.000 LF | 20.64000 167720.64| 23.75000 192992.50]
18" Roadway Pipe (Class 3 R.C.) | \
0400 530A002 696.000 LF | 29.61000 20608.56| 32.50000 22620.00]
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 211.000 LF | 39.13000 8256.43| 45.50000 9600.50 |
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 110.000 LF | 58.28000 6410.80 | 61.00000 6710.00|
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A006 620.000 LF | 88.27000 54727.40| 95.75000 59365.00 |
48" Roadway Pipe (Class 3 R.C.) | \
0440 530A012 57.000 LF | 23.45000 1336.65] 30.00000 1710.00]
18" Roadway Pipe (Class 4 R.C.) | \
0450 530A013 99.000 LF | 33.76000 3342.24] 40.00000 3960.00]
24" Roadway Pipe (Class 4 R.C.) | \ |
0460 530A018 225.000 LF | 122.65000 27596.25| 127.50000 28687.50]
54" Roadway Pipe (Class 4 R.C.) | \
0470 530A661 40.000 LF | 22.13000 885.20| 28.00000 1120.00]
18" Roadway Pipe (Class 3 R.C.) | \
(Temporary) | \ |
0480 530A800 90.000 LF | 30.81000 2772.90| 28.00000 2520.00|
15" Roadway Pipe (14 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0490 530A801 59.000 LF | 40.49000 2388.91| 30.00000 1770.00]
| \ |
| \ |

(Stack Pipe) (No Bedding Required)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -18
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 4 ) 23011 | ( 5 14001 | )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 530B001 164.000 LF | 27.50000 4510.00] 44.00000 7216.00|
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0510 535A001 1338.000 LF | 20.64000 27616.32| 21.00000 28098.00|
18" Side Drain Pipe | | |
0520 535A002 720.000 LF | 26.31000 18943.20| 26.25000 18900.00]
24" Side Drain Pipe | | |
0530 535A003 58.000 LF | 37.49000 2174.42| 37.00000 2146.00]|
30" Side Drain Pipe | | |
0540 535A004 188.000 LF | 41.83000 7864.04 | 47.00000 8836.00 |
36" Side Drain Pipe | | |
0550 535A006 68.000 LF | 70.30000 4780.40] 75.00000 5100.00|
48" Side Drain Pipe | | |
0560 600A000 LUMP| 1517522.00000 1517522.00|] 1000000.00000 1000000.00]|
Mobilization | |
0570 601A000 1.000 EACH] 25853.22000 25853.22| 5000.00000 5000.00|
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0580 602A000 154.000 EACH| 87.82000 13524.28]| 100.00000 15400.00]
Right Of Way Markers | \ |
0590 606A000 1000.000 LF | 10.00000 10000.00] 12.50000 12500.00]
6" Underdrain Pipe | | |
0600 610C001 15653.000 TON | 39.00000 610467.00 | 35.00000 547855.00]
Loose Riprap, Class 2 | | |
0610 610D003 55048.000 SQYD| 1.60000 88076.80| 2.00000 110096.00]
Filter Blanket, Geotextile | | |
0620 614A000 3694.000 CUYD]| 223.88000 827012.72| 210.00000 775740.00]
Slope Paving | | |
0630 618B001 82.000 SQYD| 29.85000 2447.70 | 28.00000 2296.00]|
Concrete Driveway, 5" Thick | | |
0640 619A002 37.000 EACH] 425.37000 15738.69| 399.00000 14763.00]
18" Roadway Pipe End Treatment, Class 1 | | |
0650 619A003 4.000 EACH] 568.23000 2272.92| 533.00000 2132.00]
24" Roadway Pipe End Treatment, Class 1 | | |
0660 619A004 2.000 EACH| 699.36000 1398.72| 656.00000 1312.00|
30" Roadway Pipe End Treatment, Class 1 | \ |
0670 619A007 6.000 EACH| 972.28000 5833.68| 912.00000 5472.00|
48" Roadway Pipe End Treatment, Class 1 | | |
0680 619A008 2.000 EACH| 1226.02000 2452.04 | 1150.00000 2300.00]
54" Roadway Pipe End Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 023 -19
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20050223023 COUNTIES : MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
| ( 4 ) 23011 | ( 5 ) 14001 ( )

|
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0690 619A101 59.000 EACH] 453.09000 26732.31| 425.00000 25075.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0700 619A102 17.000 EACH]| 527.72000 8971.24| 495.00000 8415.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0710 619A103 2.000 EACH| 655.65000 1311.30] 615.00000 1230.00|
30" Side Drain Pipe End Treatment, | \
Class 1 | | |
0720 619A104 4.000 EACH] 906.18000 3624.72| 850.00000 3400.00|
36" Side Drain Pipe End Treatment, | \
Class 1 | | |
0730 619A106 2.000 EACH| 1279.32000 2558.64 | 1200.00000 2400.00]
48" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0740 619A227 2.000 EACH| 959.49000 1918.98| 900.00000 1800.00|
24" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0750 619A228 2.000 EACH| 1153.32000 2306.64 | 1081.81000 2163.62]|
30" Roadway Pipe End Treatment, Class 2 | \ |
(Double Line) | | |
0760 619A229 2.000 EACH| 1780.39000 3560.78| 1670.00000 3340.00|
36" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0770 619A272 2.000 EACH| 772.92000 1545.84 | 725.00000 1450.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 (Double Line) | | |
0780 619B116 1.000 EACH] 522.39000 522.39] 490.00000 490.00|
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0790 621A000 18.000 EACH]| 2985.07000 53731.26]| 2800.00000 50400.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0800 621A001 2.000 EACH| 3198.30000 6396.60| 3000.00000 6000.00]
Junction Boxes, Type 1, 2P Or 5 | | |
0810 621A004 4.000 EACH] 4797.44000 19189.76| 4500.00000 18000.00]
Junction Boxes, Type 4 | | |
0820 621A005 2.000 EACH| 3731.35000 7462.70| 3500.00000 7000.00|
Junction Boxes, Type 1 | | |
0830 621B000 28.000 EACH] 266.52000 7462 .56 250.00000 7000.00|
\ |

Junction Box Units, Type 1, 1P Or 5 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -20
TABULATION OF BIDS
CALL ORDER : 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION

| ( 4 ) 23011 | ( 5 14001 |
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0840 621B001 3.000 EACH] 373.13000 1119.39] 350.00000 1050.00|
Junction Box Units, Type 1, 2P Or 5 | | |
0850 621B004 1.000 EACH] 373.13000 373.13] 350.00000 350.00]|
Junction Box Units, Type 4 | | |
0860 621C001 2.000 EACH| 1759.06000 3518.12| 1650.00000 3300.00|
Inlets, Type B | | |
0870 621C002 3.000 EACH] 1892.32000 5676.96| 1775.00000 5325.00|
Inlets, Type C, P1 Or P3 | \ |
0880 621C015 29.000 EACH] 2132.20000 61833.80] 2000.00000 58000.00|
Inlets, Type S1 Or S3 (1 Wing) | | |
0890 621C017 4.000 EACH] 2505.33000 10021.32] 2350.00000 9400.00]
Inlets, Type S1 Or S3 (2 Wing) | | |
0900 621C020 48.000 EACH]| 1918.98000 92111.04| 1800.00000 86400.00]
Inlets, Type Y | \ |
0910 621C027 5.000 EACH] 1918.98000 9594.90| 1800.00000 9000.00]
Inlets, Type C | \ |
0920 621C071 2.000 EACH| 2132.20000 4264.40| 2000.00000 4000.00|
Inlets, Type S3 (1 Wing) (Modified) | \ |
0930 621D001 2.000 EACH| 213.22000 426.44| 200.00000 400.00|
Inlet Units, Type B | \ |
0940 621D002 4.000 EACH] 250.53000 1002.12| 235.00000 940.00|
Inlet Units, Type C | | |
0950 621D015 34.000 EACH] 330.49000 11236.66| 310.00000 10540.00]
Inlet Units, Type S1 Or S3 | | |
0960 621D019 64.000 EACH| 213.22000 13646.08| 200.00000 12800.00]
Inlet Units, Type Y | | |
0970 621D022 3.000 EACH] 229.21000 687.63] 215.00000 645.00]
Inlet Units, Type C, P1 Or P3 | \ |
0980 623A000 1024.000 LF | 31.98000 32747.52| 30.00000 30720.00|
Concrete Gutter | | |
0990 623B000 251.000 LF | 10.66000 2675.66 | 10.00000 2510.00]
Concrete Curb, Type N | | |
1000 623C000 8029.000 LF | 9.59000 76998.11| 9.00000 72261.00|
Combination Curb & Gutter, Type C | | |
1010 630A001 15125.000 LF | 15.00000 226875.00] 15.00000 226875.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
1020 630C001 28.000 EACH] 650.00000 18200.00] 650.00000 18200.00]
Guardrail End Anchor, Type 8 | | |
1030 630C003 4.000 EACH] 1275.00000 5100.00| 1275.00000 5100.00|
\ |

Guardrail End Anchor, Type 13



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
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TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION : 09
| ( 4 ) 23011 | ( 5 ) 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1040 630C041 4.000 EACH] 3750.00000 15000.00] 3750.00000 15000.00]
Guardrail End Anchor, Type 22 | \ |
1050 630C050 5.000 EACH] 1850.00000 9250.00| 1850.00000 9250.00]
Guardrail End Anchor, Type 20 Series | \ |
1060 630C070 23.000 EACH] 1475.00000 33925.00] 1475.00000 33925.00|
Guardrail End Anchor, Type 10 Series | \ |
1070 634A000 20927.000 LF | 10.42000 218059.34| 6.95000 145442 .65]
Industrial Fence, 4 Feet High | | |
1080 641A512 2355.000 LF | 8.30000 19546.50] 26.80000 63114.00]
3/4 Inch Copper Water Service Line Laid | \ |
1090 641A610 520.000 LF | 21.95000 11414.00] 25.65000 13338.00]
4 Inch Ductile Iron Water Main Laid | |
1100 641A612 340.000 LF | 24.85000 8449.00| 30.00000 10200.00]
6 Inch Ductile Iron Water Main Laid | \ |
1110 641A742 3680.000 LF | 7.46000 27452 .80 | 11.45000 42136.00|
3 Inch P.V.C. Water Main Laid | \ |
1120 641A746 7409.000 LF | 12.81000 94909.29| 17.10000 126693.90]
6 Inch P.V.C. Water Main Laid | \ |
1130 641A750 461.000 LF | 21.70000 10003.70] 27.30000 12585.30]
10 Inch P.V.C. Water Main Laid | | |
1140 641C500 3645.000 LB | 3.85000 14033.25] 4.00000 14580.00]
Ductile Iron Fittings | \ |
1150 641D500 7.000 EACH] 1776.73000 12437.11| 3465.00000 24255.00 |
Fire Hydrant | | |
1160 641G500 2.000 EACH| 879.52000 1759.04 | 2545.00000 5090.00|
Flush Hydrant | \
1170 6413514 5.000 EACH] 431.06000 2155.30| 890.00000 4450.00 |
4 Inch Gate Valve With Box | | |
1180 641J516 17.000 EACH]| 555.95000 9451.15| 1035.00000 17595.00]
6 Inch Gate Valve With Box | \ |
1190 6413520 1.000 EACH] 1400.59000 1400.59] 1842.00000 1842.00|
10 Inch Gate Valve With Box | \ |
1200 641L500 19.000 CUYD]| 345.74000 6569.06| 300.00000 5700.00|
Concrete for Water Mains (Thrust Blocks | | |
1210 641M510 49.000 EACH]| 28.03000 1373.47| 62.00000 3038.00|
4 Inch Retainer Gland | \ |
1220 641M512 104.000 EACH| 41.47000 4312.88| 76.00000 7904.00|
6 Inch Retainer Gland | \ |
1230 641M516 16.000 EACH]| 93.17000 1490.72| 133.00000 2128.00]|
\ |

10 Inch Retainer Gland |



12 Inch Steel Encasement Pipe,
Installation

Type 2

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -22
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION : 09
| ( 4 ) 23011 | ( 5 ) 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1240 641N510 10.000 EACH| 326.00000 3260.00] 582.00000 5820.00]
6 Inch x 6 Inch Anchor Tee | \ |
1250 641N530 1.000 EACH] 463.64000 463.64 | 800.00000 800.00]
10 Inch x 6 Inch Anchor Tee | \ |
1260 6410514 1.000 EACH] 1945.11000 1945.11| 2389.00000 2389.00]
6 Inch x 6 Inch Tapping Valve And Sleev | \ |
1270 6410536 1.000 EACH] 3219.74000 3219.74| 3677.00000 3677.00]
10 Inch x 10 Inch Tapping Valve And | \ |
Sleeve | | |
1280 641P515 10.000 EACH| 207.87000 2078.70| 730.00000 7300.00]
3/4 Inch Service Tap | \ |
1290 641R510 49.000 EACH| 184.68000 9049.32| 433.00000 21217.00]
3/4 Inch Water Meter And Box Reset | |
1300 646A520 2150.000 LF | 25.20000 54180.00| 25.20000 54180.00 |
3/4 Inch Polyethylene Gas Service Line | \ |
Laid | \ |
1310 646A715 7016.000 LF | 12.30000 86296.80 | 12.30000 86296.80]
2 Inch Polyethylene Gas Main Laid | \ |
1320 646C540 20.000 EACH] 267.00000 5340.00] 267.00000 5340.00]
2 Inch Polyethylene Fittings | \ |
1330 646C605 12.000 EACH| 510.00000 6120.00| 300.00000 3600.00|
8 Inch Steel Fitting | \ |
1340 646D540 11.000 EACH| 840.00000 9240.00 | 840.00000 9240.00]|
2 Inch Polyethylene Valve With Box | |
1350 646G520 4.000 EACH| 590.00000 2360.00] 12000.00000 48000.00 |
8 Inch Steel Line Stopper | \ |
1360 649A520 156.000 LF | 80.54000 12564.24| 77.00000 12012.00|
6 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | | |
1370 649A535 713.000 LF | 119.66000 85317.58| 118.00000 84134.00]
12 Inch Steel Encasement Pipe, Type 1 | | |
Installation | \ |
1380 649A560 40.000 LF | 181.62000 7264 .80 | 220.00000 8800.00|
24 Inch Steel Encasement Pipe, Type | \ |
lInstallation | | |
1390 6492620 160.000 LF | 101.82000 16291.20| 207.00000 33120.00]
6 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | \
1400 649A635 160.000 LF | 162.21000 25953.60] 274.50000 43920.00]
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 023 -23
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20050223023 COUNTIES : MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09

( 4 ) 23011 | ( 5 ) 14001 |
HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
|

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
1410 649A660 35.000 LF 282.68000 9893.80| 413.45000 14470.75]
24 Inch Steel Encasement Pipe, Type 2 \ |
Installation |
1420 650B000 54642.000 CUYD]| 1.85000 101087.70] 4.00000 218568.00|
Topsoil From Stockpiles | | |
1430 652A100 102.000 ACRE| 475.00000 48450.00| 650.00000 66300.00|
Seeding | | |
1440 652C000 102.000 ACRE| 40.00000 4080.00] 55.00000 5610.00]|
Mowing | | |
1450 654A001 72426.000 SQYD| 2.65000 191928.90]| 1.65000 119502.90]
Solid Sodding (Bermuda) | \ |
1460 656A010 102.000 ACRE| 465.00000 47430.00] 625.00000 63750.00]
Mulching | | |
1470 659A000 1000.000 SQYD| 1.75000 1750.00] 5.00000 5000.00|
Erosion Control Netting, Class A | | |
1480 659A001 1000.000 SQYD| 1.85000 1850.00] 5.00000 5000.00]
Erosion Control Netting, Class B | | |
1490 659A002 58840.000 SQYD| 4.00000 235360.00] 2.25000 132390.00]
Erosion Control Netting, Class C1 | \ |
1500 665A000 54.000 ACRE] 275.00000 14850.00] 400.00000 21600.00|
Temporary Seeding | | |
1510 665B000 54.000 ACRE] 300.00000 16200.00] 400.00000 21600.00|
Temporary Mulching | \ |
1520 665C000 2165.000 LF | 12.91000 27950.15| 5.75000 12448.75]
15" Temporary Pipe | | |
1530 665E000 1140.000 SQYD| 1.22000 1390.80] 0.75000 855.00]
Polyethylene | | |
1540 665F000 500.000 EACH]| 5.24000 2620.00 | 5.00000 2500.00]
Hay Bales | | |
1550 665G000 1140.000 EACH]| 2.64000 3009.60| 0.65000 741.00|
Sand Bags | | |
1560 665I000 1110.000 TON | 31.03000 34443.30] 35.00000 38850.00|
Temporary Riprap, Class 2 | | |
1570 6653000 45628.000 LF | 2.50000 114070.00] 3.25000 148291.00]
Silt Fence, Type A | | |
1580 665K000 740.000 CUYD]| 8.90000 6586.00| 10.00000 7400.00|
Drainage Sump Excavation | | |
1590 6651000 170.000 LF | 19.06000 3240.20| 25.00000 4250.00|
| \ |

Floating Basin Boom



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -24
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 4 ) 23011 | ( 5 ) 14001 | )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
1600 665N000 2400.000 TON | 26.08000 62592.00| 35.00000 84000.00]
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
1610 6650001 45628.000 LF | 1.01000 46084.28 | 0.50000 22814.00]
Silt Fence Removal | | |
1620 6650000 2700.000 LF | 6.00000 16200.00| 7.00000 18900.00]
12 Inch Wattle | \ I
1630 6650001 10220.000 LF | 6.00000 61320.00 | 8.00000 81760.00]
20 Inch Wattle | | |
1640 666A001 102.000 ACRE] 40.00000 4080.00]| 0.01000 1.02]
Pest Control Treatment | \ |
1650 672B000O 2000.000 1B | 8.54000 17080.00| 10.00000 20000.00 |
Flocculant Powder | | |
1660 672C000 500.000 EACH]| 128.06000 64030.00| 125.00000 62500.00 |
Flocculant Log | | |
1670 680A000 LUMP| 183550.44000 183550.44| 250000.00000 250000.00]
Engineering Controls | \ |
1680 701A028 14.000 MILE| 1625.00000 22750.00]| 1625.00000 22750.00 |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1690 701A041 13.000 MILE| 1020.00000 13260.00| 1020.00000 13260.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1700 701A046 2.000 MILE| 1020.00000 2040.00] 1020.00000 2040.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
1710 701A0438 15.000 MILE| 1835.00000 27525.00] 1835.00000 27525.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1720 701B00Y 11575.000 LF | 0.75000 8681.25]| 0.75000 8681.25]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
1730 701C000 5.000 MILE] 450.00000 2250.00] 450.00000 2250.00]
Broken Temporary Traffic Stripe | \ |
1740 701C001 17.000 MILE| 550.00000 9350.00| 550.00000 9350.00]
Solid Temporary Traffic Stripe | \ |
1750 701D007 5.000 MILE] 1600.00000 8000.00| 1600.00000 8000.00|
Solid Traffic Stripe Removed (Paint) | \ |
1760 701D009 1.000 MILE] 1200.00000 1200.00] 1200.00000 1200.00]
\ |

Solid Traffic Stripe Removed (Tape) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -25
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 4 ) 23011 | ( 5 ) 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1770 701D014 2.000 MILE| 1500.00000 3000.00] 1500.00000 3000.00]
Broken Traffic Stripe Removed (Paint) | \ |
1780 701G121 500.000 LF | 1.89000 945.00| 1.89000 945.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1790 701G125 500.000 LF | 4.00000 2000.00| 4.00000 2000.00]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1800 701G133 500.000 LF | 4.00000 2000.00| 4.00000 2000.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1810 701HO010 1418.000 LF | 0.50000 709.00| 0.50000 709.00]
Dotted Traffic Stripe Removed (Paint) | | |
1820 703A002 16155.000 SQFT| 2.50000 40387.50| 2.50000 40387.50|
Traffic Control Markings, Class 2, Type | | |
A | \ |
1830 703B002 808.000 SQFT| 2.90000 2343.20] 2.90000 2343.20]
Traffic Control Legends, Class 2, Type | \ |
1840 703C000 2948.000 SQFT| 3.00000 8844.00| 3.00000 8844.00|
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | \ |
1850 703C003 1723.000 SQFT| 3.50000 6030.50| 3.50000 6030.50|
Removal Of Existing Traffic Control | | |
Markings Or Legends (Tape) | \ |
1860 703D001 12193.000 SQFT| 1.50000 18289.50| 1.50000 18289.50]
Temporary Traffic Control Markings | \ |
1870 705A011 124.000 EACH] 5.00000 620.00| 5.00000 620.00]
Pavement Markers, Class C, Type 1-A | | |
1880 705A022 68.000 EACH]| 5.00000 340.00] 5.00000 340.00]
Pavement Markers, Class C, Type 2-C | \
1890 705A023 152.000 EACH] 5.00000 760.00| 5.00000 760.00]
Pavement Markers, Class C, Type 2-D | | |
1900 705A030 197.000 EACH] 5.00000 985.00] 5.00000 985.00]
Pavement Markers, Class A-H, Type 2-C | \ |
1910 705A031 1781.000 EACH] 5.00000 8905.00| 5.00000 8905.00]
Pavement Markers, Class A-H, Type 1-A | | |
1920 705A032 1061.000 EACH] 5.00000 5305.00] 5.00000 5305.00]
Pavement Markers, Class A-H, Type 1-B | \ |
1930 705A037 218.000 EACH] 5.00000 1090.00]| 5.00000 1090.00]
Pavement Markers, Class A-H, Type 2-D | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 023 -26

CALL ORDER : 023 CONTRACT ID 20050223023 COUNTIES MOBILE
LETTING DATE : 02/23/05 10:00 AM DIVISION
| ( 4 ) 23011 | ( 5 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1940 705A038 193.000 EACH| 5.00000 965.00] 5.00000 965.00]
Pavement Markers, Class A-H, Type 2-E | \ |
1950 710A115 315.000 SQFT| 14.00000 4410.00] 14.00000 4410.00]|
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
1960 710A126 246.000 SQFT| 18.00000 4428.00] 18.00000 4428.00|
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1970 710A141 14.000 SQFT| 22.00000 308.00] 22.00000 308.00|
Class 6, Aluminum Flat Sign Panels 0. | \ |
125" Thick Or Steel Flat Sign Panels 12 | \ |
Gauge (Type III Background) | \ |
1980 710B001 1014.000 LF | 5.00000 5070.00 | 5.00000 5070.00|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1990 730A000 LUMP | 2105.26000 2105.26| 2000.00000 2000.00]
Removal Of Existing Traffic Control | \ |
Unit (SCHILLINGER ROAD @ LOTT ROAD) | \ |
2000 730C000 LUMP | 6842.11000 6842.11| 6500.00000 6500.00]
Furnishing And Installing Traffic | \ |
Control Unit (SCHILLINGER ROAD @ LOTT | | |
ROAD) | \ I
2010 730E000 4.000 EACH] 3684.21000 14736.84| 3500.00000 14000.00]
Metal Traffic Signal Pole Foundation | \ |
2020 730G001 4.000 EACH] 8368.42000 33473.68] 7950.00000 31800.00|
Metal Traffic Signal Strain Pole | \ |
2030 730H001 3808.000 LF | 3.68000 14013.44| 3.50000 13328.00]
Loop Wire | \ |
2040 7301001 770.000 LF | 2.11000 1624.70] 2.00000 1540.00]|
Loop Detector Lead-In-Cable | \ |
2050 730J010 10.000 EACH]| 168.42000 1684.20] 160.00000 1600.00|
Vehicle Loop Detector | \ |
2060 730K000 4.000 EACH] 368.42000 1473.68| 350.00000 1400.00]|
Traffic Signal Junction Box | \ |
2070 730L003 50.000 LF | 3.68000 184.00] 3.50000 175.00]
1", Non-Metallic, Conduit | \ |
2080 730L005 269.000 LF | 4.74000 1275.06| 4.50000 1210.50]|
| \ |

2", Non-Metallic, Conduit



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 023 -27
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050223023 COUNTIES MOBILE
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 4 ) 23011 | ( 5 ) 14001 | ( )
|HOSEA O. WEAVER & SONS, INC |NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2090 730N010 4.000 EACH]| 684.21000 2736.84] 650.00000 2600.00]
Luminaire Extension Assembly, 12 FEET | \ |
2100 730P022 8.000 EACH] 894.74000 7157.92| 850.00000 6800.00 |
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
2110 730P024 2.000 EACH| 1578.95000 3157.90| 1500.00000 3000.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
2120 730R022 1.000 EACH] 8947.37000 8947.37| 8500.00000 8500.00|
Controller Assembly, Type III, 8 Phase | \ |
2130 740B00O 1410.000 SQFT| 6.68000 9418.80 | 7.50000 10575.00|
Construction Signs | \ |
2140 740D00O 600.000 EACH] 48.56000 29136.00| 55.00000 33000.00 |
Channelizing Drums | \ |
2150 740E000 200.000 EACH] 1.12000 224.00| 25.00000 5000.00]
Cones (36 Inches High) | | |
2160 740F002 43.000 EACH| 303.49000 13050.07| 175.00000 7525.00]
Barricades, Type III | \ |
2170 7401005 20.000 EACH] 674.43000 13488.60 | 650.00000 13000.00]
Warning Lights, Type B (Detachable Head | \ |
2180 740L005 28.000 EACH] 118.81000 3326.68] 100.00000 2800.00]
Vertical Panel, Type I (Double-Sided) | \ |
2190 740M001 200.000 EACH] 1.12000 224.00| 10.00000 2000.00|
Ballast For Cone | \ |
2200 741c010 2.000 EACH| 2248.11000 4496.22| 4000.00000 8000.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
2210 999 000 3000.000 HOUR| 0.80000 2400.00] 0.80000 2400.00]
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 20,116,519.94| $ 20,693,886.39] $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 20,116,519.94| $ 20,693,886.39]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20050223031 COUNTIES : ELMORE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPMT-2640 (200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#208 (0l1d Montgomery Highway) from U.S.#231 to Bell
Street in Wetumpka. Length 1.364 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 255,313.35 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 281,209.88 110.1430%



Run)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20050223031 COUNTIES ELMORE
LETTING DATE 02/23/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201B00O 3.000 ACRE| 1000.00000 3000.00| 15000.00000 45000.00 |
Clearing | \ |
0020 210D00O 100.000 CUYD] 38.85000 3885.00] 17.00000 1700.00]
Borrow Excavation | \ |
0030 230A000 3.000 RBST| 1125.00000 3375.00] 1950.00000 5850.00]
Roadbed Processing | \ |
0040 301A012 2396.000 SQYD| 12.85000 30788.60| 10.75000 25757.00 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0050 401A000 2498.000 SQYD| 0.80000 1998.40| 1.00000 2498.00]
Bituminous Treatment A | \ |
0060 405A000 1101.000 GAL | 1.15000 1266.15]| 3.00000 3303.00]
Tack Coat | ‘ |
0070 424A340 1514.000 TON | 50.50000 76457.00| 45.64000 69098.96|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0080 424A346 521.000 TON | 61.30000 31937.30| 47.64000 24820.44|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 424B636 32.000 TON | 125.00000 4000.00] 100.00000 3200.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0100 424B640 100.000 TON | 125.00000 12500.00| 110.00000 11000.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0110 424C350 227.000 TON | 68.25000 15492.75| 48.35000 10975.45]
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0120 428D000 2672.000 LF | 0.60000 1603.20]| 2.00000 5344.00]
Scoring Bituminous Pavement Surface | \
Edge By Cutting (10 Inch Wide) | \ |
0130 430B043 181.000 TON | 51.95000 9402.95| 50.00000 9050.00 |
Aggregate Surfacing (1" Down, Crusher | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 031 -3

CALL ORDER : 031 CONTRACT 1ID 20050223031 COUNTIES ELMORE
LETTING DATE 02/23/05 10:00 AM DIVISION : 06
[ ( 1 ) 01087 | ( 2 ) 23024 ( )

| APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0140 600A000 LUMP |
Mobilization |
0150 623B003 30.000 LF |
Concrete Curb, Type B |
0160 652A100 4.000 ACRE|
Seeding |
0170 656A010 4.000 ACRE]
Mulching |
0180 665J000 3000.000 LF |
Silt Fence, Type A |
0190 6650001 3000.000 LF |
Silt Fence Removal |
0200 701A030 3.000 MILE]|
Solid White, Class 2T, Type A Traffic |
Stripe |
0210 701A034 2.000 MILE|
Solid Yellow, Class 2T, Type A Traffic |
Stripe |
0220 701A044 1.000 MILE]
Broken Yellow, Class 2T, Type A Traffic |
Stripe |
0230 701B00S 100.000 LF |
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) |
0240 701C000 2.000 MILE|
Broken Temporary Traffic Stripe |
0250 701C001 4.000 MILE]

Solid Temporary Traffic Stripe |
0260 703A002 335.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0270 705A032 42.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
0280 705A037 142.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0290 740B00O 168.000 SQFT|
Construction Signs |
0300 7400000 1.000 EACH]
Pilot Car
SECTION TOTALS

CONTRACT TOTALS

|[WIREGRASS CONSTRUCTION COMP

2792.
12900.
1620.

2694.

1796.

408.

204.

1122.
2653.

1195.

235.
796.
2016.
1500.

281,2009.

UNIT PRICE AMOUNT | UNIT PRICE
 29775.00000 29775.00]  27000.00000  27000.00

26.25000 787.50} 70.00000
405.00000 1620.001 644.51000
405.00000 1620.00} 698.21000
3.30000 9900.00} 4.30000
0.10000 300.00} 0.54000
880.00000 2640.00} 898.01000

1
880.00000 1760.00| 898.01000

1
400.00000 400.00] 408.19000

1
2.00000 200.00] 2.04000

1
550.00000 1100.00]| 561.26000
650.00000 2600.00} 663.30000
3.50000 1172.501 3.57000

1
5.50000 231.00] 5.61000
5.50000 781.00} 5.61000
15.00000 2520.00} 12.00000
2200.00000 2200.00} 1500.00000
$ 255,313.35} $
T ass s 5

281,2009.

AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20050223032 COUNTIES : PERRY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPOA-5304 (200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#45 from the Marion city limits to the Dallas County
line. Length 10.100 mi.

TOTAL % OVER
BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,072,541.75 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050223032 COUNTIES PERRY
LETTING DATE 02/23/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 23024 | ( )
|S. T. BUNN CONSTRUCTION CO. |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D021 2370.000 CUYD]| 9.75000 23107.50] |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0020 212A000 1067.000 STA | 28.00000 29876.00| |
Machine Grading Shoulders | \ |
0030 405A000 7900.000 GAL | 1.25000 9875.00 | |
Tack Coat | | |
0040 429A240 8800.000 TON | 49.95000 439560.00] |
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0050 429B245 500.000 TON | 70.00000 35000.00 | |
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0060 429B247 4750.000 TON | 50.45000 239637.50| |
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0070 429B252 2075.000 TON | 55.35000 114851.25] |
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0080 600A000 LUMP | 52145.00000 52145.00 | |
Mobilization | |
0090 630A001 1338.000 LF | 17.50000 23415.00| |
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630C050 18.000 EACH| 1850.00000 33300.00| |
Guardrail End Anchor, Type 20 Series | \ |
0110 652A100 6.000 ACRE] 650.00000 3900.00] |
Seeding | | |
0120 656A010 6.000 ACRE] 700.00000 4200.00] |
Mulching | \ |
0130 665F000 100.000 EACH] 8.00000 800.00| |
Hay Bales | | |
0140 665J000 2000.000 LF 3.15000 6300.00 | |
\ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050223032 COUNTIES PERRY
LETTING DATE 02/23/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 23024 | ( )
|S. T. BUNN CONSTRUCTION CO. |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 6650001 2000.000 LF | 1.00000 2000.00| |
Silt Fence Removal | \ |
0160 701A030 21.000 MILE] 850.00000 17850.00] |
Solid White, Class 2T, Type A Traffic | | |
Stripe | | |
0170 701A034 14.000 MILE] 850.00000 11900.00] |
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | \ |
0180 701A044 7.000 MILE] 325.00000 2275.00| |
Broken Yellow, Class 2T, Type A Traffic | \ |
Stripe | | |
0190 701C000 7.000 MILE] 580.00000 4060.00] |
Broken Temporary Traffic Stripe | \ |
0200 701C001 21.000 MILE] 680.00000 14280.00] |
Solid Temporary Traffic Stripe | | |
0210 740B0O0O 222.000 SQFT| 7.25000 1609.50] |
Construction Signs | | |
0220 740E000 50.000 EACH] 1.00000 50.00| |
Cones (36 Inches High) | | |
0230 740M001 50.000 EACH]| 1.00000 50.00| |
Ballast For Cone | | |
0240 7400000 1.000 EACH]| 2500.00000 2500.00| |
Pilot Car | \ |
SECTION TOTALS | $ 1,072,541.75] 0.00] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,072,541.75| 281,209.88| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20050223036 COUNTIES : BARBOUR
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) STPNU-0301 (200)

for constructing the Widening, Leveling, Resurfacing, and
Traffic Stripe on C.R.#15 from the Dale county line to
S.R.#51 in Clio. Length 5.804 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 894,898.00 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 916,520.08 102.4162%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 036 -2
TABULATION OF BIDS

CALL ORDER : 036 CONTRACT ID : 20050223036 COUNTIES : BARBOUR
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
0010 401B100 74922.000 SQYD 0.80000 59937.60 0.63000 47200.86
Bituminous Treatment E (With Polymer
Additive)
0020 405A000 4700.000 GAL 1.00000 4700.00 2.71000 12737.00
Tack Coat
0030 410H000 1.000 EACH 10000.00000 10000.00 3500.00000 3500.00
Material Remixing Device
0040 429A200 4883.000 TON 46.75000 228280.25 48.34000 236044.22

|

|

|

|

|

|

|

|

|

Improved Bituminous Concrete Wearing |

Surface Layer, 1/2" Maximum Aggregate |

Size Mix, ESAL Range A |
0050 429A206 1903.000 TON | 35.50000 67556.50

|

|

|

|

|

|

|

|

|

|

|

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ 48.00000 91344.00]

Improved Bituminous Concrete Wearing | |

Surface Layer, Leveling, 1/2" Maximum \ |

Aggregate Size Mix, ESAL Range A | |

0060 429B200 8240.000 TON 45.25000 372860.00] 48.70000 401288.00]

Improved Bituminous Concrete Binder | |

Layer, 3/4" Maximum Aggregate Size Mix, \ |

ESAL Range A | |

0070 429B213 1124.000 TON 48.65000 54682.60| 51.00000 57324.00 |

Improved Bituminous Concrete Binder | |

Layer, Widening, 1 1/2" Maximum | |

Aggregate Size Mix, ESAL Range A | |

0080 600A000 LUMP | 45000.00000 45000.00] 15160.00000 15160.00]
Mobilization | |

0090 701A031 12.000 MILE| 1088.00000 13056.00| 1088.00000 13056.00]

Solid White, Class 2, Type A Traffic | \ |

Stripe (0.06" Thick) | \ |

0100 701A035 7.000 MILE] 1332.00000 9324.00| 1332.00000 9324.00]

Solid Yellow, Class 2, Type A Traffic | \ |

Stripe (0.09" Thick) | | |

0110 701A045 4.000 MILE]| 783.00000 3132.00] 783.00000 3132.00]

Broken Yellow, Class 2, Type A Traffic | | |

Stripe (0.09" Thick) | | |

0120 701C000 12.000 MILE| 500.00000 6000.00| 500.00000 6000.00 |

Broken Temporary Traffic Stripe | \ |

0130 701cC001 21.000 MILE| 580.00000 12180.00 | 580.00000 12180.00|

\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 036 -3

CALL ORDER : 036 CONTRACT ID 20050223036 COUNTIES BARBOUR
LETTING DATE : 02/23/05 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 703A002 200.000 SQFT| 3.00000 600.00| 3.00000 600.00|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0150 703D002 100.000 SQFT| 1.50000 150.00] 1.50000 150.00]
Temporary Traffic Control Markings | | |
(Paint) | \ |
0160 705A032 179.000 EACH| 5.00000 895.00| 5.00000 895.00|
Pavement Markers, Class A-H, Type 1-B | | |
0170 705A037 513.000 EACH| 5.00000 2565.00| 5.00000 2565.00]
Pavement Markers, Class A-H, Type 2-D | | |
0180 740B0O0O 315.000 SQFT| 7.87000 2479.05| 8.00000 2520.00]
Construction Signs | | |
0190 7400000 1.000 EACH]| 1500.00000 1500.00] 1500.00000 1500.00]
Pilot Car | \ |
SECTION TOTALS | S 894,898.00| S 916,520.08]| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 894,898.00] S 916,520.08]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20050223037 COUNTIES : MARION
LETTING DATE : 02/23/05 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-4718(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#25 from S.R.#74 in Hamilton to C.R.#20. Length 6.869

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONSTRUCTION, INC. $ 737,205.50 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 754,813.73 102.3885%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER : 037 CONTRACT 1ID 20050223037 COUNTIES MARION
LETTING DATE 02/23/05 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 01087 | (
| TRI-COUNTY CONSTRUCTION, IN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D001 5000.000 CUYD] 12.00000 60000.00 | 9.33000 46650.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \
0020 405A000 3000.000 GAL | 1.09000 3270.00] 1.08000 3240.00]
Tack Coat | \ |
0030 424A340 6340.000 TON | 37.25000 236165.00] 42.99000 272556.60]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424Bo641 300.000 TON | 52.00000 15600.00| 62.26000 18678.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, Esal Range A/B | | |
0050 424B643 5240.000 TON | 34.00000 178160.00| 37.93000 198753.20]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0060 424C351 2398.000 TON | 36.50000 87527.00| 38.23000 91675.54 |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0070 430B040 1935.000 TON | 14.25000 27573.75] 17.86000 34559.10 |
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0080 600A000 LUMP | 30700.00000 30700.00| 8725.32000 8725.32
Mobilization | \
0090 630A001 200.000 LF | 18.50000 3700.00] 18.87000 3774.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C050 2.000 EACH| 1925.00000 3850.00] 1963.50000 3927.00]
Guardrail End Anchor, Type 20 Series | | |
0110 652A100 2.000 ACRE| 1200.00000 2400.00] 2550.00000 5100.00]
Seeding | \ |
0120 656A010 2.000 ACRE| 1200.00000 2400.00| 816.00000 1632.00]
Mulching | \ |
0130 665F000 15.000 EACH| 35.00000 525.00] 29.98000 449.70]
Hay Bales \ |
0140 665J000 1200.000 10.00000 12000.00| 3.04000 3648.00]
\ |

|
LF |
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 037 -3

CALL ORDER : 037 CONTRACT ID 20050223037 COUNTIES MARION
LETTING DATE 02/23/05 10:00 AM DIVISION : 02
| 1 ) 20011 | ( 2 ) 01087 ( )
| TRI-COUNTY CONSTRUCTION, IN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0150 6650001 1200.000 LF | 10.00000 12000.00] 1.08000 1296
Silt Fence Removal | |
0160 701A031 14.000 MILE] 1175.00000 16450.00] 1198.50000 16779
Solid White, Class 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0170 701A035 11.000 MILE] 1350.00000 14850.00] 1377.00000 15147
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0180 701A045 3.000 MILE] 890.00000 2670.00 | 907.80000 2723.
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0190 701C000 3.000 MILE] 620.00000 1860.00] 632.40000 1897.
Broken Temporary Traffic Stripe | |
0200 701C001 18.000 MILE] 680.00000 12240.00] 693.60000 12484.
Solid Temporary Traffic Stripe |
0210 703A002 360.000 SQFT| 3.50000 1260.00] 3.57000 1285.
Traffic Control Markings, Class 2, Type | |
A I \
0220 705A032 227.000 EACH] 5.50000 1248.50] 5.61000 1273.
Pavement Markers, Class A-H, Type 1-B | |
0230 705A037 900.000 EACH| 5.50000 4950.00] 5.61000 5049.
Pavement Markers, Class A-H, Type 2-D | |
0240 740B0O0O 420.000 SQFT| 12.50000 5250.00| 7.76000 3259.
Construction Signs | |
0250 740E000 25.000 EACH] 12.25000 306.25] 6.06000 151.
Cones (36 Inches High) | |
0260 740M001 25.000 EACH] 10.00000 250.00| 3.98000 99.
Ballast For Cone | \
SECTION TOTALS | S 737,205.50] S 754,813. S 0.00
__________________________________________ + __________________________+____________________________ —— e e
CONTRACT TOTALS | S 737,205.50] S 754,813. S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20050223041
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01
CONTRACT TIME : 365 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
Upper River Road at Cotaco Creek northeast of Somerville.
Length - 0.478 mi.

COUNTIES

PROJECT (S)

MORGAN

DATE : 02/25/05
PAGE : 041 -1

ACGBBR-BR-5211 (200)

1,648,834.
1,769,927.
2,030,588.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 18036 RILEY BRIDGE & ENGINEERING CO., INC.
2 01007 ALABAMA BRIDGE BUILDERS, INC.

3 13036 THE MORRIS GROUP, INC.

4 19007 SCOTT BRIDGE COMPANY, INC.

2,595,6509.



Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050223041 COUNTIES MORGAN
LETTING DATE 02/23/05 10:00 AM DIVISION 01
| ( 1 ) 18036 | ( 2 ) 01007 | ( 3 ) 13036
|RILEY BRIDGE & ENGINEERING |ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | 8000.00000 8000.00] 35000.00000 35000.00
Clearing & Grubbing (Approximately 8 | \ |
Acres) I \ |
0020 206A000 LUMP | 48000.00000 48000.00 | 60000.00000 60000.00 | 60000.00000 60000.00
Removal Of 0ld Bridge, Station 701+00.0 | | |
0030 206D001 2134.000 LF | 1.50000 3201.00] 1.50000 3201.00] 1.50000 3201.00
Removing Guardrail | \ |
0040 206E008 12.000 EACH| 200.00000 2400.00] 98.00000 1176.00] 98.00000 1176.00
Removing Guardrail End Anchor (All Type | | |
0050 210A000 2610.000 CUYD| 5.25000 13702.50| 4.25000 11092.50| 5.00000 13050.00
Unclassified Excavation | | |
0060 210D023 30241.000 CUYD] 6.00000 181446.00| 8.00000 241928.00] 6.25000 189006.25
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 (0) Or Better) | | |
0070 215A000 274.000 CUYD| 40.00000 10960.00 | 50.00000 13700.00| 99.00000 27126.00
Unclassified Bridge Excavation | \ |
0080 215B000O LUMP | 38000.00000 38000.00 | 10000.00000 10000.00| 1.00000 1.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
700+80.00 | \ |
0090 230A000 22.000 RBST| 400.00000 8800.00| 500.00000 11000.00| 450.00000 9900.00
Roadbed Processing | \ |
0100 301A004 2280.000 SQYD| 4.20000 9576.00 | 4.30000 9804.00] 4.14000 9439.20
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0110 301A012 5978.000 SQYD| 5.25000 31384.50| 5.50000 32879.00]| 5.73000 34253.94
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0120 401A000 5509.000 SQYD| 0.80000 4407.20] 1.28000 7051.52] 1.27000 6996.43
Bituminous Treatment A | \ |
0130 405A000 166.000 GAL | 2.00000 332.00] 2.13000 353.58| 2.12000 351.92
Tack Coat | | |
0140 429A221 365.000 TON | 46.50000 16972.50| 53.19000 19414.35| 53.00000 19345.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0150 429B221 827.000 TON | 44.25000 36594.75| 42.55000 35188.85]| 42.00000 34734.00
| \ |
| \ |
| \ |

ESAL Range B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 041 -3
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050223041 COUNTIES MORGAN
LETTING DATE 02/23/05 10:00 AM DIVISION 01
| ( 1 ) 18036 | ( 2 ) 01007 | ( 3 ) 13036
|RILEY BRIDGE & ENGINEERING |ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 502A001 52291.000 1B | 0.64000 33466.24 | 0.75000 39218.25]| 0.80000 41832.80
Steel Reinforcement (Grade 60) | \ |
0170 502B00O LUMP | 47000.00000 47000.00 | 55000.00000 55000.00| 86000.00000 86000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 700+80.00, Approx | \ |
73,497 Lbs | \ |
0180 503A000 72.000 CUYD| 195.00000 14040.00| 250.00000 18000.00| 1.00000 72.00
Seal Concrete | \ |
0190 503B011 LUMP | 50000.00000 50000.00 | 40000.00000 40000.00| 64000.00000 64000.00
Cofferdam And Pumping, Bent No. 3 | \ |
0200 503B012 LUMP | 50000.00000 50000.00 | 40000.00000 40000.00] 64000.00000 64000.00
Cofferdam And Pumping, Bent No. 4 | | |
0210 505G003 56.000 EACH] 105.00000 5880.00| 65.00000 3640.00] 99.00000 5544 .00
Pile Points (Type A, 12") | \ |
0220 505H000 360.000 LF | 98.00000 35280.00 | 200.00000 72000.00| 1.00000 360.00
Pilot Holes | | |
0230 505M002 3000.000 LF | 27.00000 81000.00 | 40.00000 120000.00| 32.00000 96000.00
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ I
0240 508A000 6255.000 LB | 4.00000 25020.00] 3.00000 18765.00 | 2.00000 12510.00
Structural Steel | | |
0250 510A000 314.000 CUYD| 320.00000 100480.00] 400.00000 125600.00| 440.00000 138160.00
Bridge Substructure Concrete, Class A | \ |
0260 510C051 LUMP| 166000.00000 166000.00| 220000.00000 220000.00] 295000.00000 295000.00
Bridge Concrete Superstructure, Sta | \
700+80.00, Approx 411 Cu. Yds. | \ |
0270 510E000 1116.000 SQYD| 2.50000 2790.00| 2.50000 2790.00 | 3.00000 3348.00
Grooving Concrete Bridge Decks | \ |
0280 511A052 32.000 EACH| 105.00000 3360.00] 200.00000 6400.00 | 125.00000 4000.00
Elastomeric Bearing Type 2 (Mark B3) | \ |
0290 511A053 8.000 EACH] 175.00000 1400.00] 300.00000 2400.00| 155.00000 1240.00
Elastomeric Bearing Type 2 (Mark B4) | \
0300 513B005 1262.000 LF | 114.00000 143868.00| 80.00000 100960.00 | 130.00000 164060.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0310 513B015 398.000 LF | 147.00000 58506.00 | 140.00000 55720.00] 170.00000 67660.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | | |
0320 535B014 208.000 LF | 63.00000 13104.00| 88.00000 18304.00| 100.00000 20800.00
| \ |

51" Span, 31" Rise Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 041 -4
TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20050223041 COUNTIES : MORGAN
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01
[ ( 1 ) 18036 | ( 2 ) 01007 3 ) 13036

(
|[RILEY BRIDGE & ENGINEERING |ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC.

LINE NO / ITEM CODE / ALT | \

Solid Yellow, Class 2T, Type A Traffic |
Stripe |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 600A000 LUMP| 135000.00000 135000.00| 107355.00000 107355.00| 235000.00000 235000.00
Mobilization | |
0340 610C001 4258.000 TON | 21.00000 89418.00| 20.00000 85160.00] 22.50000 95805.00
Loose Riprap, Class 2 | | |
0350 610D000 3416.000 SQYD| 3.00000 10248.00] 1.75000 5978.00| 3.00000 10248.00
Filter Blanket | | |
0360 619B120 1.000 EACH] 1550.00000 1550.00] 800.00000 800.00] 1600.00000 1600.00
51" Span, 31" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0370 630A001 3869.000 LF | 16.00000 61904.00| 15.25000 59002.25| 15.25000 59002.25
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 4.000 EACH] 1320.00000 5280.00| 1250.00000 5000.00| 1250.00000 5000.00
Guardrail End Anchor, Type 13 | | |
0390 630C050 10.000 EACH]| 1850.00000 18500.00] 1800.00000 18000.00] 1800.00000 18000.00
Guardrail End Anchor, Type 20 Series | | |
0400 650B000 1386.000 CUYD]| 5.25000 7276.50]| 5.50000 7623.00| 5.00000 6930.00
Topsoil From Stockpiles | | |
0410 652A100 8.000 ACRE] 625.00000 5000.00| 1000.00000 8000.00| 477.00000 3816.00
Seeding | | |
0420 656A010 8.000 ACRE] 625.00000 5000.00| 750.00000 6000.00] 477.00000 3816.00
Mulching | | |
0430 665A000 8.000 ACRE] 450.00000 3600.00| 500.00000 4000.00| 450.00000 3600.00
Temporary Seeding | | |
0440 665B000 8.000 ACRE] 450.00000 3600.00| 500.00000 4000.00]| 450.00000 3600.00
Temporary Mulching | | |
0450 665F000 140.000 EACH| 5.00000 700.00] 6.00000 840.00] 6.63000 928.20
Hay Bales | | |
0460 665J000 5450.000 LF | 4.25000 23162.50| 2.75000 14987.50] 2.80000 15260.00
Silt Fence, Type A | | |
0470 6650001 5450.000 LF | 2.00000 10900.00] 1.20000 6540.00] 1.06000 5777.00
Silt Fence Removal | | |
0480 680A000 LUMP | 9500.00000 9500.00| 24000.00000 24000.00| 45000.00000 45000.00
Engineering Controls | | |
0490 701A030 1.000 MILE] 960.00000 960.00| 1000.00000 1000.00| 1000.00000 1000.00
Solid White, Class 2T, Type A Traffic | | |
Stripe | | |
0500 701A034 1.000 MILE] 960.00000 960.00| 1000.00000 1000.00| 1000.00000 1000.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 041 -5
TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20050223041 COUNTIES : MORGAN
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01

( 1 ) 18036 | ( 2 ) 01007
RILEY BRIDGE & ENGINEERING |ALABAMA BRIDGE BUILDERS, IN
\

( 3 ) 13036
THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +____________________________+____________________________

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0510 701C001 2.000 MILE| 660.00000 1320.00]| 750.00000 1500.00] 750.00000 1500.00
Solid Temporary Traffic Stripe | \ |
0520 705A037 64.000 EACH| 7.10000 454.40| 10.00000 640.00] 10.00000 640.00
Pavement Markers, Class A-H, Type 2-D | | |
0530 740B00O 153.000 SQFT| 10.00000 1530.00] 7.75000 1185.75] 7.70000 1178.10
Construction Signs | \ |
0540 740F002 8.000 EACH] 500.00000 4000.00]| 175.00000 1400.00] 175.00000 1400.00
Barricades, Type III | | |
0550 7401005 4.000 EACH]| 500.00000 2000.00| 582.45000 2329.80] 580.00000 2320.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 1,648,834.09] $ 1,769,927.35] $ 2,030,588.09
—————————————————————————————————————————— -
| \ |

$ 1,648,834.09 $ 1,769,927.35 $ 2,030,588.09




CALL ORDER : 041
LETTING DATE 02/23/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20050223041
DIVISION : 01

DATE : 02/25/05
PAGE : 041 -6

MORGAN

LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total

|
0010 201A000 LUMP |

Clearing & Grubbing (Approximately 8 |
Acres) |
0020 206A000 LUMP |
Removal Of 0ld Bridge, Station 701+00.0 |
0030 206D001 2134.000 LF |
Removing Guardrail |
0040 206E008 12.000 EACH]|
Removing Guardrail End Anchor (All Type |
0050 210A000 2610.000 CUYD]|
Unclassified Excavation |
0060 210D023 30241.000 CUYD]|
Borrow Excavation (Loose Truckbed |
Measurement) (A-4 (0) Or Better) |
0070 215A000 274.000 CUYD]
Unclassified Bridge Excavation |
0080 215B000 LUMP |
Cofferdams Or Sheeting And Shoring, Sta |
700+80.00 |
0090 230A000 22.000 RBST|
Roadbed Processing |
0100 301A004 2280.000 SQYD|
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 4" Compacted Thickness |
0110 301A012 5978.000 SQYD]|
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0120 401A000 5509.000 SQYD|
Bituminous Treatment A
0130 405A000
Tack Coat
0140 429A221
Improved Bituminous Concrete Wearing

|

166.000 GAL |
|

|

|

Surface Layer, 3/4" Maximum Aggregate |
|

|

|

|

|

365.000 TON

Size Mix, ESAL Range B

0150 429B221 827.000 TON
Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range B

( 4 ) 19007
SCOTT BRIDGE COMPANY, INC.

UNIT PRICE AMOUNT UNIT PRICE
\
35000.00000 35000.00]
\
\
80000.00000 80000.00|
\
1.50000 3201.00]
\
98.00000 1176.00]|
\
5.00000 13050.00]
\
6.25000 189006.25]|
\
\
200.00000 54800.00|
\
8000.00000 8000.00|
\
\
450.00000 9900.00|
\
4.15000 9462.00|
\
\
5.75000 34373.50]|
\
\
1.30000 7161.70|
\
2.10000 348.60]
\
52.90000 19308.50]
\
\
\
42.33000 35006.91|
\
\
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 041 -7
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050223041 COUNTIES MORGAN
LETTING DATE 02/23/05 10:00 AM DIVISION 01
I ( 4 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0160 502A001 52291.000 1B | 0.97000 50722.27| |
Steel Reinforcement (Grade 60) | \ |

0170 502B00O LUMP| 105000.00000 105000.00] |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 700+80.00, Approx | \ |
73,497 Lbs | \ |

0180 503A000 72.000 CUYD| 450.00000 32400.00 | |
Seal Concrete | \ |

0190 503B011 LUMP | 70000.00000 70000.00 | |
Cofferdam And Pumping, Bent No. 3 | \ |

0200 503B012 LUMP | 70000.00000 70000.00 | |
Cofferdam And Pumping, Bent No. 4 | | |

0210 505G003 56.000 EACH] 175.00000 9800.00 | |
Pile Points (Type A, 12") | \ |

0220 505H000 360.000 LF | 400.00000 144000.00] |
Pilot Holes | \ |

0230 505M002 3000.000 LF | 27.00000 81000.00 | |
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ I

0240 508A000 6255.000 LB | 4.25000 26583.75] |
Structural Steel | | |

0250 510A000 314.000 CUYD| 750.00000 235500.00 | |
Bridge Substructure Concrete, Class A | | |

0260 510C051 LUMP| 325000.00000 325000.00| |
Bridge Concrete Superstructure, Sta | \
700+80.00, Approx 411 Cu. Yds. | \ |

0270 510E000 1116.000 SQYD| 4.00000 4464.00] |
Grooving Concrete Bridge Decks | \ |

0280 511A052 32.000 EACH| 185.00000 5920.00] |
Elastomeric Bearing Type 2 (Mark B3) | \ |

0290 511A053 8.000 EACH] 250.00000 2000.00] |
Elastomeric Bearing Type 2 (Mark B4) | \

0300 513B005 1262.000 LF | 164.00000 206968.00 | |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |

0310 513B015 398.000 LF | 190.00000 75620.00 | |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | | |

0320 535B014 208.000 LF | 100.00000 20800.00] |

| \ |

51" Span, 31" Rise Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 041 -8
TABULATION OF BIDS

Solid Yellow, Class 2T, Type A Traffic |
Stripe |

CALL ORDER . 041 CONTRACT ID : 20050223041 COUNTIES : MORGAN
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01
I ( 4 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0330 600A000 LUMP| 315000.00000 315000.00 | |
Mobilization | \
0340 610C001 4258.000 TON | 26.00000 110708.00] |
Loose Riprap, Class 2 | \ |
0350 610D00O0O 3416.000 SQYD| 3.00000 10248.00 | |
Filter Blanket | \ |
0360 619B120 1.000 EACH] 1600.00000 1600.00| |
51" Span, 31" Rise Side Drain Pipe End | \ |
Treatment, Class 1 | | |
0370 630A001 3869.000 LF | 15.25000 59002.25| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 4.000 EACH] 1250.00000 5000.00] |
Guardrail End Anchor, Type 13 | \ |
0390 630C050 10.000 EACH| 1800.00000 18000.00 | |
Guardrail End Anchor, Type 20 Series | | |
0400 650B00O 1386.000 CUYD| 5.00000 6930.00 | |
Topsoil From Stockpiles | \ |
0410 652A100 8.000 ACRE] 475.00000 3800.00] |
Seeding | \ |
0420 656A010 8.000 ACRE] 475.00000 3800.00] |
Mulching | | |
0430 665A000 8.000 ACRE] 450.00000 3600.00] |
Temporary Seeding | | |
0440 665B000O 8.000 ACRE] 450.00000 3600.00] |
Temporary Mulching | \ |
0450 665F000 140.000 EACH] 7.00000 980.00| |
Hay Bales | | |
0460 665J000 5450.000 LF | 2.50000 13625.00| |
Silt Fence, Type A | \ |
0470 6650001 5450.000 LF | 1.00000 5450.00] |
Silt Fence Removal | \ |
0480 680A000 LUMP | 60000.00000 60000.00 | |
Engineering Controls | \ |
0490 701A030 1.000 MILE| 1000.00000 1000.00] |
Solid White, Class 2T, Type A Traffic | | |
Stripe | \ |
0500 701A034 1.000 MILE| 1000.00000 1000.00] |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 041 -9
TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20050223041 COUNTIES : MORGAN
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01

( 4 ) 19007
SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
0510 701C001 2.000 MILE| 750.00000 1500.00] |
Solid Temporary Traffic Stripe | \ |
0520 705A037 64.000 EACH]| 10.00000 640.00| |
Pavement Markers, Class A-H, Type 2-D | | |
0530 740B00O 153.000 SQFT| 8.00000 1224.00]| |
Construction Signs | \ |
0540 740F002 8.000 EACH] 190.00000 1520.00] |
Barricades, Type III | \ |
0550 7401005 4.000 EACH]| 465.00000 1860.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 2,595,659.73| $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,595,659.73] S 0.00] S




CALL ORDER : 042
LETTING DATE : 02/23/05 10:00 AM

CONTRACT DESCRIPTION

CONTRACT TIME

CONTRACT ID

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20050223042
03
285 Calendar Days

for constructing the Bridge Replacement and Approaches on
Remlap Drive at the Blackburn Fork of the Little Warrior

River southwest of Allgood. Length 0.148 mi.

DATE : 02/25/05
PAGE : 042 -1

COUNTIES : BLOUNT

PROJECT (S) ACGBBRZ-BRZ-0500 (210)
TOTAL % OVER
BID LOW BID

THE MORRIS GROUP,

INC.

$ 747,259.90 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 042 -2

Steel Reinforcement For Bridge

Superstructure, STA 3+00 APPROX 64689

CALL ORDER : 042 CONTRACT 1ID 20050223042 BLOUNT
LETTING DATE 02/23/05 10:00 AM DIVISION : 03
I ( 1 ) 13036 I ( ) I ( )
| THE MORRIS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— - o
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 9900.00000 9900.00 | |
Clearing & Grubbing (Approximately 3 | \ |
ACRES) | \ |
0020 206A000 LUMP | 22000.00000 22000.00] |
Removal Of 0ld Bridge, Station 3+00.00 | | |
0030 206C023 62.000 SQYD| 30.00000 1860.00| |
Removing Riprap | \ |
0040 206D001 26.000 LF | 2.00000 52.00] |
Removing Guardrail | \ |
0050 206E008 2.000 EACH| 100.00000 200.00| |
Removing Guardrail End Anchor (All Type | \ |
0060 210A000 491.000 CUYD]| 2.65000 1301.15] |
Unclassified Excavation | \ |
0070 210D023 2953.000 CUYD| 5.25000 15503.25]| |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 (0) Or Better) | \ |
0080 230A000 5.000 RBST| 1125.00000 5625.00] |
Roadbed Processing | \ |
0090 401A000 1275.000 SQYD| 0.80000 1020.00]| |
Bituminous Treatment A | \ |
0100 405A000 144.000 GAL | 1.25000 180.00] |
Tack Coat | ‘ |
0110 429A201 129.000 TON | 63.50000 8191.50] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0120 429B201 158.000 TON | 55.50000 8769.00| |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0130 429C201 462.000 TON | 49.50000 22869.00| |
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | | |
Range A | \ |
0140 502A000 38363.000 LB | 0.80000 30690.40| |
Steel Reinforcement | \ |
0150 502B000O LUMP | 52000.00000 52000.00 | |
| \ |
| \ |
| \ |

LBS)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 042 -3
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20050223042 COUNTIES BLOUNT
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 13036 I ( ) I ( )
| THE MORRIS GROUP, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0160 505G003 20.000 EACH] 100.00000 2000.00| |
Pile Points (Type A, 12") | \ |

0170 505M002 386.000 LF | 38.00000 14668.00| |
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |

0180 506A008 107.000 LF | 73.50000 7864.50] |
Drilled Shaft Excavation, 4'-0" Diamete | | |

0190 506B003 72.000 LF | 895.00000 64440.00| |
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |

0200 506C042 179.000 LF | 95.00000 17005.00] |
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |

0210 506G002 8.000 EACH] 210.00000 1680.00] |
Crosshole Sonic Logging, 4'-0" Diameter | \ |

0220 508A000 6256.000 LB | 2.50000 15640.00] |
Structural Steel | | |

0230 510A000 121.000 CUYD] 450.00000 54450.00 | |
Bridge Substructure Concrete, Class A | | |

0240 510C051 LUMP| 146800.00000 146800.00] |
Bridge Concrete Superstructure, STA | \ |
3+00.00, APPROX 253 CU YDS | | |

0250 510E000 727.000 SQYD| 4.00000 2908.00 | |
Grooving Concrete Bridge Decks | \ |

0260 511A050 8.000 EACH] 120.00000 960.00| |
Elastomeric Bearing Type 2 (Mark B1l) | \

0270 511A051 32.000 EACH] 95.00000 3040.00] |
Elastomeric Bearing Type 2 (Mark B2) | \

0280 513B003 130.000 LF | 65.00000 8450.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |

0290 513B004 946.000 LF | 80.00000 75680.00 | |
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | \ |

0300 600A000 LUMP | 74900.00000 74900.00| |
Mobilization | |

0310 602A000 4.000 EACH] 50.00000 200.00 | |
Right Of Way Markers | \ |

0320 606A000 86.000 LF 26.25000 2257.50| |

\ |

6" Underdrain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 042 -4
TABULATION OF BIDS
CALL ORDER 042 CONTRACT 1ID 20050223042 COUNTIES BLOUNT
LETTING DATE 02/23/05 10:00 AM DIVISION 03
I ( 1 ) 13036 I ( ) I ( )
| THE MORRIS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0330 610C001 1193.000 TON | 16.00000 19088.00| |
Loose Riprap, Class 2 | \ |
0340 610D00O 965.000 SQYD| 2.40000 2316.00| |
Filter Blanket | \ |
0350 630A001 394.000 LF | 18.00000 7092.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0360 630C003 4.000 EACH]| 1150.00000 4600.00| |
Guardrail End Anchor, Type 13 | | |
0370 630C070 2.000 EACH| 1600.00000 3200.00] |
Guardrail End Anchor, Type 10 Series | \ |
0380 637A001 597.000 LF | 7.90000 4716.30] |
Fence Reset (Includes All Types) | \ |
0390 650B000 316.000 CUYD]| 3.15000 995.40] |
Topsoil From Stockpiles | \ |
0400 652A100 1.000 ACRE] 500.00000 500.00] |
Seeding | \ |
0410 656A010 1.000 ACRE] 500.00000 500.00] |
Mulching | \ |
0420 665A000 1.000 ACRE] 475.00000 475.00| |
Temporary Seeding | \ |
0430 665B000 1.000 ACRE] 475.00000 475.00| |
Temporary Mulching | \ |
0440 665F000 117.000 EACH] 6.30000 737.10] |
Hay Bales | \ |
0450 665J000 1398.000 LF | 3.15000 4403.70]| |
Silt Fence, Type A | \ |
0460 6650001 1398.000 LF | 1.05000 1467.90| |
Silt Fence Removal | \ |
0470 680A000 LUMP | 15000.00000 15000.00| |
Engineering Controls | \ |
0480 701A030 1.000 MILE] 1000.00000 1000.00]| |
Solid White, Class 2T, Type A Traffic | \ |
Stripe | \ |
0490 701A034 1.000 MILE] 1000.00000 1000.00]| |
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | \ |
0500 703A002 60.000 SQFT| 5.00000 300.00] |
Traffic Control Markings, Class 2, Type | \ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 042 -5
TABULATION OF BIDS

CALL ORDER : 042 CONTRACT ID : 20050223042 COUNTIES : BLOUNT
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03

( 1 ) 13036
THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
0510 703B002 80.000 SQFT| 5.00000 400.00] |
Traffic Control Legends, Class 2, Type | \ |
0520 740B00O 197.000 SQFT| 7.60000 1497.20] |
Construction Signs | \ |
0530 740F002 8.000 EACH] 175.00000 1400.00]| |
Barricades, Type III | \ |
0540 7401005 8.000 EACH] 374.00000 2992.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 747,259.90] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 747,259.90| $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20050223043 COUNTIES : PERRY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 05
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5300(204)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#145 at a tributary of Oakmulgee Creek
northeast of Osborn. Length 0.152 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16048 WALKER PATTON COMPANY, INC. $ 234,215.02 100.0000%
2 02109 BURNETT CIVIL CONTRACTING, LLC $ 258,605.80 110.4138%
3 08017 H & L CONSTRUCTION, INC. S 267,287.00 114.1203%
4 07048 GLASGOW CONSTRUCTION CO., INC. $ 288,849.25 123.3265%
5 23044 WARE CONSTRUCTION CO., INC. $ 337,644.85 144.1602%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 043 -2
TABULATION OF BIDS
CALL ORDER : 043 CONTRACT ID 20050223043 COUNTIES PERRY
LETTING DATE : 02/23/05 10:00 AM DIVISION
| ( 1 ) 16048 | ( 2 ) 02109 | ( 3 ) 08017
| WALKER PATTON COMPANY, INC. |BURNETT CIVIL CONTRACTING, |[H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 15284.00000 15284.00] 2000.00000 2000.00] 5000.00000 5000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 17960.00000 17960.00] 8000.00000 8000.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 9+78.17 | \ |
0030 210A000 1204.000 CUYD]| 5.00000 6020.00| 20.00000 24080.00| 5.50000 6622.00
Unclassified Excavation | | |
0040 210D001 1237.000 CUYD]| 5.00000 6185.00| 15.00000 18555.00] 15.00000 18555.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0050 214A000 396.000 CUYD]| 6.00000 2376.00 | 9.00000 3564.00| 10.00000 3960.00
Structure Excavation | \ |
0060 214B0O01 97.000 CUYD| 33.00000 3201.00| 35.00000 3395.00| 40.00000 3880.00
Foundation Backfill, Commercial | | |
0070 230A000 9.000 RBST| 700.00000 6300.00| 440.00000 3960.00| 500.00000 4500.00
Roadbed Processing | \ |
0080 301A012 1800.000 SQYD| 7.04000 12672.00| 8.37100 15067.80] 6.50000 11700.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 1710.000 SQYD| 1.00000 1710.00] 0.60500 1034.55| 1.00000 1710.00
Bituminous Treatment A | | |
0100 429A221 134.000 TON | 125.00000 16750.00] 82.50000 11055.00] 150.00000 20100.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0110 502A000 30023.000 1B | 0.74000 22217.02| 0.65000 19514.95] 1.00000 30023.00
Steel Reinforcement | | |
0120 524A011 183.000 CUYD| 312.00000 57096.00] 350.00000 64050.00]| 450.00000 82350.00
Culvert Concrete (Cast In Place) | | |
0130 600A000 LUMP | 17000.00000 17000.00] 21200.00000 21200.00| 10000.00000 10000.00
Mobilization | |
0140 610C001 1109.000 TON | 24.00000 26616.00 | 28.00000 31052.00| 21.50000 23843.50
Loose Riprap, Class 2 | \ |
0150 610D0O00 875.000 SQYD| 2.00000 1750.00] 2.50000 2187.50] 4.00000 3500.00
Filter Blanket | | |
0160 650A000 101.000 CUYD| 5.00000 505.00] 20.00000 2020.00]| 15.00000 1515.00
\ |

Topsoil



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 043 -3
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20050223043 COUNTIES PERRY
LETTING DATE 02/23/05 10:00 AM DIVISION 05
| ( 1 ) 16048 | ( 2 ) 02109 | ( 3 ) 08017
| WALKER PATTON COMPANY, INC. |BURNETT CIVIL CONTRACTING, |[H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 650B000 60.000 CUYD| 10.00000 600.00| 4.00000 240.00| 15.00000 900.00
Topsoil From Stockpiles | | |
0180 652A100 1.000 ACRE] 800.00000 800.00] 500.00000 500.00| 1000.00000 1000.00
Seeding | | |
0190 656A010 1.000 ACRE] 850.00000 850.00] 500.00000 500.00| 1000.00000 1000.00
Mulching | | |
0200 665F000 30.000 EACH] 5.00000 150.00] 5.00000 150.00] 25.00000 750.00
Hay Bales | | |
0210 6651000 60.000 TON | 32.00000 1920.00] 28.00000 1680.00| 75.00000 4500.00
Temporary Riprap, Class 2 | \ |
0220 6653000 1560.000 LF | 2.50000 3900.00| 3.75000 5850.00| 10.00000 15600.00
Silt Fence, Type A | | |
0230 6650001 1560.000 LF | 1.25000 1950.00] 1.00000 1560.00| 1.00000 1560.00
Silt Fence Removal | | |
0240 680A000 LUMP | 5000.00000 5000.00| 7500.00000 7500.00 | 2500.00000 2500.00
Engineering Controls | | |
0250 701G009 1620.000 LF | 0.35000 567.00] 2.00000 3240.00| 0.50000 810.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0260 701G027 1620.000 LF | 0.35000 567.00] 2.00000 3240.00| 0.50000 810.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0270 740B0O0O 141.000 SQFT| 9.00000 1269.00] 10.00000 1410.00| 8.50000 1198.50
Construction Signs | | |
0280 740F002 8.000 EACH]| 300.00000 2400.00 | 200.00000 1600.00| 350.00000 2800.00
Barricades, Type III | | |
0290 7401005 4.000 EACH] 150.00000 600.00| 100.00000 400.00| 400.00000 1600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 234,215.02| S 258,605.80] S 267,287.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 234,215.02| S 258,605.80] S 267,287.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 043 -4
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20050223043 COUNTIES PERRY
LETTING DATE 02/23/05 10:00 AM DIVISION
| ( 4 ) 07048 | ( 5 23044 | ( )
| GLASGOW CONSTRUCTION CO., I |WARE CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 3000.00000 3000.00|
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| 6500.00000 6500.00]
Removal Of 0ld Bridge, Station 9+78.17 | \ |
0030 210A000 1204.000 CUYD]| 12.00000 14448.00] 15.00000 18060.00]
Unclassified Excavation | | |
0040 210D001 1237.000 CUYD]| 12.00000 14844.00| 17.00000 21029.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 214A000 396.000 CUYD]| 15.00000 5940.00| 12.00000 4752.00|
Structure Excavation | \ |
0060 214B0O01 97.000 CUYD| 30.00000 2910.00| 25.00000 2425.00]
Foundation Backfill, Commercial | | |
0070 230A000 9.000 RBST| 800.00000 7200.00] 1200.00000 10800.00]
Roadbed Processing | \ |
0080 301A012 1800.000 SQYD| 10.00000 18000.00] 18.00000 32400.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 1710.000 SQYD| 3.00000 5130.00| 1.00000 1710.00|
Bituminous Treatment A | \ |
0100 429A221 134.000 TON | 150.00000 20100.00| 82.00000 10988.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0110 502A000 30023.000 1B | 0.75000 22517.25| 0.95000 28521.85|
Steel Reinforcement | | |
0120 524A011 183.000 CUYD| 325.00000 59475.00| 415.00000 75945.00 |
Culvert Concrete (Cast In Place) | | |
0130 600A000 LUMP | 20000.00000 20000.00 | 30000.00000 30000.00|
Mobilization | |
0140 610C001 1109.000 TON | 30.00000 33270.00] 40.00000 44360.00|
Loose Riprap, Class 2 | \ |
0150 610D0O00 875.000 SQYD| 3.00000 2625.00| 5.00000 4375.00|
Filter Blanket | | |
0160 650A000 101.000 CUYD| 20.00000 2020.00 | 35.00000 3535.00|
\ |

Topsoil



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 043 -5
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20050223043 COUNTIES : PERRY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 05

( 4 ) 07048 | ( 5 ) 23044
GLASGOW CONSTRUCTION CO., I |WARE CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0170 650B000 60.000 CUYD]| 12.00000 720.00]| 30.00000 1800.00]
Topsoil From Stockpiles | \ |
0180 652A100 1.000 ACRE] 1500.00000 1500.00] 1000.00000 1000.00]
Seeding | | |
0190 656A010 1.000 ACRE] 1500.00000 1500.00] 1000.00000 1000.00]
Mulching | \ |
0200 665F000 30.000 EACH] 12.00000 360.00] 10.00000 300.00]
Hay Bales | \ |
0210 665I000 60.000 TON | 30.00000 1800.00| 50.00000 3000.00]
Temporary Riprap, Class 2 | \ |
0220 665J000 1560.000 LF | 12.00000 18720.00| 6.00000 9360.00 |
Silt Fence, Type A | \ |
0230 6650001 1560.000 LF | 3.00000 4680.00 | 1.50000 2340.00]
Silt Fence Removal | \ |
0240 680A000 LUMP | 10000.00000 10000.00| 15000.00000 15000.00]
Engineering Controls | \ |
0250 701G009 1620.000 LF | 2.00000 3240.00] 0.35000 567.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0260 701G027 1620.000 LF | 2.00000 3240.00] 0.35000 567.00]
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0270 740B00O 141.000 SQFT| 10.00000 1410.00] 10.00000 1410.00]
Construction Signs | \ |
0280 740F002 8.000 EACH] 250.00000 2000.00| 265.00000 2120.00]
Barricades, Type III | \ |
0290 7401005 4.000 EACH] 300.00000 1200.00]| 195.00000 780.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 288,849.25] $ 337,644.85]| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 288,849.25| $ 337,644.85| $




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

044 CONTRACT ID : 20050223044
02/23/05 10:00 AM DIVISION : 08
CONTRACT TIME : 365 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacements (3 Bridge Culverts

and 1 Precast)

and Approaches on C.R.#83 and C.R.#4 at sites

as indicated on the plans. Length 0.859 mi.

COUNTIES

PROJECT (S)

SUMTER

DATE : 02/25/05
PAGE : 044 -1

ACGBBRZ-6000 (202)

VENDOR NO./NAME

% OVER
LOW BID

RANK
1 16003
2 18024
3 01007
4 07048

PHILLIPS CONTRACTING CO., INC.
RACON, INC.

ALABAMA BRIDGE BUILDERS, INC.
GLASGOW CONSTRUCTION CO., INC.

1,251,438.
1,272,423.
1,380,748.
1,673,730.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 044 -2
TABULATION OF BIDS

Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range A

CALL ORDER : 044 CONTRACT ID : 20050223044 COUNTIES : SUMTER
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08
| ( 1 ) 16003 | ( 2 ) 18024 | ( 3 ) 01007
|PHILLIPS CONTRACTING CO., I |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 20000.00000 20000.00 | 10000.00000 10000.00] 8000.00000 8000.00
Clearing & Grubbing (Approximately 4 | \ |
ACRES) | \ |
0020 206A000 LUMP | 4000.00000 4000.00] 8856.00000 8856.00] 5000.00000 5000.00
Removal Of 0ld Bridge, Station 9+75.65 | | |
0030 206A001 LUMP | 4000.00000 4000.00] 6264.00000 6264.00] 5000.00000 5000.00
Removal Of 0Old Bridge, Station 9+84.04 | | |
0040 206A002 LUMP | 4000.00000 4000.00] 18360.00000 18360.00] 7500.00000 7500.00
Removal Of 0ld Bridge, Station 9+52.14 | \ |
0050 206A003 LUMP | 4000.00000 4000.00] 6264.00000 6264.00] 5000.00000 5000.00
Removal Of 0Old Bridge, Station 9+83.88 | | |
0060 210A000 6457.000 CUYD| 8.00000 51656.00 | 8.00000 51656.00] 4.50000 29056.50
Unclassified Excavation | \ |
0070 210D001 1338.000 CUYD]| 15.00000 20070.00 | 8.00000 10704.00] 9.50000 12711.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0080 214A000 1292.000 CUYD]| 10.00000 12920.00] 15.00000 19380.00] 10.00000 12920.00
Structure Excavation | | |
0090 214B001 459.000 CUYD| 35.00000 16065.00 | 30.00000 13770.00| 30.00000 13770.00
Foundation Backfill, Commercial | | |
0100 230A000 45.000 RBST| 500.00000 22500.00| 450.00000 20250.00| 500.00000 22500.00
Roadbed Processing | \ |
0110 301A012 28255.000 SQYD| 7.00000 197785.00] 7.50000 211912.50] 6.50000 183657.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0120 401A000 10706.000 SQYD| 0.55000 5888.30| 0.61000 6530.66| 0.55000 5888.30
Bituminous Treatment A | | |
0130 405A000 304.000 GAL | 1.15000 349.60| 1.26000 383.04| 1.15000 349.60
Tack Coat | | |
0140 429A200 633.000 TON | 75.50000 47791.50] 83.05000 52570.65| 75.50000 47791.50
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0150 429B201 1219.000 TON | 77.00000 93863.00| 84.70000 103249.30] 77.00000 93863.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 044 -3
TABULATION OF BIDS

CALL ORDER : 044 CONTRACT ID : 20050223044 COUNTIES : SUMTER
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08
| ( 1 ) 16003 | ( 2 ) 18024 | ( 3 ) 01007
|PHILLIPS CONTRACTING CO., I |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 502A000 98959.000 LB | 0.65000 64323.35] 0.92000 91042.28]| 0.75000 74219.25
Steel Reinforcement | | |
0170 505A032 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) |
0180 505B102 1.000 EACH]| 2000.00000 2000.00 2000.00000 2000.00 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum |
Bid Limited To $2000 Per Each Loading
Test) |
0190 505M002 1030.000 LF | 35.00000 36050.00 41.04000 42271.20 28.00000 28840.00
Steel Piling Furnished And Driven (HP |
12x53) |
0200 507A000 2.000 EACH| 2627.00000 5254.00 1188.00000 2376.00 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly |
0210 510A000 24.000 CUYD] 600.00000 14400.00 496.80000 11923.20 500.00000 12000.00
Bridge Substructure Concrete, Class A |
0220 511A000 55.000 EACH] 91.00000 5005.00 86.40000 4752.00 50.00000 2750.00
Elastomeric Bearings, Type 1 |
0230 512A014 2.000 EACH| 3000.00000 6000.00 3348.00000 6696.00 3500.00000 7000.00

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

Precast Concrete Abutment Caps, 2'-0" | I |

Wide By 1'-8" Deep By 33'-0" Long | | |
0240 512B004 3.000 EACH] 3200.00000 9600.00| 3996.00000 11988.00] 3500.00000 10500.00

Precast Concrete Intermediate Bent Caps | I |

2'-0" Wide By 2'-0" Deep By 31'-6" Long | I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

0250 512C017 24.000 EACH] 2800.00000 67200.00 4212.00000 101088.00 4000.00000 96000.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0260 512C025 8.000 EACH] 3050.00000 24400.00 4860.00000 38880.00 4000.00000 32000.00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0270 512D025 4.000 EACH] 3000.00000 12000.00 4104.00000 16416.00 4000.00000 16000.00
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |

0280 512D030 4.000 EACH| 3050.00000 12200.00 4104.00000 16416.00 4000.00000 16000.00
Precast Concrete Barrier Rail End |
Section, 39'-11 3/8" Long |

0290 512E001 8.000 EACH] 600.00000 4800.00 394.20000 3153.60 450.00000 3600.00

Precast Concrete Abutment Panels, Type |
A2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 044 -4
TABULATION OF BIDS

Solid White, Class 1, Type A Traffic
Stripe

CALL ORDER : 044 CONTRACT ID : 20050223044 COUNTIES : SUMTER
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08
| ( 1 ) 16003 | ( 2 ) 18024 | ( 3 ) 01007
|PHILLIPS CONTRACTING CO., I |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0300 512E002 8.000 EACH]| 650.00000 5200.00| 486.00000 3888.00]| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0310 512F001 4.000 EACH] 575.00000 2300.00| 550.80000 2203.20]| 550.00000 2200.00
Precast Concrete Wing Panels, Type W2 | | |
0320 512F002 4.000 EACH] 600.00000 2400.00| 712.80000 2851.20] 650.00000 2600.00
Precast Concrete Wing Panels, Type W3 | | |
0330 512G000 4.000 EACH] 600.00000 2400.00 | 486.00000 1944.00| 450.00000 1800.00
Precast Concrete Abutment Wing Cap Pane | | |
0340 524A011 520.000 CUYD| 450.00000 234000.00| 378.00000 196560.00]| 550.00000 286000.00
Culvert Concrete (Cast In Place) | | |
0350 600A000 LUMP | 70000.00000 70000.00] 55470.00000 55470.00| 207200.00000 207200.00
Mobilization | |
0360 610C001 403.000 TON | 35.00000 14105.00| 45.00000 18135.00] 25.86000 10421.58
Loose Riprap, Class 2 | | |
0370 610D000 422.000 SQYD| 4.00000 1688.00] 4.00000 1688.00| 3.50000 1477.00
Filter Blanket | | |
0380 630C003 4.000 EACH] 1200.00000 4800.00 | 1320.00000 5280.00]| 1600.00000 6400.00
Guardrail End Anchor, Type 13 | \ |
0390 630C070 4.000 EACH] 1750.00000 7000.00] 1925.00000 7700.00| 1850.00000 7400.00
Guardrail End Anchor, Type 10 Series | | |
0400 650A000 2684.000 CUYD]| 15.00000 40260.00| 8.00000 21472.00] 10.00000 26840.00
Topsoil | | |
0410 652A100 4.000 ACRE] 2000.00000 8000.00] 2415.00000 9660.00] 1000.00000 4000.00
Seeding I \ |
0420 656A010 4.000 ACRE] 2000.00000 8000.00 | 2324.00000 9296.00| 750.00000 3000.00
Mulching | \ |
0430 665J000 3200.000 LF | 6.00000 19200.00] 2.70000 8640.00| 4.00000 12800.00
Silt Fence, Type A | | |
0440 6650001 3200.000 LF | 2.00000 6400.00] 1.15000 3680.00]| 1.00000 3200.00
Silt Fence Removal | | |
0450 680A000 LUMP | 40000.00000 40000.00] 15000.00000 15000.00] 15000.00000 15000.00
Engineering Controls | | |
0460 701E000 7272.000 LF | 0.25000 1818.00| 0.28000 2036.16] 0.40000 2908.80
Solid Temporary Traffic Stripe | | |
0470 701E010 3636.000 LF | 0.25000 909.00] 0.28000 1018.08| 0.25000 909.00
Broken Temporary Traffic Stripe | | |
0480 701G009 9090.000 LF | 0.25000 2272 .50 0.28000 2545.20]| 0.25000 2272 .50
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 044 -5
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20050223044 COUNTIES SUMTER
LETTING DATE 02/23/05 10:00 AM DIVISION 08
| ( 1 ) 16003 | ( 2 ) 18024 | ( 3 ) 01007
|PHILLIPS CONTRACTING CO., I |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 701G018 3636.000 LF | 0.25000 909.00| 0.28000 1018.08| 0.15000 545.40
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0500 701G027 7272.000 LF | 0.25000 1818.00] 0.28000 2036.16]| 0.25000 1818.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0510 740B0O0O 552.000 SQFT| 7.75000 4278.00| 9.04000 4990.08| 20.00000 11040.00
Construction Signs | | |
0520 740F002 8.000 EACH]| 180.00000 1440.00] 210.00000 1680.00| 200.00000 1600.00
Barricades, Type III | | |
0530 7401005 4.000 EACH] 530.00000 2120.00| 620.00000 2480.00]| 600.00000 2400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,251,438.25| S 1,272,423.59] $ 1,380,748.93
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,251,438.25| $ 1,272,423.59] $ 1,380,748.93




CALL ORDER : 044

LETTING

DATE : 02/23/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20050223044

DATE : 02/25/05
PAGE : 044 -6

COUNTIES : SUMTER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

QUANTITY

|
|
|
|
__________________________________________ +

SECTION 0001

0010 201A000
Clearing &
ACRES)

0020 206A000
Removal Of

0030 206A001
Removal Of

0040 206A002
Removal Of

0050 206A003
Removal Of

0060 210A000

Grubbing (Approximately 4

Unclassified Excavation

0070 210D001

Borrow Excavation

Measurement)

0080 214A000

Structure Excavation

0090 214B001
Foundation
0100 230A000

Roadbed Processing

0110 301A012

Plant Mixed,

0120 401A000
Bituminous
0130 405A000
Tack Coat

0ld Bridge, Station 9+75.
0ld Bridge, Station 9+84.
0ld Bridge, Station 9+52.
0ld Bridge, Station 9+83.
6457.000
1338.000
(Loose Truckbed
1292.000
459.000
Backfill, Commercial
45.000
28255.000
Crushed Aggregate Base Course, Type
6" Compacted Thickness
10706.000
Treatment A
304.000
633.000

0140 429A200

Improved Bituminous Concrete Wearing
Surface Layer,

Size Mix,
0150 429B201

ESAL Range A
1219.

000

Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mix,

ESAL Range

A

|
|
|
|
|
1/2" Maximum Aggregate |
|
|
|
|
|

|
LUMP |
|
|
LUMP |
65 |
LUMP |
04 |
LUMP |
14 |
LUMP |
88 |
CUYD|
|
CUYD|
|
|
CUYD|
|
CUYD|
|
RBST |
|
SQYD|
B, |
|
SQYD|

GAL

TON

TON

4 )

07048

(
GLASGOW CONSTRUCTION CO.,

UNIT PRICE

12000.

10000.

10000.

10000.

10000.

20.

20.

20.

30.

1000.

14.

100.

100.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.50000

00000

00000

12000.

10000.

10000.

10000.

10000.

129140.

26760.

25840.

13770.

45000.

395570.

32118.

760.

63300.

121900.

UNIT PRICE AMOUNT



CALL ORDER : 044
LETTING DATE : 02/23/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT
DIVISION

TABULATION OF BIDS

ID

20050223044

08

DATE : 02/25/05
PAGE : 044 -7

COUNTIES : SUMTER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
Steel Reinforcement
0170 505A032 1.000 EACH

Steel Test Piles (HP 12x53) (Maximum Bid
Limited To $2000 Per Each Test Pile)

0180 505B102 1.000 EACH
Static Loading Tests (HP 12X53) (Maximum
Bid Limited To $2000 Per Each Loading
Test)

0190 505M002 1030.000 LF
Steel Piling Furnished And Driven (HP

|
|
|
|
+
0160 502A000 98959.000 LB |
|
|
|
|
|
|
|
|
|
|
12x53) |

0200 507A000 2.000 EACH|
Wire Rope Abutment Anchor Assembly |
0210 510A000 24.000 CUYD]
Bridge Substructure Concrete, Class A |
0220 511A000 55.000 EACH]
Elastomeric Bearings, Type 1 |
0230 512A014 2.000 EACH|

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |
0240 512B004 3.000 EACH]
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'-0" Deep By 31'-6" Long |
0250 512c017 24.000 EACH]
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |
0260 512C025 8.000 EACH]
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |
0270 512D025 4.000 EACH]
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |
0280 512D030 4.000 EACH]
Precast Concrete Barrier Rail End |
Section, 39'-11 3/8" Long |
0290 512E001 8.000 EACH]
Precast Concrete Abutment Panels, Type |
A2 |

4 )

07048

(
GLASGOW CONSTRUCTION CO.,

UNIT PRICE

0.

2000.

2000.

40.

2500.

600.

75.

3500.

3500.

4000.

4000.

3600.

3600.

500.

75000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

41200.

5000.

14400.

4125.

7000.

10500.

96000.

32000.

14400.

14400.

4000.

UNIT PRICE AMOUNT



Solid White, Class 1,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 044 -8
TABULATION OF BIDS
CALL ORDER 044 CONTRACT 1ID 20050223044 COUNTIES SUMTER
LETTING DATE 02/23/05 10:00 AM DIVISION 08
I ( 4 ) 07048 \ ) I ( )
| GLASGOW CONSTRUCTION CO., I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 512E002 8.000 EACH] 500.00000 4000.00]| |
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0310 512F001 4.000 EACH] 550.00000 2200.00| |
Precast Concrete Wing Panels, Type W2 | \ |
0320 512F002 4.000 EACH| 600.00000 2400.00| |
Precast Concrete Wing Panels, Type W3 | | |
0330 512G000 4.000 EACH] 400.00000 1600.00]| |
Precast Concrete Abutment Wing Cap Pane | \ |
0340 524A011 520.000 CUYD]| 400.00000 208000.00| |
Culvert Concrete (Cast In Place) | | |
0350 600A000 LUMP | 25000.00000 25000.00] |
Mobilization | |
0360 610C001 403.000 TON | 40.00000 16120.00| |
Loose Riprap, Class 2 | \ |
0370 610D00O 422.000 SQYD| 4.00000 1688.00| |
Filter Blanket | | |
0380 630C003 4.000 EACH| 2500.00000 10000.00| |
Guardrail End Anchor, Type 13 | | |
0390 630C070 4.000 EACH]| 2600.00000 10400.00| |
Guardrail End Anchor, Type 10 Series | \ |
0400 650A000 2684.000 CUYD]| 20.00000 53680.00| |
Topsoil | \ |
0410 652A100 4.000 ACRE] 1200.00000 4800.00]| |
Seeding I \ |
0420 656A010 4.000 ACRE| 1200.00000 4800.00| |
Mulching | | |
0430 665J000 3200.000 LF | 12.00000 38400.00| |
Silt Fence, Type A | \ |
0440 6650001 3200.000 LF | 4.00000 12800.00| |
Silt Fence Removal | \ |
0450 680A000 LUMP | 20000.00000 20000.00] |
Engineering Controls | \ |
0460 701E000 7272.000 LF | 1.00000 7272 .00 |
Solid Temporary Traffic Stripe | | |
0470 701E010 3636.000 LF | 0.60000 2181.60] |
Broken Temporary Traffic Stripe | \ |
0480 701G009 9090.000 LF | 0.50000 4545.00| |
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 044 -9
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20050223044 COUNTIES SUMTER
LETTING DATE 02/23/05 10:00 AM DIVISION 08
I ( 4 ) 07048 | ( ) I ( )
| GLASGOW CONSTRUCTION CO., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 701G018 3636.000 LF | 0.40000 1454.40| |
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0500 701G027 7272.000 LF | 0.60000 4363.20] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0510 740B0O0O 552.000 SQFT| 12.00000 6624.00| |
Construction Signs | | |
0520 740F002 8.000 EACH]| 400.00000 3200.00| |
Barricades, Type III | | |
0530 7401005 4.000 EACH] 200.00000 800.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,673,730.45] 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,673,730.45| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20050223048 COUNTIES : CONECUH
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : ST-018-003-003
for constructing the Left Turn Lane on S.R.#3 (U.S.#31) at
Community Road in Evergreen. Length 0.322 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. S 313,380.75 100.0000%
2 18005 GRADY RALLS & SONS, INC. $ 319,134.95 101.8362%
3 01087 APAC-SOUTHEAST, INC. $ 396,937.25 126.6629%



Aggregate Surfacing
Base,

(Crushed Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20050223048 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | 6000.00000 6000.00| 20000.00000 20000.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) I \ |
0020 210A000 1724.000 CUYD| 5.00000 8620.00| 4.50000 7758.00] 6.00000 10344.00
Unclassified Excavation | \ |
0030 210D012 8489.000 CUYD| 7.00000 59423.00 | 6.25000 53056.25] 9.00000 76401.00
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0040 214A000 73.000 CUYD| 15.00000 1095.00] 5.00000 365.00| 35.00000 2555.00
Structure Excavation | \ |
0050 214B00O 11.000 cCUYD| 20.00000 220.00| 25.00000 275.00| 30.00000 330.00
Foundation Backfill, Local | | |
0060 214B001 12.000 CUYD| 75.00000 900.00| 50.00000 600.00| 40.00000 480.00
Foundation Backfill, Commercial | | |
0070 230A000 17.000 RBST| 500.00000 8500.00| 275.00000 4675.00] 500.00000 8500.00
Roadbed Processing | | |
0080 301A012 1932.000 SQYD] 9.10000 17581.20| 14.00000 27048.00| 14.00000 27048.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 1932.000 SQYD] 0.75000 1449.00| 0.60000 1159.20] 0.65000 1255.80
Bituminous Treatment A | \ |
0100 405A000 219.000 GAL | 5.00000 1095.00] 6.00000 1314.00] 6.00000 1314.00
Tack Coat | \ |
0110 424A361 612.000 TON | 45.94000 28115.28]| 65.00000 39780.00| 70.00000 42840.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0120 424B651 216.000 TON | 44.62000 9637.92| 62.00000 13392.00| 65.00000 14040.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0130 424B681 596.000 TON | 44.90000 26760.40] 62.00000 36952.00| 65.00000 38740.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0140 430B040 50.000 TON | 50.00000 2500.00] 50.00000 2500.00| 35.00000 1750.00
| \ |
| \ |

Type B)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20050223048 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 502A000 1460.000 LB | 2.00000 2920.00| 0.75000 1095.00| 4.00000 5840.00
Steel Reinforcement | \ |
0160 524B0O11 12.000 CUYD]| 1000.00000 12000.00] 850.00000 10200.00] 1500.00000 18000.00
Culvert Concrete Extension (Cast In | |
Place) I \ |
0170 530A102 39.000 LF | 38.00000 1482.00] 32.00000 1248.00| 60.00000 2340.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0180 535A002 100.000 LF | 32.00000 3200.00| 28.00000 2800.00] 60.00000 6000.00
24" Side Drain Pipe | \ |
0190 535A301 39.000 LF | 30.00000 1170.00] 26.00000 1014.00| 55.00000 2145.00
18" Side Drain Pipe (Extension) | |
0200 600A000 LUMP | 35000.00000 35000.00] 35000.00000 35000.00| 30000.00000 30000.00
Mobilization | \
0210 610A004 30.000 SQYD] 50.00000 1500.00] 45.00000 1350.00]| 75.00000 2250.00
Loose Riprap, Class 2, 24" Thick | | |
0220 610D003 30.000 SQYD| 5.00000 150.00] 3.00000 90.00] 5.50000 165.00
Filter Blanket, Geotextile | | |
0230 619A003 1.000 EACH] 750.00000 750.00] 500.00000 500.00| 1000.00000 1000.00
24" Roadway Pipe End Treatment, Class 1 | | |
0240 619A101 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00| 1000.00000 2000.00
18" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0250 619A102 2.000 EACH| 750.00000 1500.00] 550.00000 1100.00| 1000.00000 2000.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0260 620A000 1.000 CUYD]| 1000.00000 1000.00] 1000.00000 1000.00| 600.00000 600.00
Minor Structure Concrete | | |
0270 630A033 468.000 LF | 19.75000 9243.00] 18.50000 8658.00| 20.00000 9360.00
Steel Beam Guardrail, Class A, Type 2 | \ |
(7'-0" Post) | ! |
0280 630C050 4.000 EACH] 1850.00000 7400.00] 2100.00000 8400.00| 1950.00000 7800.00
Guardrail End Anchor, Type 20 Series | \ |
0290 650B000 738.000 CUYD]| 4.00000 2952.00| 1.00000 738.00 | 9.00000 6642.00
Topsoil From Stockpiles | \ |
0300 652A100 2.000 ACRE| 750.00000 1500.00] 600.00000 1200.00| 600.00000 1200.00
Seeding | | |
0310 654A001 1276.000 SQYD| 3.50000 4466.00| 3.00000 3828.00| 3.20000 4083.20
\ |

Solid Sodding (Bermuda) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 048 -4
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20050223048 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 656A010 2.000 ACRE| 750.00000 1500.00] 550.00000 1100.00] 600.00000 1200.00
Mulching | \ |
0330 659A000 1262.000 SQYD| 3.50000 4417.00] 2.50000 3155.00] 2.25000 2839.50
Erosion Control Netting, Class A | | |
0340 665J000 2045.000 LF | 4.00000 8180.00| 4.50000 9202.50| 3.50000 7157.50
Silt Fence, Type A | \ |
0350 665L000 40.000 LF | 50.00000 2000.00] 12.00000 480.00| 10.00000 400.00
Floating Basin Boom | \ |
0360 6650001 2045.000 LF | 0.10000 204.50| 0.50000 1022.50] 0.15000 306.75
Silt Fence Removal | \ |
0370 6650001 88.000 LF | 8.00000 704.00] 6.00000 528.00| 7.50000 660.00
20 Inch Wattle | \ |
0380 666A001 2.000 ACRE| 25.00000 50.00] 40.00000 80.00 | 20.00000 40.00
Pest Control Treatment | \ |
0390 672A000 3.000 GAL | 100.00000 300.00] 100.00000 300.00| 150.00000 450.00
Flocculant Liquid | \ |
0400 680A000 LUMP | 5000.00000 5000.00| 2500.00000 2500.00] 10000.00000 10000.00
Engineering Controls | \ |
0410 701B00S 180.000 LF | 2.20000 396.00] 2.00000 360.00] 2.00000 360.00
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0420 701C001 2.000 MILE| 1100.00000 2200.00| 1000.00000 2000.00] 1000.00000 2000.00
Solid Temporary Traffic Stripe | | |
0430 701D008 1.000 MILE] 2200.00000 2200.00] 2000.00000 2000.00| 2000.00000 2000.00
Solid Traffic Stripe Removed (Plastic) | | |
0440 701G050 3728.000 LF | 0.55000 2050.40] 0.50000 1864.00] 0.50000 1864.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0450 701G073 6446.000 LF | 0.55000 3545.30] 0.50000 3223.00] 0.50000 3223.00
Solid Yellow , Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ I
0460 703A002 965.000 SQFT| 3.30000 3184.50] 3.00000 2895.00 | 3.00000 2895.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0470 703B002 23.000 SQFT| 5.50000 126.50] 5.00000 115.00] 5.00000 115.00
Traffic Control Legends, Class 2, Type | \ |
0480 705A030 74.000 EACH| 6.05000 447.70| 5.50000 407.00] 5.50000 407.00
Pavement Markers, Class A-H, Type 2-C | \ |
0490 705A031 205.000 EACH] 6.05000 1240.25] 5.50000 1127.50] 5.50000 1127.50
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 048 -5
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20050223048 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. | GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 705A032 348.000 EACH| 6.05000 2105.40| 5.50000 1914.00| 5.50000 1914.00
Pavement Markers, Class A-H, Type 1-B | | |
0510 705A037 6.000 EACH] 6.05000 36.30]| 5.50000 33.00| 5.50000 33.00
Pavement Markers, Class A-H, Type 2-D | | |
0520 705A038 142.000 EACH| 6.05000 859.10] 5.50000 781.00| 5.50000 781.00
Pavement Markers, Class A-H, Type 2-E | | |
0530 740B00O 393.000 SQFT| 8.00000 3144.00| 14.00000 5502.00| 12.00000 4716.00
Construction Signs | | |
0540 740D000 50.000 EACH] 57.00000 2850.00 | 50.00000 2500.00] 50.00000 2500.00
Channelizing Drums | | |
0550 740L005 39.000 EACH] 90.00000 3510.00| 50.00000 1950.00]| 75.00000 2925.00
Vertical Panel, Type I (Double-Sided) | | |
SECTION TOTALS | S 313,380.75] S 319,134.95] S 396, 937.25
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 313,380.75] S 319,134.95] S 396,937.25




02/25/05
052 -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER : 052 CONTRACT ID : 20050223052 COUNTIES : MONROE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-050-021-003
for constructing the Planing, Resurfacing, Guardrail and ST-050-047-001
Traffic Stripe at sites in and around Monroeville as 99-408-503-021-522
indicated on the plans. Length 4.026 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 906,270.45 100.0000%
2 01073 ASPHALT SUPPLY, LLC $ 1,007,239.82 111.1412%
3 01087 APAC-SOUTHEAST, INC. S 1,027,524.85 113.3795%
4 13008 MOBILE ASPHALT COMPANY, LLC $ 1,047,609.95 115.5957%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20050223052 COUNTIES MONROE
LETTING DATE 02/23/05 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 01087
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 121.62000 243.24| 105.00000 210.00| 75.00000 150.00
Mailbox Reset, Single | | |
0020 209A001 1.000 EACH]| 177.42000 177.42| 205.00000 205.00| 150.00000 150.00
Mailbox Reset, Double | | |
0030 210D000O 3800.000 CUYD| 9.00000 34200.00 | 12.00000 45600.00 | 11.00000 41800.00
Borrow Excavation | | |
0040 405A000 5182.000 GAL | 1.18000 6114.76| 1.95000 10104.90] 1.00000 5182.00
Tack Coat | \ |
0050 408A052 77821.000 SQYD] 0.67000 52140.07| 0.55000 42801.55] 0.70000 54474 .70
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A360 5496.000 TON | 41.71000 229238.16| 45.00000 247320.00| 49.00000 269304.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A366 500.000 TON | 43.16000 21580.00 | 44.00000 22000.00| 49.00000 24500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0080 424B655 700.000 TON | 60.00000 42000.00] 66.00000 46200.00| 49.00000 34300.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 424B659 8064.000 TON | 41.64000 335784.96| 42.00000 338688.00] 43.00000 346752.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 430B0O0O 100.000 TON | 30.27000 3027.00| 43.00000 4300.00| 25.00000 2500.00
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0110 600A000 LUMP | 15822.66000 15822.66| 60000.00000 60000.00]| 85000.00000 85000.00
Mobilization | |
0120 630A001 2225.000 LF | 17.50000 38937.50] 18.92000 42097.00| 15.75000 35043.75
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C007 4.000 EACH] 750.00000 3000.00] 2250.00000 9000.00| 4200.00000 16800.00
Guardrail End Anchor, Type 2A | | |
0140 630C050 4.000 EACH] 2200.00000 8800.00] 2378.00000 9512.00] 1850.00000 7400.00
\ |

Guardrail End Anchor, Type 20 Series |



Broken Yellow, Class 3W,
(6" Wide)

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20050223052 COUNTIES MONROE
LETTING DATE 02/23/05 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 01087
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 652A100 5.000 ACRE] 490.00000 2450.00 | 700.00000 3500.00| 490.00000 2450.00
Seeding | | |
0160 656A010 5.000 ACRE] 460.00000 2300.00| 700.00000 3500.00]| 460.00000 2300.00
Mulching | | |
0170 665F000 40.000 EACH| 6.00000 240.00| 6.75000 270.00| 7.00000 280.00
Hay Bales | | |
0180 665J000 1500.000 LF | 6.00000 9000.00| 0.92000 1380.00| 6.00000 9000.00
Silt Fence, Type A | | |
0190 6650001 1500.000 LF | 1.00000 1500.00] 0.46000 690.00| 1.00000 1500.00
Silt Fence Removal | | |
0200 6650000 550.000 LF | 6.00000 3300.00| 15.00000 8250.00 | 6.00000 3300.00
12 Inch Wattle | | |
0210 6650001 750.000 LF | 6.00000 4500.00] 17.00000 12750.00] 6.00000 4500.00
20 Inch Wattle | | |
0220 666A001 5.000 ACRE] 40.00000 200.00| 800.00000 4000.00| 40.00000 200.00
Pest Control Treatment | | |
0230 701A028 8.000 MILE] 1625.00000 13000.00] 1805.56000 14444 .48 1625.00000 13000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0240 701A041 1.000 MILE] 1100.00000 1100.00] 1222.22000 1222.22| 1100.00000 1100.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0250 701A046 3.000 MILE] 1100.00000 3300.00| 1222.22000 3666.66 | 1100.00000 3300.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0260 701A048 5.000 MILE] 1835.00000 9175.00] 2038.89000 10194.45] 1835.00000 9175.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0270 701B009 1516.000 LF | 0.85000 1288.60| 0.94000 1425.04 | 0.85000 1288.60
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0280 701C002 9.000 MILE] 500.00000 4500.00] 555.56000 5000.04 | 500.00000 4500.00
Broken Temporary Traffic Stripe (Paint) | | |
0290 701C003 35.000 MILE] 590.00000 20650.00 | 655.56000 22944 .60 | 590.00000 20650.00
Solid Temporary Traffic Stripe (Paint) | | |
0300 701G125 1632.000 LF | 3.90000 6364.80| 4.33000 7066.56 | 3.90000 6364.80
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0310 701G129 816.000 LF | 2.00000 1632.00] 2.22000 1811.52| 2.00000 1632.00
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 052 -4
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20050223052 COUNTIES MONROE
LETTING DATE 02/23/05 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 01087
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 701H001 1632.000 LF | 1.00000 1632.00] 1.11000 1811.52| 1.00000 1632.00
Solid Traffic Stripe Removed (Plastic) | | |
0330 701H006 816.000 LF | 1.00000 816.00] 1.11000 905.76]| 1.00000 816.00
Broken Traffic Stripe Removed (Plastic) | | |
0340 703A002 1831.000 SQFT| 2.50000 4577.50] 2.78000 5090.18| 2.50000 4577.50
Traffic Control Markings, Class 2, Type | | |
A | \ |
0350 703D002 1580.000 SQFT| 1.50000 2370.00 | 1.67000 2638.60]| 1.50000 2370.00
Temporary Traffic Control Markings | | |
(Paint) | | |
0360 705A030 347.000 EACH]| 5.25000 1821.75] 5.83000 2023.01| 5.25000 1821.75
Pavement Markers, Class A-H, Type 2-C | | |
0370 705A031 48.000 EACH]| 5.25000 252.00| 5.83000 279.84 | 5.25000 252.00
Pavement Markers, Class A-H, Type 1-A | | |
0380 705A032 50.000 EACH]| 5.25000 262 .50 5.83000 291.50| 5.25000 262.50
Pavement Markers, Class A-H, Type 1-B | | |
0390 705A037 413.000 EACH| 5.25000 2168.25| 5.83000 2407.79]| 5.25000 2168.25
Pavement Markers, Class A-H, Type 2-D | | |
0400 740B0O0O 516.000 SQFT| 10.83000 5588.28| 8.60000 4437.60 | 8.00000 4128.00
Construction Signs | | |
0410 740E000 300.000 EACH| 9.90000 2970.00 | 6.00000 1800.00| 1.00000 300.00
Cones (36 Inches High) | | |
0420 740M001 300.000 EACH| 6.00000 1800.00] 3.00000 900.00] 1.00000 300.00
Ballast For Cone | | |
0430 7400000 1.000 EACH]| 6446.00000 6446.00| 4500.00000 4500.00| 1000.00000 1000.00
Pilot Car | | |
SECTION TOTALS | S 906,270.45| $ 1,007,239.82] $ 1,027,524.85
—————————————————————————————————————————— e
CONTRACT TOTALS | S 906,270.45| $ 1,007,239.82] $ 1,027,524.85




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 052 -5
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20050223052 COUNTIES MONROE
LETTING DATE 02/23/05 10:00 AM DIVISION 08
I ( 4 ) 13008 I ( ) I ( )
|MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 100.00000 200.00| |
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 150.00000 150.00] |
Mailbox Reset, Double | | |
0030 210D00O0 3800.000 CUYD]| 9.00000 34200.00| |
Borrow Excavation | | |
0040 405A000 5182.000 GAL | 1.00000 5182.00] |
Tack Coat | \ |
0050 408A052 77821.000 SQYD| 0.90000 70038.90| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A360 5496.000 TON | 47.40000 260510.40] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0070 424A366 500.000 TON | 47.40000 23700.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 700.000 TON | 65.00000 45500.00| |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B659 8064.000 TON | 41.20000 332236.80]
Superpave Bituminous Concrete Upper | | |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 430B00O 100.000 TON | 30.00000 3000.00| |
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0110 600A000 LUMP| 104000.00000 104000.00]| |
Mobilization | |
0120 630A001 2225.000 LF | 15.75000 35043.75|
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C007 4.000 EACH| 4200.00000 16800.00| |
Guardrail End Anchor, Type 2A | \ |
0140 630C050 4.000 EACH]| 1850.00000 7400.00| |
\ |

Guardrail End Anchor,

Type 20 Series |



Broken Yellow, Class 3W,
(6" Wide)

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 052 -6
TABULATION OF BIDS
CALL ORDER : 052 CONTRACT 1ID 20050223052 COUNTIES MONROE
LETTING DATE 02/23/05 10:00 AM DIVISION : 08
[( 4 ) 13008 I ( ) I ( )
|[MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 652A100 5.000 ACRE| 490.00000 2450.00] |
Seeding | \ |
0160 656A010 5.000 ACRE| 460.00000 2300.00] |
Mulching | \ |
0170 665F000 40.000 EACH| 6.00000 240.00| |
Hay Bales | \ |
0180 665J000 1500.000 LF | 6.00000 9000.00| |
Silt Fence, Type A | \ |
0190 6650001 1500.000 LF | 1.00000 1500.00] |
Silt Fence Removal | \ |
0200 6650000 550.000 LF | 6.00000 3300.00] |
12 Inch Wattle | \ |
0210 6650001 750.000 LF | 6.00000 4500.00| |
20 Inch Wattle | \ |
0220 666A001 5.000 ACRE| 40.00000 200.00| |
Pest Control Treatment | \ |
0230 701A028 8.000 MILE] 1635.00000 13080.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0240 701A041 1.000 MILE] 1100.00000 1100.00]| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0250 701A046 3.000 MILE] 1100.00000 3300.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701A048 5.000 MILE]| 1845.00000 9225.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0270 701B00Y 1516.000 LF | 0.85000 1288.60| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0280 701C002 9.000 MILE] 505.00000 4545.00| |
Broken Temporary Traffic Stripe (Paint) | \ |
0290 701C003 35.000 MILE| 595.00000 20825.00]| |
Solid Temporary Traffic Stripe (Paint) | | |
0300 701G125 1632.000 LF | 3.95000 6446.40| |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0310 701G129 816.000 LF | 2.00000 1632.00]| |
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 052 -7
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20050223052 COUNTIES MONROE
LETTING DATE 02/23/05 10:00 AM DIVISION 08
[( 4 ) 13008 I ( ) I ( )
|[MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 701HO001 1632.000 LF | 1.00000 1632.00]| |
Solid Traffic Stripe Removed (Plastic) | \ |
0330 701H006 816.000 LF | 1.00000 816.00| |
Broken Traffic Stripe Removed (Plastic) | | |
0340 703A002 1831.000 SQFT| 2.50000 4577.50]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0350 703D002 1580.000 SQFT| 1.50000 2370.00] |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0360 705A030 347.000 EACH| 5.30000 1839.10]| |
Pavement Markers, Class A-H, Type 2-C | | |
0370 705A031 48.000 EACH| 5.30000 254.40| |
Pavement Markers, Class A-H, Type 1-A | \ |
0380 705A032 50.000 EACH| 5.30000 265.00 | |
Pavement Markers, Class A-H, Type 1-B | | |
0390 705A037 413.000 EACH]| 5.30000 2188.90] |
Pavement Markers, Class A-H, Type 2-D | \ |
0400 740B00O 516.000 SQFT| 7.70000 3973.20| |
Construction Signs | \ |
0410 740E000 300.000 EACH] 5.00000 1500.00] |
Cones (36 Inches High) | | |
0420 740M001 300.000 EACH| 1.00000 300.00] |
Ballast For Cone | \ |
0430 7400000 1.000 EACH] 5000.00000 5000.00] |
Pilot Car | \ |
SECTION TOTALS | $ 1,047,609.95] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,047,609.95] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20050223054 COUNTIES : SHELBY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-059-119-006

for constructing the Resurfacing and Traffic Stripe on
S.R.#119 from S.R.#38 (U.S.#280) to the Jefferson county
line northeast of Alabaster. Length 3.750 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 384,917.06 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 385,957.18 100.2702%
3 07002 GOOD HOPE CONTRACTING CO., INC. S 386,597.40 100.4365%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 054 -2
TABULATION OF BIDS
CALL ORDER 054 CONTRACT ID 20050223054 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 07002
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 212.89000 212.89| 478.00000 478.00 | 200.00000 200.00
Mailbox Reset, Single | | |
0020 405A000 2333.000 GAL | 1.16000 2706.28 | 1.57000 3662.81| 1.50000 3499.50
Tack Coat | | |
0030 420A011 3499.000 TON | 61.58000 215468.42| 64.31000 225020.69| 63.57000 222431.43
Polymer Modified Open Graded Friction | | |
Course, Mix 2 | | |
0040 424A366 500.000 TON | 50.14000 25070.00 | 59.15000 29575.00| 65.00000 32500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0050 424B655 250.000 TON | 72.84000 18210.00] 123.86000 30965.00| 75.00000 18750.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0060 600A000 LUMP | 49759.15000 49759.15| 25382.75000 25382.75| 31317.00000 31317.00
Mobilization | |
0070 665F000 50.000 EACH| 2.58000 129.00] 12.55000 627.50] 1.00000 50.00
Hay Bales | | |
0080 665J000 150.000 LF | 3.87000 580.50] 16.75000 2512.50] 1.00000 150.00
Silt Fence, Type A | \ |
0090 6650001 150.000 LF | 1.29000 193.50] 4.62000 693.00] 0.50000 75.00
Silt Fence Removal | | |
0100 701A028 8.000 MILE] 1464.72000 11717.76| 1260.00000 10080.00] 1641.25000 13130.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0110 701A046 1.000 MILE] 915.45000 915.45] 787.50000 787.50] 1111.00000 1111.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0120 701A048 8.000 MILE| 1891.94000 15135.52| 1627.50000 13020.00| 1868.50000 14948.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0130 701B00S 3411.000 LF | 0.73000 2490.03| 0.63000 2148.93| 0.86000 2933.46
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6™ Wide) | | |
0140 701C000 1.000 MILE] 366.18000 366.18| 315.00000 315.00| 656.50000 656.50
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 054 -3

CALL ORDER : 054 CONTRACT ID 20050223054 COUNTIES SHELBY
LETTING DATE 02/23/05 10:00 AM DIVISION : 03
| ) 04013 | ( 2 ) 01087 | ( 3 ) 07002
| NN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 701C001 8.000 MILE| 488.24000 3905.92| 420.00000 3360 686.80000 5494 .40
Solid Temporary Traffic Stripe |
0160 703A002 11150.000 SQFT| 2.44000 27206.00] 2.10000 23415 2.53000 28209.50
Traffic Control Markings, Class 2, Type | \
A I \
0170 703B002 404.000 SQFT| 2.44000 985.76| 2.10000 848. 3.54000 1430.16
Traffic Control Legends, Class 2, Type | |
0180 703D001 264.000 SQFT| 1.22000 322.08| 1.05000 277. 1.52000 401.28
Temporary Traffic Control Markings | |
0190 705A032 13.000 EACH| 5.49000 71.37]| 4.73000 61. 5.56000 72.28
Pavement Markers, Class A-H, Type 1-B | |
0200 705A037 569.000 EACH| 5.49000 3123.81| 4.73000 2691. 5.56000 3163.64
Pavement Markers, Class A-H, Type 2-D | |
0210 740B00O 333.000 SQFT| 9.36000 3116.88| 8.08000 2690. 7.25000 2414.25
Construction Signs | |
0220 740E000 244.000 EACH] 10.66000 2601.04| 21.20000 5172. 10.00000 2440.00
Cones (36 Inches High) | |
0230 740M001 244.000 EACH] 2.58000 629.52| 8.90000 2171. 5.00000 1220.00
Ballast For Cone | \
SECTION TOTALS | $ 384,917.06| $ 385,957. $ 386,597.40
__________________________________________ + _________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | S 384,917.06| S 385,957. S 386,597.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20050223057 COUNTIES : JEFFERSON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-303-371-119-517

for constructing the Resurfacing and Traffic Stripe on
S.R.#119 from the Shelby county line to the Hebron Baptist
Church (MP 35.00) east of Birmingham. Length 3.350 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 283,035.17 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 283,353.41 100.1124%
3 01087 APAC-SOUTHEAST, INC. S 300,541.50 106.1852%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 057 -2
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20050223057 COUNTIES JEFFERSON
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 4.000 EACH]| 138.73000 554.92| 200.00000 800.00] 321.80000 1287.20
Mailbox Reset, Single | \ |
0020 405A000 1537.000 GAL | 1.16000 1782.92| 1.50000 2305.50| 1.57000 2413.09
Tack Coat | \ |
0030 420A011 2305.000 TON | 61.84000 142541.20| 62.52000 144108.60| 64.62000 148949.10
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0040 424A366 500.000 TON | 49.42000 24710.00]| 63.80000 31900.00]| 59.37000 29685.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0050 424B655 700.000 TON | 73.44000 51408.00 | 74.00000 51800.00| 94.30000 66010.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0060 600A000 LUMP | 28217.56000 28217.56| 16257.00000 16257.00 | 15616.00000 15616.00
Mobilization | |
0070 665F000 50.000 EACH| 2.58000 129.00] 1.00000 50.00| 12.53000 626.50
Hay Bales | | |
0080 665J000 150.000 LF | 3.87000 580.50] 1.00000 150.00] 16.02000 2403.00
Silt Fence, Type A | | |
0090 6650001 150.000 LF | 1.29000 193.50] 0.50000 75.00 | 4.47000 670.50
Silt Fence Removal | | |
0100 701A028 7.000 MILE] 1464.63000 10252.41| 1641.25000 11488.75]| 1260.00000 8820.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0110 701A046 3.000 MILE] 915.39000 2746.17| 1111.00000 3333.00] 787.50000 2362.50
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0120 701A048 4.000 MILE] 1891.82000 7567.28| 1868.50000 7474.00] 1627.50000 6510.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0130 701B00S 127.000 LF | 0.73000 92.71| 1.01000 128.27] 0.63000 80.01
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09"™ Thick) (6™ Wide) | | |
0140 701cC000 3.000 MILE] 366.16000 1098.48]| 555.50000 1666.50] 315.00000 945.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 057 -3
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20050223057 COUNTIES JEFFERSON
LETTING DATE 02/23/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 701C001 4.000 MILE] 488.21000 1952.84 | 656.50000 2626.00] 420.00000 1680.00
Solid Temporary Traffic Stripe | \ |
0160 703A002 192.000 SQFT| 2.44000 468.48| 3.54000 679.68]| 2.10000 403.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 703D001 192.000 SQFT| 1.22000 234.24 1.52000 291.84| 1.05000 201.60
Temporary Traffic Control Markings | | |
0180 705A032 72.000 EACH]| 6.10000 439.20] 5.56000 400.32| 5.25000 378.00
Pavement Markers, Class A-H, Type 1-B | | |
0190 705A037 340.000 EACH| 6.10000 2074.00| 5.56000 1890.40]| 5.25000 1785.00
Pavement Markers, Class A-H, Type 2-D | | |
0200 740B0O0O 295.000 SQFT| 9.36000 2761.20| 7.69000 2268.55] 8.08000 2383.60
Construction Signs | | |
0210 740E000 244.000 EACH]| 10.66000 2601.04 | 10.00000 2440.00] 21.17000 5165.48
Cones (36 Inches High) | | |
0220 740M001 244.000 EACH] 2.58000 629.52] 5.00000 1220.00| 8.88000 2166.72
Ballast For Cone | | |
SECTION TOTALS | $ 283,035.17] S 283,353.41| S 300,541.50
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 283,035.17] S 283,353.41] S 300,541.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 058 -1
VENDOR RANKING

CALL ORDER : 058 CONTRACT ID : 20050223058 COUNTIES : RANDOLPH CLAY
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04

CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-304-144-077-501
for constructing the Resurfacing and Traffic Stripe on 99-304-564-077-501

S.R.#77 from Wadley (MP 18.970) to S.R.#49 (MP 32.034).
length 13.064 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,147,232.64 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,249,023.36 108.8727%
3 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,251,900.23 109.1235%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 058 -2
TABULATION OF BIDS
CALL ORDER 058 CONTRACT 1ID 20050223058 COUNTIES RANDOLPH CLAY
LETTING DATE 02/23/05 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( 3 ) 04013
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 120.00000 240.00| 265.04000 530.08] 201.38000 402.76
Mailbox Reset, Single | \ |
0020 401B100 181407.000 SQYD] 0.52000 94331.64| 0.63000 114286.41| 0.68000 123356.76
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 5590.000 GAL | 0.00000 0.00]| 1.55000 8664.50 | 1.08000 6037.20
Tack Coat | \ |
0040 408A051 3336.000 SQYD| 5.00000 16680.00] 6.12000 20416.32] 1.12000 3736.32
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 424A361 17663.000 TON | 42.00000 741846.00 | 47.37000 836696.31| 44.65000 788652.95
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A366 400.000 TON | 55.00000 22000.00| 71.97000 28788.00] 72.09000 28836.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A370 200.000 TON | 65.00000 13000.00] 85.71000 17142.00] 70.50000 14100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 200.000 TON | 65.00000 13000.00] 93.23000 18646.00] 84.55000 16910.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B043 3100.000 TON | 20.00000 62000.00| 20.44000 63364.00 | 26.60000 82460.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0100 600A000 LUMP | 43685.00000 43685.00| 1680.00000 1680.00] 27961.77000 27961.77
Mobilization | \
0110 701A028 27.000 MILE] 1625.00000 43875.00] 1785.00000 48195.00] 1924.90000 51972.30
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" wWide) | \ |
0120 701A046 8.000 MILE] 1100.00000 8800.00| 1260.00000 10080.00] 1358.75000 10870.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 058 -3
TABULATION OF BIDS
CALL ORDER : 058 CONTRACT 1ID 20050223058 COUNTIES RANDOLPH CLAY
LETTING DATE 02/23/05 10:00 AM DIVISION : 04
| ( ) 13022 | ( 2 ) 01087 | ( 3 ) 04013
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 701A048 15.000 MILE| 1850.00000 27750.00| 1995.00000 29925.00| 2151.36000 32270.40
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0140 701C000 20.000 MILE] 550.00000 11000.00| 420.00000 8400. 452.92000 9058.40
Broken Temporary Traffic Stripe | |
0150 701C001 30.000 MILE| 650.00000 19500.00] 525.00000 15750. 566.15000 16984.50
Solid Temporary Traffic Stripe |
0160 703A002 1400.000 SQFT| 2.50000 3500.00] 3.05000 4270. 3.28000 4592.00
Traffic Control Markings, Class 2, Type | |
A I \
0170 703D001 950.000 SQFT| 1.50000 1425.00]| 2.00000 1900. 2.15000 2042.50
Temporary Traffic Control Markings | \
0180 740B00O 1425.000 SQFT| 12.00000 17100.00| 8.14000 11599. 8.69000 12383.25
Construction Signs | |
0190 7400000 1.000 EACH] 7500.00000 7500.00]| 8690.24000 8690. 19273.12000 19273.12
Pilot Car | |
SECTION TOTALS | $ 1,147,232.64| 1,249,023. $ 1,251,900.23
__________________________________________ + _________________________+____________________________ gy g g g g Sy g g Mg g S
CONTRACT TOTALS | S 1,147,232.64] 1,249,023. $ 1,251,900.23




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 060 -1
VENDOR RANKING

CALL ORDER : 060 CONTRACT ID : 20050223060 COUNTIES : TALLAPOOSA
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-304-621-050-501

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#50 from S.R.#38 (U.S.#280) to the Chambers County
line. Length 4.827 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 677,450.45 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 696,788.52 102.8545%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 060 -2
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20050223060 COUNTIES : TALLAPOOSA
LETTING DATE : 02/23/05 10:00 AM DIVISION : 04

1 ) 05002

( 2 ) 04013
EAST ALABAMA PAVING CO., IN

(
DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Upper
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 209A000 4.000 EACH]| 125.00000 500.00] 140.71000 562.84|
Mailbox Reset, Single | | |
0020 401B100 67739.000 SQYD| 0.88970 60267.39| 1.09000 73835.51 |
Bituminous Treatment E (With Polymer | | |
Additive) | I |
0030 405A000 4100.000 GAL | 1.25000 5125.00] 1.16000 4756.00 |
Tack Coat | | |
0040 408A051 63839.000 SQYD| 1.05000 67030.95] 0.59000 37665.01 |
Planing Existing Pavement | I |
(Approximately 0.00" Thru 1.0" Thick) | I |
0050 408A052 534.000 SQYD| 3.00000 1602.00] 4.59000 2451.06 |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | I |
0060 408A053 4300.000 SQYD] 3.00000 12900.00| 1.99000 8557.00|
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | | |
0070 408A055 80.000 SQYD| 10.00000 800.00| 15.32000 1225.60]
Planing Existing Pavement | I |
(Approximately 4.10" Thru 5.0" Thick) | | |
0080 424A356 2765.000 TON | 48.42000 133881.30] 55.17000 152545.05|
Superpave Bituminous Concrete Wearing | I |
Surface Layer,3/8" Maximum Aggregate | | |
Size Mix, Esal Range C/D | I |
0090 424A359 240.000 TON | 55.00000 13200.00| 73.43000 17623.20]
Superpave Bituminous Concrete Wearing | I |
Surface Layer, Widening, 3/8" Maximum | | |
Aggregate Size Mix,Esal Range C/D | | |
0100 424A366 200.000 TON | 52.00000 10400.00| 58.42000 11684.00|
Superpave Bituminous Concrete Wearing | I |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | I
0110 424B650 5589.000 TON | 44.29000 247536.81 | 46.08000 257541.12]
Superpave Bituminous Concrete Upper | I |
Binder Layer, 3/4" Maximum Aggregate | I |
Size Mix, ESAL Range C/D | I |
0120 424B655 250.000 TON | 110.00000 27500.00| 76.92000 19230.00|
| I |
| I |
| I |



CALL ORDER : 060
LETTING DATE : 02/23/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20050223060
DIVISION : 04

DATE : 02/25/05
PAGE : 060 -3

TALLAPOOSA

LINE NO / ITEM CODE / ALT

|

|

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0130 430B043 800.000 TON |
Aggregate Surfacing (1" Down, Crusher |
Run) |
0140 600A000 LUMP |
Mobilization |
0150 701A028 10.000 MILE|

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |
0160 701A046 2.000 MILE|
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |
0170 701A048 5.000 MILE]
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09"™ Thick) (6" Wide) |

0180 701C000 4.000 MILE]
Broken Temporary Traffic Stripe |
0190 701C001 12.000 MILE|
Solid Temporary Traffic Stripe |
0200 703A002 230.000 SQFT|

Traffic Control Markings, Class 2, Type |
A |

0210 703D001 230.000 SQFT|
Temporary Traffic Control Markings |

0220 740B00O 740.000 SQFT|
Construction Signs |

0230 7400000 1.000 EACH]
Pilot Car

SECTION TOTALS

CONTRACT TOTALS

) 05002

UNIT PRICE AMOUNT | UNIT PRICE

18.00000 14400.00| 27.57000
\
\

32600.00000 32600.00| 17222.72000
\

1800.00000 18000.00| 2195.15000
\
\

1300.00000 2600.00| 1585.38000
\
\

2000.00000 10000.00] 2439.05000
\
\

400.00000 1600.00] 487.81000
\

500.00000 6000.00| 609.76000
\

3.00000 690.00| 3.66000
\
\

1.90000 437.00]| 2.32000
\

12.00000 8880.00| 9.36000
\

1500.00000 1500.00] 14945.74000
\
$ 677,450.45|
_________________________ +
\

$ 677,450.45

¢ 2 ) 04013
ST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO.,
\

( )

UNIT PRICE AMOUNT

____________________________ B S S A R R A R A A R R R e R e




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 061 -1
VENDOR RANKING

CALL ORDER : 061 CONTRACT ID : 20050223061 COUNTIES : MACON
LETTING DATE : 02/23/05 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-306-442-014-501

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#14 from the Tallapoosa county line through
Notasulga to the Lee county line. Length 9.305 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 1,491,355.45 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,567,237.10 105.0881%
3 01087 APAC-SOUTHEAST, INC. $ 1,610,777.40 108.0076%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 061 -2
TABULATION OF BIDS
CALL ORDER 06l CONTRACT 1ID 20050223061 COUNTIES MACON
LETTING DATE 02/23/05 10:00 AM DIVISION 06
| ( 1 ) 05002 | ( 2 ) 23024 | ( 3 ) 01087
|EAST ALABAMA PAVING CO., IN |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 4420.000 CUYD| 8.42000 37216.40| 8.00000 35360.00] 12.45000 55029.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0020 405A000 14150.000 GAL | 1.25000 17687.50| 0.50000 7075.00] 0.95000 13442.50
Tack Coat | \ |
0030 408A052 136290.000 SQYD| 0.59000 80411.10| 0.81000 110394.90| 1.12000 152644.80
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410C000 1.000 EACH] 12500.00000 12500.00| 3000.00000 3000.00] 7500.00000 7500.00
Contractor Retained Profilograph | \ |
0050 424A361 12670.000 TON | 38.78000 491342.60]| 37.50000 475125.00| 42.35000 536574.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A367 1500.000 TON | 40.00000 60000.00 | 39.50000 59250.00 | 42.30000 63450.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B650 15745.000 TON | 37.89000 596578.05] 36.74000 578471.30] 38.20000 601459.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424B654 200.000 TON | 100.00000 20000.00]| 75.00000 15000.00] 75.00000 15000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 10000.00000 10000.00| 99000.00000 99000.00| 9500.00000 9500.00
Mobilization | \
0100 652A100 17.000 ACRE| 500.00000 8500.00| 445.38000 7571 .46 385.00000 6545.00
Seeding | | |
0110 656A010 17.000 ACRE| 450.00000 7650.00 | 386.78000 6575.26| 335.00000 5695.00
Mulching | \ |
0120 665F000 300.000 EACH| 8.00000 2400.00] 9.38000 2814.00| 8.10000 2430.00
Hay Bales | \ |
0130 665J000 4700.000 LF | 2.89000 13583.00| 3.52000 16544.00] 3.05000 14335.00
Silt Fence, Type A | \ |
0140 6650001 4700.000 LF | 0.75000 3525.00] 0.12000 564.00| 0.10000 470.00
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 061 -3
TABULATION OF BIDS
CALL ORDER 06l CONTRACT 1ID 20050223061 COUNTIES MACON
LETTING DATE 02/23/05 10:00 AM DIVISION 06
| ( 1 ) 05002 | ( 2 ) 23024 | ( 3 ) 01087
|EAST ALABAMA PAVING CO., IN |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 666A001 17.000 ACRE| 0.00000 0.00] 11.72000 199.24] 15.00000 255.00
Pest Control Treatment | \ |
0160 701A028 19.000 MILE| 1700.00000 32300.00| 1971.51000 37458.69| 1700.00000 32300.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0170 701A046 5.000 MILE| 1200.00000 6000.00| 1391.66000 6958.30 | 1200.00000 6000.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701A048 14.000 MILE| 1900.00000 26600.00| 2203.46000 30848.44| 1900.00000 26600.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701C000 9.000 MILE] 400.00000 3600.00] 463.89000 4175.01 400.00000 3600.00
Broken Temporary Traffic Stripe | \ |
0200 701C001 86.000 MILE| 500.00000 43000.00] 579.86000 49867.96 | 500.00000 43000.00
Solid Temporary Traffic Stripe | | |
0210 703A002 648.000 SQFT| 2.90000 1879.20] 3.36000 2177.28| 2.90000 1879.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703D001 1296.000 SQFT| 1.90000 2462 .40 2.20000 2851.20| 1.90000 2462.40
Temporary Traffic Control Markings | \ |
0230 705A032 296.000 EACH| 5.30000 1568.80]| 6.15000 1820.40] 5.30000 1568.80
Pavement Markers, Class A-H, Type 1-B | \ |
0240 705A037 1141.000 EACH] 5.40000 6161.40| 6.26000 7142 .66 5.40000 6161.40
Pavement Markers, Class A-H, Type 2-D | | |
0250 740B00O 324.000 SQFT| 10.00000 3240.00] 12.00000 3888.00] 7.95000 2575.80
Construction Signs | \ |
0260 740E000 150.000 EACH] 20.00000 3000.00] 12.56000 1884.00] 1.00000 150.00
Cones (36 Inches High) | | |
0270 740M001 150.000 EACH] 1.00000 150.00] 8.14000 1221.00] 1.00000 150.00
Ballast For Cone | \ |
SECTION TOTALS | $ 1,491,355.45] $ 1,567,237.10]| $ 1,610,777.40
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,491,355.45| $ 1,567,237.10]| $ 1,610,777.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 062 -1
VENDOR RANKING

CALL ORDER : 062 CONTRACT ID : 20050223062 COUNTIES : CRENSHAW
LETTING DATE : 02/23/05 10:00 AM DIVISION : 07
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-307-215-009-502
for constructing the Planing, Resurfacing and Traffic Stripe 99-307-215-015-501

on S.R.#9 (U.S.#331) from the Brantley south city limit to
Sasser Street and on S.R.#15 (U.S.#29) from Dry Creek to
S.R.#9 (U.S.#331) in Brantley. Length 2.727 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 485,408.14 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 559,561.13 115.2764%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 573,159.18 118.0778%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 062 -2
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20050223062 COUNTIES CRENSHAW
LETTING DATE 02/23/05 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 992.000 LF | 3.67500 3645.60| 3.50000 3472.00] 3.50000 3472.00
Removing Guardrail | | |
0020 210D021 252.000 CUYD| 10.00000 2520.00] 15.00000 3780.00] 10.75000 2709.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0030 212A000 91.000 STA | 40.00000 3640.00] 30.00000 2730.00| 20.00000 1820.00
Machine Grading Shoulders | \ |
0040 405A000 1860.000 GAL | 2.50000 4650.00] 5.00000 9300.00] 2.50000 4650.00
Tack Coat | \ |
0050 408A052 61480.000 SQYD| 0.82000 50413.60| 0.65000 39962.00] 0.85000 52258.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410H000 1.000 EACH] 15000.00000 15000.00 | 2000.00000 2000.00| 10000.00000 10000.00
Material Remixing Device | \ |
0070 424A361 5113.000 TON | 39.11000 199969.43| 50.00000 255650.00| 49.85000 254883.05
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1056.000 TON | 42.90000 45302.40 | 60.00000 63360.00 | 35.00000 36960.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B653 50.000 TON | 50.00000 2500.00] 110.00000 5500.00] 95.00000 4750.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B654 50.000 TON | 100.00000 5000.00] 110.00000 5500.00] 95.00000 4750.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 600A000 LUMP | 15000.00000 15000.00 | 35000.00000 35000.00| 55000.00000 55000.00
Mobilization | \
0120 630A001 750.000 LF | 16.53750 12403.13]| 15.75000 11812.50| 15.75000 11812.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C031 4.000 EACH] 2625.00000 10500.00| 2500.00000 10000.00| 2500.00000 10000.00
Guardrail End Anchor, Type 14 (Modified | \ |
0140 630C050 4.000 EACH] 1942.50000 7770.00| 1850.00000 7400.00] 1850.00000 7400.00
\ |

Guardrail End Anchor, Type 20 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 062 -3
TABULATION OF BIDS
CALL ORDER 062 CONTRACT ID 20050223062 COUNTIES CRENSHAW
LETTING DATE 02/23/05 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 6522100 2.000 ACRE| 630.00000 1260.00] 600.00000 1200.00] 600.00000 1200.00
Seeding | \ |
0160 654A000 300.000 SQYD| 4.20000 1260.00] 4.00000 1200.00] 5.00000 1500.00
Solid Sodding | \
0170 656A010 2.000 ACRE| 630.00000 1260.00] 600.00000 1200.00] 600.00000 1200.00
Mulching | \ |
0180 665F000 800.000 EACH] 6.30000 5040.00] 6.00000 4800.00] 3.00000 2400.00
Hay Bales | \ |
0190 665J000 1710.000 LF | 3.51750 6014.93| 3.35000 5728.50] 3.35000 5728.50
Silt Fence, Type A | \ |
0200 6650001 1710.000 LF | 0.10500 179.55] 0.10000 171.00] 0.10000 171.00
Silt Fence Removal | | |
0210 666A001 2.000 ACRE| 10.50000 21.00| 10.00000 20.00] 10.00000 20.00
Pest Control Treatment | \ |
0220 680A000 LUMP | 2000.00000 2000.00] 2500.00000 2500.00| 10000.00000 10000.00
Engineering Controls | \ |
0230 701A028 7.000 MILE] 1706.25000 11943.75| 1625.00000 11375.00]| 1625.00000 11375.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0240 701A041 4.000 MILE] 1102.50000 4410.00] 1050.00000 4200.00] 1050.00000 4200.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0250 701A046 1.000 MILE] 1102.50000 1102.50] 1050.00000 1050.00] 1050.00000 1050.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701A048 5.000 MILE] 1942.50000 9712.50| 1850.00000 9250.00] 1850.00000 9250.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0270 701B009S 200.000 LF | 1.05000 210.00| 1.00000 200.00| 1.00000 200.00
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
0280 701C000 5.000 MILE] 551.25000 2756.25| 525.00000 2625.00| 525.00000 2625.00
Broken Temporary Traffic Stripe | \ |
0290 701C001 14.000 MILE| 656.25000 9187.50| 625.00000 8750.00] 625.00000 8750.00
Solid Temporary Traffic Stripe | | |
0300 701D007 2.000 MILE| 1732.50000 3465.00] 1650.00000 3300.00] 1650.00000 3300.00
Solid Traffic Stripe Removed (Paint) | | |
0310 701D008 2.000 MILE| 1837.50000 3675.00] 1750.00000 3500.00] 1750.00000 3500.00
\ |

Solid Traffic Stripe Removed (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 062 -4
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20050223062 COUNTIES CRENSHAW
LETTING DATE 02/23/05 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0320 701D014 2.000 MILE| 1575.00000 3150.00] 1500.00000 3000.00] 1500.00000 3000.00
Broken Traffic Stripe Removed (Paint) | \ |
0330 701D015 2.000 MILE| 1575.00000 3150.00] 1500.00000 3000.00] 1500.00000 3000.00
Broken Traffic Stripe Removed (Plastic) | | |
0340 701G125 2170.000 LF | 4.09500 8886.15] 3.90000 8463.00] 3.90000 8463.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0350 701G129 893.000 LF | 1.89000 1687.77] 1.80000 1607.40] 1.80000 1607.40
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0360 701G133 492.000 LF | 4.20000 2066.40| 4.00000 1968.00] 4.00000 1968.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0370 703A002 2431.000 SQFT| 2.62500 6381.38]| 2.50000 6077.50] 2.50000 6077.50
Traffic Control Markings, Class 2, Type | | |
A | \ |
0380 703B002 725.000 SQFT| 3.67500 2664.38| 3.50000 2537.50| 3.50000 2537.50
Traffic Control Legends, Class 2, Type | \ |
0390 703D001 673.000 SQFT| 1.57500 1059.98| 1.50000 1009.50] 1.50000 1009.50
Temporary Traffic Control Markings | \ |
0400 703E001 545.000 SQFT| 1.57500 858.38| 1.50000 817.50] 1.50000 817.50
Temporary Traffic Control Legends | \ |
0410 705A030 85.000 EACH| 5.51250 468.56| 5.25000 446.25| 5.25000 446.25
Pavement Markers, Class A-H, Type 2-C | | |
0420 705A031 77.000 EACH| 5.51250 424 .46 | 5.25000 404.25| 5.25000 404.25
Pavement Markers, Class A-H, Type 1-A | \ |
0430 705A032 17.000 EACH| 5.51250 93.71] 5.25000 89.25| 5.25000 89.25
Pavement Markers, Class A-H, Type 1-B | | |
0440 705A037 306.000 EACH| 5.51250 1686.83| 5.25000 1606.50] 5.25000 1606.50
Pavement Markers, Class A-H, Type 2-D | \ |
0450 740B00O 996.000 SQFT| 8.00000 7968.00| 7.88000 7848.48]| 7.88000 7848.48
Construction Signs | \ |
0460 740E000 50.000 EACH] 10.00000 500.00] 15.00000 750.00 | 15.00000 750.00
Cones (36 Inches High) | | |
0470 740M001 50.000 EACH| 1.00000 50.00| 8.00000 400.00| 7.50000 375.00
Ballast For Cone | \ |
0480 7400000 1.000 EACH] 1000.00000 1000.00] 1500.00000 1500.00] 1500.00000 1500.00
Pilot Car | \ |
0490 741c010 3.000 EACH] 500.00000 1500.00] 500.00000 1500.00] 1575.00000 4725.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 485,408.14 | S 559,561.13| S 573,159.18
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 485,408.14| $ 559,561.13| $ 573,159.18




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05

PAGE : 064 -1
VENDOR RANKING

CALL ORDER : 064 CONTRACT ID : 20050223064 COUNTIES : CONECUH
LETTING DATE : 02/23/05 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-309-183-012-506

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#12 (U.S.#84) from U.S.#31 through Evergreen
to the Covington County line. Length 15.300 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 1,782,035.55 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 2,165,199.90 121.5015%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 064 -2
TABULATION OF BIDS
CALL ORDER : 064 CONTRACT ID 20050223064 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION : 09
| ( 1 ) 02032 | ( 2 ) 01087 | (
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210D022 1200.000 CUYD]| 6.00000 7200.00] 10.00000 12000.00]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) Or A-4(0) | | |
0020 405A000 24445.000 GAL | 1.25000 30556.25] 1.82000 44489.90 |
Tack Coat | ‘ |
0030 408A052 111227.000 SQYD| 0.65000 72297.55] 1.00000 111227.00]
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410H000 1.000 EACH] 40000.00000 40000.00] 40000.00000 40000.00|
Material Remixing Device | | |
0050 424A361 26875.000 TON | 37.77000 1015068.75] 45.00000 1209375.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A364 50.000 TON | 100.00000 5000.00| 98.00000 4900.00|
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A367 7000.000 TON | 39.35000 275450.00] 49.00000 343000.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 600A000 LUMP | 25000.00000 25000.00| 44000.00000 44000.00|
Mobilization | |
0090 650A000 15000.000 CUYD| 6.00000 90000.00| 8.00000 120000.00]
Topsoil | | |
0100 652A100 29.000 ACRE] 370.00000 10730.00] 370.00000 10730.00]
Seeding | | |
0110 656A010 29.000 ACRE] 300.00000 8700.00] 300.00000 8700.00|
Mulching | \ |
0120 665J000 2500.000 LF | 3.20000 8000.00] 3.20000 8000.00|
Silt Fence, Type A | | |
0130 6650001 2500.000 LF | 0.10000 250.00| 0.10000 250.00|
Silt Fence Removal | | |
0140 6650001 6360.000 LF | 4.75000 30210.00] 6.00000 38160.00|
20 Inch Wattle | | |
0150 666A001 29.000 ACRE] 10.00000 290.00| 10.00000 290.00|
| \ |

Pest Control Treatment



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 064 -3
TABULATION OF BIDS
CALL ORDER 064 CONTRACT 1ID 20050223064 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION : 09
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 680A000 LUMP | 2500.00000 2500.00| 500.00000 500.00]
Engineering Controls | \ |
0170 701A028 31.000 MILE| 1625.00000 50375.00| 1625.00000 50375.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A041 4.000 MILE]| 1050.00000 4200.00]| 1050.00000 4200.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A046 12.000 MILE| 1025.00000 12300.00] 1025.00000 12300.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 15.000 MILE| 1835.00000 27525.00] 1835.00000 27525.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701B009S 200.000 LF | 1.00000 200.00| 1.00000 200.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 12.000 MILE| 490.00000 5880.00| 490.00000 5880.00|
Broken Temporary Traffic Stripe | | |
0230 701C001 15.000 MILE| 590.00000 8850.00| 590.00000 8850.00 |
Solid Temporary Traffic Stripe | \ |
0240 701G125 4000.000 LF | 3.80000 15200.00] 3.80000 15200.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0250 701G129 500.000 LF | 2.50000 1250.00]| 2.50000 1250.00]
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0260 701G133 1500.000 LF | 3.80000 5700.00| 3.80000 5700.00 |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701H001 5500.000 LF | 0.50000 2750.00] 0.50000 2750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0280 701H006 500.000 LF | 1.00000 500.00] 1.00000 500.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0290 703A002 1355.000 SQFT| 2.50000 3387.50] 2.50000 3387.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0300 703B002 421.000 SQFT| 3.50000 1473.50] 3.50000 1473.50]
Traffic Control Legends, Class 2, Type | | |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 064 -4

CALL ORDER 064 CONTRACT 1ID 20050223064 COUNTIES CONECUH
LETTING DATE 02/23/05 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 705A030 20.000 EACH] 10.00000 200.00| 10.00000 200.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0320 705A031 213.000 EACH] 5.00000 1065.00| 5.00000 1065.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0330 705A032 466.000 EACH]| 5.00000 2330.00] 5.00000 2330.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0340 705A037 1252.000 EACH] 5.00000 6260.00| 5.00000 6260.00 |
Pavement Markers, Class A-H, Type 2-D | \ |
0350 705A038 169.000 EACH] 5.00000 845.00| 5.00000 845.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0360 740B00O 964.000 SQFT| 7.25000 6989.00| 8.00000 7712.00]
Construction Signs | \ |
0370 740D000 300.000 EACH] 5.00000 1500.00] 25.00000 7500.00|
Channelizing Drums | \ |
0380 740E000 300.000 EACH] 5.00000 1500.00] 3.25000 975.00]
Cones (36 Inches High) | | |
0390 740M001 300.000 EACH] 0.01000 3.00] 2.00000 600.00 |
Ballast For Cone | \ |
0400 741c010 1.000 EACH] 500.00000 500.00] 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,782,035.55] S 2,165,199.90| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 1,782,035.55] $ 2,165,199.90] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 065 -1

VENDOR RANKING

CALL ORDER : 065 CONTRACT ID : 20050223065 COUNTIES : CULLMAN
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01
CONTRACT TIME : 24 Working Days (available days)
PROJECT (S) : 99-401-224-665-501

CONTRACT DESCRIPTION
for the Maintenance Roadside Mowing along I-65 from the
Blount county line to the Morgan county line.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03062 COOK CONTRACTORS, INC. $ 48,654.00 100.0000%
2 23004 WEST CONTRACTING INC. $ 73,439.99 150.9434%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 065 -2
TABULATION OF BIDS
CALL ORDER 065 CONTRACT 1ID 20050223065 COUNTIES CULLMAN
LETTING DATE 02/23/05 10:00 AM DIVISION 01
| ( 1 ) 03062 | ( 2 ) 23004 | ( )
| COOK CONTRACTORS, INC. |[WEST CONTRACTING INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 16218.00000 48654.00| 24437.33000 73311.99]
Maintenance Roadside Mowing | \ |
(Approximately 408 Acres) | | |
0020 740B00O0 128.000 SQFT| 0.00000 0.00] 1.00000 128.00]
Construction Signs | \ |
SECTION TOTALS | S 48,654.00] S 73,439.99] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 48,654.00] S 73,439.99]| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 066 CONTRACT ID : 20050223066
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on S.R.#99 at Round Island Creek west of Athens.
Length - 0.075 mi.

COUNTIES

PROJECT (S)

LIMESTONE

219,729.00
219,733.10

DATE
PAGE

99-701-421-099-402

% OVER
LOW BID

100.0000%
100.0019%

RANK VENDOR NO./NAME

1 02035 BURGREEN CONTRACTING COMPANY, INC.

2 03094 CATOMA CONTRACTING, INC.

3 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC.

258,179.92

117.4992%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/25/05
PAGE 066 -2
TABULATION OF BIDS
CALL ORDER 066 CONTRACT ID 20050223066 COUNTIES LIMESTONE
LETTING DATE 02/23/05 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 03094 | ( 3 ) 03023
| BURGREEN CONTRACTING CO., I |CATOMA CONTRACTING, INC. |[B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206B0O0OO LUMP | 22000.00000 22000.00 | 7000.00000 7000.00] 7500.00000 7500.00
Removal Of 0ld Box Culvert, Station | \
Station 20+00 | |
0020 206D011 102.000 LF | 10.00000 1020.00] 3.00000 306.00| 6.00000 612.00
Removing Fence | | |
0030 210A000 311.000 CUYD]| 12.00000 3732.00| 15.50000 4820.50| 12.00000 3732.00
Unclassified Excavation | | |
0040 210D001 405.000 cCUYD| 15.00000 6075.00 | 22.00000 8910.00] 20.00000 8100.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 214A000 403.000 CUYD| 10.00000 4030.00] 9.50000 3828.50] 20.00000 8060.00
Structure Excavation | \ |
0060 214B001 140.000 CUYD| 14.00000 1960.00] 13.00000 1820.00] 30.00000 4200.00
Foundation Backfill, Commercial | | |
0070 301E008 130.000 TON | 16.00000 2080.00| 25.00000 3250.00] 26.10000 3393.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | | |
0080 405A000 50.000 GAL | 3.00000 150.00] 3.00000 150.00] 5.80000 290.00
Tack Coat | | |
0090 424A361 56.000 TON | 75.00000 4200.00] 95.00000 5320.00] 110.20000 6171.20
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0100 424B651 95.000 TON | 55.00000 5225.00] 95.00000 9025.00| 87.00000 8265.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0110 424C360 95.000 TON | 55.00000 5225.00] 95.00000 9025.00| 87.00000 8265.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0120 502A000 22516.000 LB | 0.75000 16887.00 | 0.60000 13509.60| 0.97000 21840.52
Steel Reinforcement | | |
0130 524A011 129.000 CUYD| 330.00000 42570.00] 300.00000 38700.00] 325.00000 41925.00
Culvert Concrete (Cast In Place) | | |
0140 535A001 13.000 LF | 50.00000 650.00| 45.00000 585.00| 35.00000 455.00
| \ |

18" Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/25/05
PAGE : 066 -3
TABULATION OF BIDS

CALL ORDER : 066 CONTRACT ID : 20050223066 COUNTIES : LIMESTONE
LETTING DATE : 02/23/05 10:00 AM DIVISION : 01
| ( 1 ) 02035 | ( 2 ) 03094 | ( 3 ) 03023
| BURGREEN CONTRACTING CO., I |CATOMA CONTRACTING, INC. |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 600A000 LUMP | 14000.00000 14000.00] 18000.00000 18000.00] 30000.00000 30000.00
Mobilization | |
0160 601A000 1.000 EACH] 6000.00000 6000.00| 2000.00000 2000.00] 10000.00000 10000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0170 610C001 269.000 TON | 22.00000 5918.00| 25.00000 6725.00] 25.00000 6725.00
Loose Riprap, Class 2 | | |
0180 610D000 278.000 SQYD] 3.00000 834.00] 7.00000 1946.00| 3.00000 834.00
Filter Blanket | | |
0190 619A101 2.000 EACH| 750.00000 1500.00] 1050.00000 2100.00]| 500.00000 1000.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0200 630A001 250.000 LF | 30.50000 7625.00] 15.00000 3750.00| 30.80000 7700.00
Steel Beam Guardrail, Class A, Type 2 | | |
0210 630C050 4.000 EACH] 2200.00000 8800.00] 500.00000 2000.00]| 2310.00000 9240.00
Guardrail End Anchor, Type 20 Series | | |
0220 636A003 348.000 LF | 5.00000 1740.00] 5.00000 1740.00| 10.00000 3480.00
Barbed Wire Fence, 3 Strands, 4 Feet | | |
High | \ |
0230 637A000 596.000 LF | 5.00000 2980.00 | 3.00000 1788.00| 5.00000 2980.00
Fence Reset | | |
0240 650A000 110.000 CUYD| 10.00000 1100.00] 20.00000 2200.00]| 20.00000 2200.00
Topsoil | | |
0250 652A100 2.000 ACRE| 500.00000 1000.00] 675.00000 1350.00]| 1400.00000 2800.00
Seeding I \ |
0260 656A010 2.000 ACRE| 500.00000 1000.00] 675.00000 1350.00]| 1400.00000 2800.00
Mulching | \ |
0270 665E000 80.000 SQYD| 5.00000 400.00] 2.00000 160.00] 1.50000 120.00
Polyethylene | | |
0280 665G000 100.000 EACH| 5.00000 500.00] 2.50000 250.00| 10.00000 1000.00
Sand Bags | | |
0290 6651000 36.000 TON | 22.00000 792.00] 25.00000 900.00] 25.00000 900.00
Temporary Riprap, Class 2 | | |
0300 665J000 875.000 LF | 3.50000 3062.50| 7.50000 6562.50] 4.00000 3500.00
Silt Fence, Type A | | |
0310 665L000 60.000 LF | 10.00000 600.00| 12.00000 720.00 | 15.00000 900.00
Floating Basin Boom | | |
0320 6650001 875.000 LF | 2.00000 1750.00] 3.00000 2625.00] 2.00000 1750.00
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/05
PAGE : 066 -4

CALL ORDER  : 066 CONTRACT ID : 20050223066 COUNTIES : LIMESTONE
LETTING DATE : 02/23/05 10:00 AM DIVISION
1) 2 | ( 3 ) 03023

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 6650001 400.000 LF
20 Inch Wattle

0340 672C000 6.000 EACH]
Flocculant Log |

0350 680A000 LUMP |
Engineering Controls |

0360 701A028 7.000 MILE]

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |
0370 701A046 3.000 MILE]
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |
0380 701A048 4.000 MILE]
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |
0390 701E000 1000.000 LF |
|

Solid Temporary Traffic Stripe
0400 703A002 72.000 SQFT|

Traffic Control Markings, Class 2, Type |
A |

0410 703B002 167.000 SQFT|
Traffic Control Legends, Class 2, Type |
0420 705A037 8.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0430 740B00O 589.000 SQFT|
Construction Signs |
0440 740D00O 30.000 EACH]
Channelizing Drums |
0450 740E000 50.000 EACH]
Cones (36 Inches High) |
0460 740F002 8.000 EACH]
Barricades, Type III |
0470 7401005 6.000 EACH]
Warning Lights, Type B (Detachable Head |
0480 740M001 50.000 EACH|

Ballast For Cone
SECTION TOTALS

150.

1500.

1500.

900.

1700.

20.

14.

50.

450.

250.

URGREEN CONTRACTING CO.,

1500.

10500.

2700.

6800.

1100.

432.

1085.
160.
8246.
1500.
250.
3600.
1500.
50.
219,729.

219,729.

ATOMA CONTRACTING,

105.
7500.

1000.

850.

1000.

65.

20.
20.
13.
185.
35.
350.
100.

10.

INC.

AMOUNT |

7500.

7000.

2550.

4000.

5000.

4680.

3340.
160.
7657.
5550.
1750.
2800.
600.
500.
219,733.

219,733.

|[B. H. CRAIG CONSTRUCTION COMPAN

UNIT PRICE AMOUNT
6.00000 2400.00
350.00000 2100.00
4000.00000 4000.00
1804.00000 12628.00
1276.50000 3829.50
2053.50000 8214.00
1.11000 1110.00
11.10000 799.20
11.10000 1853.70
11.10000 88.80
8.50000 5006.50
64.00000 1920.00
11.00000 550.00
192.00000 1536.00
174.00000 1044.00
7.25000 362.50
$ 258,179.92
s 258,179.92




